
 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 1
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119001

STATE PROJECT(S): 1370-02-73 LOCATION 28/JEFFERSON COUNTY
1370-02-74 WATERTOWN BYPASS (CTH CW/BOUGHTON STREET INTE
1370-02-75 STH 16

JEFFERSON AND DODGE COUNTY
TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

BIDDER NO 1: MASHUDA CONTRACTORS,INC.
BIDDER NO 2: WONDRA EXCAVATING, INC
BIDDER NO 3: F. C. RAEMISCH & SON, INC.
BIDDER NO 4: MANN BROS., INC.
BIDDER NO 5: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V
BIDDER NO 6: MUSSON BROS., INC.
BIDDER NO 7: JAMES CAPE & SONS CO.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 12.000 195.000 2340.00 200.000 2400.00 100.000 1200.00
20104 GRUBBING 40M 12.000 195.000 2340.00 200.000 2400.00 100.000 1200.00
20330 REMOVING OLD CULVERTS EACH 6.000 400.000 2400.00 500.000 3000.00 500.000 3000.00
20401 REMOVING PAVEMENT M2 1800.000 2.000 3600.00 2.390 4302.00 3.000 5400.00
20405 REMOVING CURB AND GUTTER M 706.000 6.500 4589.00 6.560 4631.36 7.000 4942.00
20406 REMOVING CONCRETE SIDEWALK M2 167.000 6.000 1002.00 2.390 399.13 4.000 668.00
20408 REMOVING MASONRY M3 31.500 32.500 1023.75 50.000 1575.00 50.000 1575.00
20414 REMOVING MANHOLES EACH 1.000 300.000 300.00 400.000 400.00 500.000 500.00
20416 REMOVING INLETS EACH 3.000 300.000 900.00 200.000 600.00 500.000 1500.00
20482 ABANDONING INLETS EACH 1.000 250.000 250.00 220.000 220.00 500.000 500.00
20494 ABANDONING CULVERT PIPES EACH 6.000 250.000 1500.00 212.000 1272.00 350.000 2100.00
20503 UNCLASSIFIED EXCAVATION M3 66007.000 4.820 318153.74 3.120 205941.84 2.750 181519.25
20801 BORROW EXCAVATION M3 136100.000 3.300 449130.00 3.660 498126.00 3.950 537595.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 2500.000 2500.00 5000.000 5000.00

1370-02-71
21303 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 2500.000 2500.00 10000.000 10000.00

1370-02-74
21401 OBLITERATING OLD ROAD M 73.000 10.000 730.00 27.000 1971.00 10.000 730.00
30404 CRUSHED AGGREGATE BASE COURSE MG 44540.000 5.050 224927.00 5.050 224927.00 5.050 224927.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 6301.000 0.210 1323.21 0.210 1323.21 0.210 1323.21
40301 QMP, ASPHALTIC MIXTURE MG 11320.000 0.320 3622.40 0.320 3622.40 0.320 3622.40
40501 ASPHALTIC MATERIAL FOR PLANT M MG 682.000 146.500 99913.00 146.500 99913.00 146.500 99913.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 11320.000 19.500 220740.00 19.500 220740.00 19.500 220740.00
41509 CONCRETE PAVEMENT, 225 MM M2 10962.000 25.520 279750.24 26.180 286985.16 25.520 279750.24
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
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----------------------------------------------------------------------------------------------------------------------------------
41621 CONCRETE PAVEMENT APPROACH SLA M2 99.400 101.940 10132.84 125.580 12482.65 101.940 10132.84
41654 DOWEL BARS EACH 48.000 10.000 480.00 9.000 432.00 10.000 480.00
50201 CONCRETE MASONRY, BRIDGES M3 178.000 345.000 61410.00 345.000 61410.00 345.000 61410.00
50265 PROTECTIVE SURFACE TREATMENT M2 690.000 2.250 1552.50 1.500 1035.00 2.250 1552.50
50305 PRESTRESSED GIRDER, I TYPE, 11 M 268.000 233.000 62444.00 225.000 60300.00 233.000 62444.00
50405 CONCRETE MASONRY, RETAINING WA M3 1.800 500.000 900.00 500.000 900.00 500.000 900.00
50503 BAR STEEL REINFORCEMENT, RETAI KG 114.600 2.000 229.20 2.000 229.20 2.000 229.20
50504 HIGH STRENGTH BAR STEEL REINF. KG 1468.000 1.200 1761.60 1.200 1761.60 1.200 1761.60
50511 COATED HIGH STR BAR STL REINF, KG 12386.000 1.300 16101.80 1.200 14863.20 1.300 16101.80
50513 COATED HIGH STR BAR STL REINF, KG 6382.000 1.100 7020.20 1.500 9573.00 1.100 7020.20
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 18.000 36.000 648.00 80.000 1440.00 36.000 648.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 16.000 315.000 5040.00 260.000 4160.00 315.000 5040.00

B-28-100
51121 STL PILE DEL & DRIVEN, HP 250M M 360.000 60.000 21600.00 56.000 20160.00 60.000 21600.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 12.000 12.000 144.00 15.000 180.00 12.000 144.00
52080 TEMPORARY CULVERT PIPE, 300 MM M 42.200 59.000 2489.80 47.850 2019.27 45.000 1899.00
52084 TEMPORARY CULVERT PIPE, 600 MM M 131.400 72.200 9487.08 75.260 9889.16 75.000 9855.00
52203 RCCP, CL III, 450 MM M 64.000 98.500 6304.00 109.550 7011.20 90.000 5760.00
52231 RCCP, CL IV, 750 MM M 6.000 177.000 1062.00 156.780 940.68 140.000 840.00
52252 RCCP, CL V, 900 MM M 54.900 190.000 10431.00 217.260 11927.57 180.000 9882.00
52260 RCCP, APRON ENDWALLS, 300 MM EACH 8.000 300.000 2400.00 325.070 2600.56 275.000 2200.00
52261 RCCP, APRON ENDWALLS, 375 MM EACH 1.000 330.000 330.00 348.960 348.96 315.000 315.00
52262 RCCP, APRON ENDWALLS, 450 MM EACH 4.000 350.000 1400.00 491.810 1967.24 350.000 1400.00
52263 RCCP, APRON ENDWALLS, 525 MM EACH 1.000 410.000 410.00 525.470 525.47 450.000 450.00
52266 RCCP, APRON ENDWALLS, 750 MM EACH 1.000 550.000 550.00 658.130 658.13 525.000 525.00
52267 RCCP, APRON ENDWALLS, 900 MM EACH 4.000 800.000 3200.00 916.810 3667.24 700.000 2800.00
52338 RCCP HORZ ELLIP, CL HE-III, 61 M 126.300 149.250 18850.28 197.040 24886.15 165.000 20839.50
52363 RCCP HORZ ELLIP, ENDWALLS, 610 EACH 3.000 750.000 2250.00 832.100 2496.30 750.000 2250.00
52470 SALV APRON ENDWALLS FOR CLVT P EACH 2.000 200.000 400.00 175.000 350.00 250.000 500.00
52471 SALV APRON ENDWALLS FOR CLVT P EACH 1.000 200.000 200.00 175.000 175.00 400.000 400.00
60133 CONCRETE CURB AND GUTTER, 750 M 5263.600 22.960 120852.26 19.290 101534.84 22.960 120852.26
60170 CONCRETE CURB AND GUTTER, 900 M 46.000 26.870 1236.02 32.810 1509.26 26.870 1236.02
60204 CONCRETE SIDEWALK, 100 MM M2 3464.700 23.900 82806.33 20.990 72724.05 23.900 82806.33
60205 CONCRETE SIDEWALK, 125 MM M2 47.000 25.620 1204.14 22.720 1067.84 25.620 1204.14
60224 CONCRETE SAFETY ISLANDS M2 188.000 34.450 6476.60 37.670 7081.96 34.450 6476.60
60305 TEMP PRECAST CONC BARR, CONTR M 25.000 33.000 825.00 20.000 500.00 33.000 825.00
60308 TEMP PRECAST CONC BARR, CONTR M 25.000 6.500 162.50 10.000 250.00 6.500 162.50
60601 RIPRAP M3 13.000 50.000 650.00 50.000 650.00 60.000 780.00
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60825 REINF CONC PIPE, CLASS III, SS M 466.600 83.250 38844.45 100.710 46991.29 90.000 41994.00
60826 REINF CONC PIPE, CLASS III, SS M 48.200 95.000 4579.00 102.340 4932.79 100.000 4820.00
60829 REINF CONC PIPE, CLASS III, SS M 544.100 119.000 64747.90 121.120 65901.39 120.000 65292.00
60831 REINF CONC PIPE, CLASS III, SS M 62.900 136.000 8554.40 143.610 9033.07 135.000 8491.50
60850 REINF CONC PIPE, CLASS IV, SS, M 201.200 83.250 16749.90 100.710 20262.85 95.000 19114.00
60852 REINF CONC PIPE, CLASS IV, SS, M 23.800 118.000 2808.40 112.730 2682.97 115.000 2737.00
60854 REINF CONC PIPE, CLASS IV, SS, M 140.000 121.500 17010.00 131.040 18345.60 130.000 18200.00
60856 REINF CONC PIPE, CLASS IV, SS, M 154.000 150.000 23100.00 157.270 24219.58 145.000 22330.00
60873 REINF CONC PIPE, CLASS V, SS, M 41.100 120.000 4932.00 126.420 5195.86 140.000 5754.00
61110 MANHOLES, TYPE 1 EACH 21.000 925.000 19425.00 1039.950 21838.95 1000.000 21000.00
61121 INLETS, TYPE 1 EACH 2.000 650.000 1300.00 525.670 1051.34 600.000 1200.00
61122 INLETS, TYPE 3 EACH 53.000 500.000 26500.00 579.020 30688.06 600.000 31800.00
61123 INLETS, TYPE 8 EACH 5.000 950.000 4750.00 950.000 4750.00 950.000 4750.00
61124 INLETS, TYPE 9 EACH 3.000 700.000 2100.00 1100.000 3300.00 1100.000 3300.00
61127 RECONSTRUCTING CATCH BASINS EACH 1.000 1000.000 1000.00 499.040 499.04 1000.000 1000.00
61151 MANHOLE COVERS, TYPE J EACH 26.000 240.000 6240.00 294.440 7655.44 300.000 7800.00
61156 INLET COVERS, TYPE H-S EACH 3.000 310.000 930.00 275.450 826.35 300.000 900.00
61159 INLET COVERS, TYPE MS-A EACH 4.000 245.000 980.00 275.000 1100.00 275.000 1100.00
61162 INLET COVERS, TYPE B EACH 2.000 300.000 600.00 383.060 766.12 325.000 650.00
61167 INLET COVERS, TYPE H EACH 54.000 310.000 16740.00 383.060 20685.24 400.000 21600.00
61170 INLET COVERS, TYPE MS EACH 4.000 245.000 980.00 250.000 1000.00 250.000 1000.00
61406 ANCHORAGES FOR STEEL PLATE BEA EACH 4.000 104.000 416.00 225.000 900.00 250.000 1000.00
61407 STEEL THRIE BEAM STRUCTURE APP M 32.000 95.150 3044.80 95.150 3044.80 95.150 3044.80
61408 STEEL PLATE BEAM GUARD, CLASS M 864.000 32.800 28339.20 32.800 28339.20 32.800 28339.20
61434 STL PLT BM GRD, SLOT RAIL TERM EACH 4.000 1600.000 6400.00 1600.000 6400.00 1600.000 6400.00
61910 MOBILIZATION LS 1.000 101409.000 101409.00 129600.000 129600.00 115000.000 115000.00
62002 CONCRETE MEDIAN BLUNT NOSE M2 6.400 34.450 220.48 43.060 275.58 34.450 220.48
62101 LANDMARK REFERENCE MONUMENTS EACH 11.000 80.000 880.00 80.000 880.00 80.000 880.00
62111 LANDMARK REF MONUMENTS & CAST EACH 1.000 350.000 350.00 350.000 350.00 350.000 350.00
62203 ASPHALTIC FLUMES M2 15.000 40.000 600.00 40.000 600.00 60.000 900.00
62505 SALVAGED TOPSOIL M2 76774.000 0.840 64490.16 0.500 38387.00 0.750 57580.50
62811 EROSION BALES, DELIVERED EACH 380.000 6.000 2280.00 6.000 2280.00 6.000 2280.00
62812 EROSION BALES, INSTALLED EACH 380.000 6.000 2280.00 6.000 2280.00 6.000 2280.00
62817 SILT FENCE MAINTENANCE M 1147.000 0.300 344.10 0.300 344.10 0.300 344.10
62819 MOBILIZATIONS, EROSION CONTROL EACH 8.000 175.000 1400.00 175.000 1400.00 175.000 1400.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 200.000 800.00 200.000 800.00 200.000 800.00
62824 EROSION MAT, DELIVERED, CLASS M2 15600.000 0.500 7800.00 0.500 7800.00 0.500 7800.00
62825 EROSION MAT, INSTALLED, CLASS M2 15600.000 0.500 7800.00 0.500 7800.00 0.500 7800.00
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62848 SILT FENCE, SILTY SOIL, DELIVE M 1147.000 3.280 3762.16 3.280 3762.16 3.280 3762.16
62850 SILT FENCE, SILTY SOIL, INSTAL M 1147.000 3.280 3762.16 3.280 3762.16 3.280 3762.16
62902 FERTILIZER, TYPE A KG 212.000 0.600 127.20 0.600 127.20 0.600 127.20
62905 FERTILIZER, TYPE B KG 2642.000 0.600 1585.20 0.600 1585.20 0.600 1585.20
63003 SEEDING, TEMPORARY KG 64.000 5.000 320.00 5.000 320.00 5.000 320.00
63009 SEEDING, MIXTURE NO. 20 KG 795.000 9.500 7552.50 9.500 7552.50 9.500 7552.50
63010 SEEDING, MIXTURE NO. 30 KG 96.000 10.000 960.00 10.000 960.00 10.000 960.00
63011 SEEDING, MIXTURE NO. 40 KG 131.000 15.000 1965.00 15.000 1965.00 15.000 1965.00
63101 SODDING M2 6084.000 2.400 14601.60 2.400 14601.60 2.400 14601.60
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH 123.000 38.000 4674.00 48.000 5904.00 38.000 4674.00
63702 SIGNS, TYPE II, REFLECTIVE M2 57.160 123.500 7059.26 161.770 9246.77 123.500 7059.26
63703 SIGNS, TYPE II, NON-REFLECTIVE M2 13.990 100.200 1401.80 161.770 2263.16 100.200 1401.80
63822 MOVING SIGNS, TYPE II EACH 18.000 40.000 720.00 40.000 720.00 40.000 720.00
63827 REMOVING SIGNS, TYPE II EACH 2.000 10.000 20.00 10.000 20.00 10.000 20.00
64220 FIELD OFFICE, TYPE C LS 1.000 6000.000 6000.00 6000.000 6000.00 5000.000 5000.00
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 400.000 10.000 4000.00 10.000 4000.00 10.000 4000.00
64313 TRAFFIC CONTROL, DRUMS DAYS 16794.000 0.200 3358.80 0.200 3358.80 0.200 3358.80
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 12108.000 0.400 4843.20 0.400 4843.20 0.400 4843.20
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 36574.000 0.100 3657.40 0.100 3657.40 0.100 3657.40
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 6552.000 0.150 982.80 0.150 982.80 0.150 982.80
64326 TRAFFIC CONTROL, SIGNS DAYS 14345.000 0.400 5738.00 0.400 5738.00 0.400 5738.00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 275.000 21.000 5775.00 21.000 5775.00 21.000 5775.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 254.000 4.000 1016.00 4.000 1016.00 4.000 1016.00
64505 GEOTEXTILE FABRIC, TYPE R M2 42.000 3.000 126.00 3.000 126.00 5.000 210.00
64601 PAVEMENT MARKING, 100 MM, PAIN M 10938.000 0.140 1531.32 0.790 8641.02 0.790 8641.02
64602 PAVEMENT MARKING, 100 MM, EPOX M 10938.000 1.570 17172.66 1.570 17172.66 1.570 17172.66
64617 PVMT MRKNG, CHANNELIZING, 200 M 110.000 0.260 28.60 1.550 170.50 1.550 170.50
64618 PVMT MRKNG, CHANNELIZING, 200 M 110.000 3.750 412.50 3.750 412.50 3.750 412.50
64709 PVMT MRKNG, STOP LINE, 450 MM, M 75.000 2.250 168.75 18.200 1365.00 18.200 1365.00
64710 PVMT MRKNG, STOP LINE, 450 MM, M 75.000 26.000 1950.00 26.000 1950.00 26.000 1950.00
64721 PVMT MRKNG, CROSSWALK, 300 MM, M 140.000 2.750 385.00 9.200 1288.00 9.200 1288.00
64722 PVMT MRKNG, CROSSWALK, 300 MM, M 140.000 16.200 2268.00 16.200 2268.00 16.200 2268.00
64753 PVMT MRKNG, SYMBOLS, BIKE LANE EACH 8.000 65.000 520.00 55.000 440.00 55.000 440.00
64754 PVMT MRKNG, SYMBOLS, BIKE LANE EACH 8.000 91.000 728.00 91.000 728.00 91.000 728.00
64757 PAVEMENT MARKING, WORDS, PAINT EACH 8.000 75.000 600.00 57.000 456.00 57.000 456.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 8.000 100.000 800.00 100.000 800.00 100.000 800.00
64761 PVMT MRKNG, WORDS, BIKE LANE, EACH 8.000 75.000 600.00 55.000 440.00 55.000 440.00
64762 PVMT MRKNG, WORDS, BIKE LANE, EACH 8.000 95.000 760.00 95.000 760.00 95.000 760.00
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64782 PAVEMENT MARKING, CURB RAMP, E M 60.000 13.000 780.00 13.000 780.00 13.000 780.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 4.000 100.000 400.00 100.000 400.00 100.000 400.00
64901 TEMPORARY PAVEMENT MARKING, 10 M 4658.000 0.280 1304.24 0.600 2794.80 0.600 2794.80
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 350.000 3.300 1155.00 3.300 1155.00 3.300 1155.00
64912 TEMP PVMT MRKG STOP LNE 450MM M 54.000 17.000 918.00 17.000 918.00 17.000 918.00
65011 CONSTRUCTION STAKING, SUBGRADE M 1572.000 2.750 4323.00 2.750 4323.00 2.900 4558.80

1370-02-73
65011 CONSTRUCTION STAKING, SUBGRADE M 2337.000 4.750 11100.75 4.750 11100.75 2.900 6777.30

1370-02-74
65021 CONST STAKING, CABC, PROJECT M 1572.000 2.750 4323.00 2.750 4323.00 2.750 4323.00

1370-02-73
65021 CONST STAKING, CABC, PROJECT M 2337.000 4.750 11100.75 4.750 11100.75 4.750 11100.75

1370-02-74
66501 SAWING EXISTING PAVEMENT M 160.100 2.130 341.01 2.130 341.01 7.000 1120.70
66502 SAWING CONCRETE PAVEMENT, FULL M 29.000 12.800 371.20 12.800 371.20 12.000 348.00
90001 MISC M 10.000 50.000 500.00 99.930 999.30 75.000 750.00

90001A STORM SEWER TRENCH EXPL
90001 MISC M 152.500 3.000 457.50 245.000 37362.50 195.000 29737.50

90001B POLYVINYL CHLORIDE SEWE
300 MM

90003 MISC M3 112.000 210.000 23520.00 420.000 47040.00 210.000 23520.00
90003A CONCRETE MASONRY, RETAI
, SPECIAL

90005 MISC EACH 2.000 350.000 700.00 719.350 1438.70 1500.000 3000.00
90005A RECONSTRUCTING SANITARY

90005 MISC EACH 93.000 50.000 4650.00 60.000 5580.00 60.000 5580.00
90005B INLET PROTECTION

90005 MISC EACH 2.000 1350.000 2700.00 1658.550 3317.10 2500.000 5000.00
90005C SANITARY MANHOLES

90005 MISC EACH 2.000 200.000 400.00 150.000 300.00 200.000 400.00
90005D SALVAGED SANITARY MANHO

90005 MISC EACH 1.000 7800.000 7800.00 494.000 494.00 500.000 500.00
90005E SANITARY LATERAL CONNEC

90005 MISC EACH 30.000 6.000 180.00 6.000 180.00 6.000 180.00
90005F TRAFFIC CONTROL, WARNIN

90005 MISC EACH 1.000 750.000 750.00 500.000 500.00 500.000 500.00
90005G MOVING LIGHT POLES

90319 ABANDONING SEWER M3 14.000 15.000 210.00 361.390 5059.46 75.000 1050.00
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90400 CONCRETE RUMBLE STRIPS, AT INT M2 274.000 41.350 11329.90 31.100 8521.40 41.350 11329.90
90480 PIPE RAILING M 5.300 262.400 1390.72 262.400 1390.72 262.400 1390.72
90545 CONCRETE COLLAR EACH 3.000 300.000 900.00 224.100 672.30 750.000 2250.00
90590 PIPE GRATES EACH 1.000 500.000 500.00 400.000 400.00 1500.000 1500.00
90591 TEMPORARY COVER PLATES EACH 2.000 200.000 400.00 200.000 400.00 200.000 400.00
90606 RETAINING WALLS, PERMANENT, M2 148.000 490.000 72520.00 490.000 72520.00 490.000 72520.00

R-28-18
90607 RETAINING WALLS, PERMANENT, M2 170.000 482.000 81940.00 490.000 83300.00 482.000 81940.00

R-28-19
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 22.000 45.000 990.00 45.000 990.00 45.000 990.00
90712 TRAFFIC CONTROL, COVERING SIGN EACH 3.000 50.000 150.00 50.000 150.00 50.000 150.00
90786 CONSTRUCTION STAKING, CONCRETE M 1200.000 4.800 5760.00 4.800 5760.00 3.000 3600.00
90905 POLYSTYRENE INSULATION BOARD, M2 442.000 12.500 5525.00 1.440 636.48 3.000 1326.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS 350.000 2.000 700.00 2.000 700.00 2.000 700.00
30426 BREAKER RUN STONE MG 42711.000 4.760 203304.36 4.760 203304.36 4.760 203304.36
61112 MANHOLES, TYPE 3 EACH 5.000 2000.000 10000.00 2034.290 10171.45 2000.000 10000.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 1000.000 1000.00 100.000 100.00
62401 WATER KL 927.000 3.700 3429.90 3.700 3429.90 6.000 5562.00
62703 MULCHING MG 48.000 210.000 10080.00 210.000 10080.00 210.000 10080.00
63103 WATERING SODDED AREAS KL 132.500 4.500 596.25 4.500 596.25 6.000 795.00
65001 CONSTRUCTION STAKING, STORM SE M 138.000 5.750 793.50 5.750 793.50 10.000 1380.00
65030 CONST STAKING, CURB, GUTTER, A M 5309.600 2.650 14070.44 2.650 14070.44 3.000 15928.80
90005 MISC EACH 4.000 1000.000 4000.00 965.730 3862.92 2700.000 10800.00

90005H MANHOLES, TYPE 1, SPECI

PROPOSAL TOTAL....... 3192998.71 3224470.17 3233203.56
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BIDDER NO 1: MASHUDA CONTRACTORS,INC.
BIDDER NO 2: WONDRA EXCAVATING, INC
BIDDER NO 3: F. C. RAEMISCH & SON, INC.
BIDDER NO 4: MANN BROS., INC.
BIDDER NO 5: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V
BIDDER NO 6: MUSSON BROS., INC.
BIDDER NO 7: JAMES CAPE & SONS CO.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 12.000 96.000 1152.00 96.000 1152.00 100.000 1200.00
20104 GRUBBING 40M 12.000 96.000 1152.00 96.000 1152.00 100.000 1200.00
20330 REMOVING OLD CULVERTS EACH 6.000 250.000 1500.00 200.000 1200.00 230.000 1380.00
20401 REMOVING PAVEMENT M2 1800.000 1.750 3150.00 3.600 6480.00 3.300 5940.00
20405 REMOVING CURB AND GUTTER M 706.000 6.000 4236.00 9.000 6354.00 8.200 5789.20
20406 REMOVING CONCRETE SIDEWALK M2 167.000 2.000 334.00 3.000 501.00 3.000 501.00
20408 REMOVING MASONRY M3 31.500 10.000 315.00 30.000 945.00 30.000 945.00
20414 REMOVING MANHOLES EACH 1.000 500.000 500.00 300.000 300.00 250.000 250.00
20416 REMOVING INLETS EACH 3.000 500.000 1500.00 200.000 600.00 200.000 600.00
20482 ABANDONING INLETS EACH 1.000 400.000 400.00 200.000 200.00 150.000 150.00
20494 ABANDONING CULVERT PIPES EACH 6.000 250.000 1500.00 300.000 1800.00 300.000 1800.00
20503 UNCLASSIFIED EXCAVATION M3 66007.000 3.150 207922.05 4.600 303632.20 4.520 298351.64
20801 BORROW EXCAVATION M3 136100.000 4.500 612450.00 4.600 626060.00 5.050 687305.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 5000.000 5000.00 400.000 400.00 1000.000 1000.00

1370-02-71
21303 FINISHING ROADWAY, PROJECT LS 1.000 6000.000 6000.00 600.000 600.00 1000.000 1000.00

1370-02-74
21401 OBLITERATING OLD ROAD M 73.000 8.000 584.00 10.000 730.00 13.000 949.00
30404 CRUSHED AGGREGATE BASE COURSE MG 44540.000 5.050 224927.00 5.050 224927.00 5.050 224927.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 6301.000 0.210 1323.21 0.210 1323.21 0.210 1323.21
40301 QMP, ASPHALTIC MIXTURE MG 11320.000 0.320 3622.40 0.320 3622.40 0.330 3735.60
40501 ASPHALTIC MATERIAL FOR PLANT M MG 682.000 146.500 99913.00 146.500 99913.00 146.500 99913.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 11320.000 19.500 220740.00 19.500 220740.00 19.500 220740.00
41509 CONCRETE PAVEMENT, 225 MM M2 10962.000 25.520 279750.24 25.520 279750.24 25.520 279750.24
41621 CONCRETE PAVEMENT APPROACH SLA M2 99.400 101.940 10132.84 101.940 10132.84 101.940 10132.84
41654 DOWEL BARS EACH 48.000 10.000 480.00 10.000 480.00 10.000 480.00
50201 CONCRETE MASONRY, BRIDGES M3 178.000 345.000 61410.00 345.000 61410.00 345.000 61410.00
50265 PROTECTIVE SURFACE TREATMENT M2 690.000 2.250 1552.50 2.250 1552.50 2.250 1552.50
50305 PRESTRESSED GIRDER, I TYPE, 11 M 268.000 233.000 62444.00 233.000 62444.00 233.000 62444.00
50405 CONCRETE MASONRY, RETAINING WA M3 1.800 500.000 900.00 500.000 900.00 500.000 900.00
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
50503 BAR STEEL REINFORCEMENT, RETAI KG 114.600 2.000 229.20 2.000 229.20 2.000 229.20
50504 HIGH STRENGTH BAR STEEL REINF. KG 1468.000 1.200 1761.60 1.200 1761.60 1.200 1761.60
50511 COATED HIGH STR BAR STL REINF, KG 12386.000 1.300 16101.80 1.300 16101.80 1.300 16101.80
50513 COATED HIGH STR BAR STL REINF, KG 6382.000 1.100 7020.20 1.100 7020.20 1.100 7020.20
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 18.000 36.000 648.00 36.000 648.00 36.000 648.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 16.000 315.000 5040.00 315.000 5040.00 315.000 5040.00

B-28-100
51121 STL PILE DEL & DRIVEN, HP 250M M 360.000 60.000 21600.00 60.000 21600.00 60.000 21600.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 12.000 12.000 144.00 12.000 144.00 12.000 144.00
52080 TEMPORARY CULVERT PIPE, 300 MM M 42.200 55.000 2321.00 50.000 2110.00 78.250 3302.15
52084 TEMPORARY CULVERT PIPE, 600 MM M 131.400 72.000 9460.80 66.000 8672.40 103.250 13567.05
52203 RCCP, CL III, 450 MM M 64.000 90.000 5760.00 102.000 6528.00 114.100 7302.40
52231 RCCP, CL IV, 750 MM M 6.000 242.000 1452.00 202.000 1212.00 200.000 1200.00
52252 RCCP, CL V, 900 MM M 54.900 282.000 15481.80 207.000 11364.30 259.000 14219.10
52260 RCCP, APRON ENDWALLS, 300 MM EACH 8.000 400.000 3200.00 250.000 2000.00 425.000 3400.00
52261 RCCP, APRON ENDWALLS, 375 MM EACH 1.000 425.000 425.00 300.000 300.00 450.000 450.00
52262 RCCP, APRON ENDWALLS, 450 MM EACH 4.000 450.000 1800.00 350.000 1400.00 490.000 1960.00
52263 RCCP, APRON ENDWALLS, 525 MM EACH 1.000 475.000 475.00 400.000 400.00 575.000 575.00
52266 RCCP, APRON ENDWALLS, 750 MM EACH 1.000 550.000 550.00 600.000 600.00 650.000 650.00
52267 RCCP, APRON ENDWALLS, 900 MM EACH 4.000 825.000 3300.00 800.000 3200.00 975.000 3900.00
52338 RCCP HORZ ELLIP, CL HE-III, 61 M 126.300 234.000 29554.20 164.000 20713.20 230.000 29049.00
52363 RCCP HORZ ELLIP, ENDWALLS, 610 EACH 3.000 800.000 2400.00 600.000 1800.00 890.000 2670.00
52470 SALV APRON ENDWALLS FOR CLVT P EACH 2.000 400.000 800.00 200.000 400.00 350.000 700.00
52471 SALV APRON ENDWALLS FOR CLVT P EACH 1.000 410.000 410.00 220.000 220.00 350.000 350.00
60133 CONCRETE CURB AND GUTTER, 750 M 5263.600 22.960 120852.26 22.960 120852.26 22.960 120852.26
60170 CONCRETE CURB AND GUTTER, 900 M 46.000 26.870 1236.02 26.870 1236.02 26.870 1236.02
60204 CONCRETE SIDEWALK, 100 MM M2 3464.700 23.900 82806.33 23.900 82806.33 23.900 82806.33
60205 CONCRETE SIDEWALK, 125 MM M2 47.000 25.620 1204.14 25.620 1204.14 25.620 1204.14
60224 CONCRETE SAFETY ISLANDS M2 188.000 34.450 6476.60 34.450 6476.60 34.450 6476.60
60305 TEMP PRECAST CONC BARR, CONTR M 25.000 33.000 825.00 33.000 825.00 33.000 825.00
60308 TEMP PRECAST CONC BARR, CONTR M 25.000 6.500 162.50 6.000 150.00 6.500 162.50
60601 RIPRAP M3 13.000 50.000 650.00 50.000 650.00 50.000 650.00
60825 REINF CONC PIPE, CLASS III, SS M 466.600 110.000 51326.00 79.000 36861.40 118.700 55385.42
60826 REINF CONC PIPE, CLASS III, SS M 48.200 111.000 5350.20 92.000 4434.40 119.250 5747.85
60829 REINF CONC PIPE, CLASS III, SS M 544.100 135.000 73453.50 125.000 68012.50 129.250 70324.93
60831 REINF CONC PIPE, CLASS III, SS M 62.900 161.000 10126.90 144.000 9057.60 159.000 10001.10
60850 REINF CONC PIPE, CLASS IV, SS, M 201.200 110.000 22132.00 79.000 15894.80 118.700 23882.44
60852 REINF CONC PIPE, CLASS IV, SS, M 23.800 123.000 2927.40 105.000 2499.00 134.900 3210.62
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----------------------------------------------------------------------------------------------------------------------------------
60854 REINF CONC PIPE, CLASS IV, SS, M 140.000 148.000 20720.00 132.000 18480.00 139.250 19495.00
60856 REINF CONC PIPE, CLASS IV, SS, M 154.000 179.000 27566.00 161.000 24794.00 175.000 26950.00
60873 REINF CONC PIPE, CLASS V, SS, M 41.100 146.000 6000.60 120.000 4932.00 228.850 9405.74
61110 MANHOLES, TYPE 1 EACH 21.000 650.000 13650.00 900.000 18900.00 878.000 18438.00
61121 INLETS, TYPE 1 EACH 2.000 550.000 1100.00 700.000 1400.00 710.000 1420.00
61122 INLETS, TYPE 3 EACH 53.000 550.000 29150.00 650.000 34450.00 642.000 34026.00
61123 INLETS, TYPE 8 EACH 5.000 1000.000 5000.00 1000.000 5000.00 1040.000 5200.00
61124 INLETS, TYPE 9 EACH 3.000 1500.000 4500.00 1250.000 3750.00 1615.000 4845.00
61127 RECONSTRUCTING CATCH BASINS EACH 1.000 500.000 500.00 250.000 250.00 650.000 650.00
61151 MANHOLE COVERS, TYPE J EACH 26.000 400.000 10400.00 225.000 5850.00 250.000 6500.00
61156 INLET COVERS, TYPE H-S EACH 3.000 475.000 1425.00 325.000 975.00 325.000 975.00
61159 INLET COVERS, TYPE MS-A EACH 4.000 400.000 1600.00 250.000 1000.00 260.000 1040.00
61162 INLET COVERS, TYPE B EACH 2.000 465.000 930.00 300.000 600.00 315.000 630.00
61167 INLET COVERS, TYPE H EACH 54.000 475.000 25650.00 325.000 17550.00 325.000 17550.00
61170 INLET COVERS, TYPE MS EACH 4.000 225.000 900.00 225.000 900.00 260.000 1040.00
61406 ANCHORAGES FOR STEEL PLATE BEA EACH 4.000 104.000 416.00 104.000 416.00 200.000 800.00
61407 STEEL THRIE BEAM STRUCTURE APP M 32.000 95.150 3044.80 95.150 3044.80 95.150 3044.80
61408 STEEL PLATE BEAM GUARD, CLASS M 864.000 32.800 28339.20 32.800 28339.20 32.800 28339.20
61434 STL PLT BM GRD, SLOT RAIL TERM EACH 4.000 1600.000 6400.00 1600.000 6400.00 1600.000 6400.00
61910 MOBILIZATION LS 1.000 70500.000 70500.00 170500.000 170500.00 93500.000 93500.00
62002 CONCRETE MEDIAN BLUNT NOSE M2 6.400 34.450 220.48 34.450 220.48 34.450 220.48
62101 LANDMARK REFERENCE MONUMENTS EACH 11.000 80.000 880.00 80.000 880.00 80.000 880.00
62111 LANDMARK REF MONUMENTS & CAST EACH 1.000 350.000 350.00 350.000 350.00 350.000 350.00
62203 ASPHALTIC FLUMES M2 15.000 40.000 600.00 40.000 600.00 40.000 600.00
62505 SALVAGED TOPSOIL M2 76774.000 0.450 34548.30 0.800 61419.20 0.900 69096.60
62811 EROSION BALES, DELIVERED EACH 380.000 6.000 2280.00 6.000 2280.00 6.000 2280.00
62812 EROSION BALES, INSTALLED EACH 380.000 6.000 2280.00 6.000 2280.00 6.000 2280.00
62817 SILT FENCE MAINTENANCE M 1147.000 0.300 344.10 0.300 344.10 0.300 344.10
62819 MOBILIZATIONS, EROSION CONTROL EACH 8.000 175.000 1400.00 175.000 1400.00 175.000 1400.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 200.000 800.00 200.000 800.00 200.000 800.00
62824 EROSION MAT, DELIVERED, CLASS M2 15600.000 0.500 7800.00 0.500 7800.00 0.500 7800.00
62825 EROSION MAT, INSTALLED, CLASS M2 15600.000 0.500 7800.00 0.500 7800.00 0.500 7800.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 1147.000 3.280 3762.16 3.000 3441.00 3.280 3762.16
62850 SILT FENCE, SILTY SOIL, INSTAL M 1147.000 3.280 3762.16 3.000 3441.00 3.280 3762.16
62902 FERTILIZER, TYPE A KG 212.000 0.600 127.20 0.600 127.20 0.600 127.20
62905 FERTILIZER, TYPE B KG 2642.000 0.600 1585.20 0.600 1585.20 0.600 1585.20
63003 SEEDING, TEMPORARY KG 64.000 5.000 320.00 5.000 320.00 5.000 320.00
63009 SEEDING, MIXTURE NO. 20 KG 795.000 9.500 7552.50 9.500 7552.50 9.500 7552.50
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----------------------------------------------------------------------------------------------------------------------------------
63010 SEEDING, MIXTURE NO. 30 KG 96.000 10.000 960.00 10.000 960.00 10.000 960.00
63011 SEEDING, MIXTURE NO. 40 KG 131.000 15.000 1965.00 15.000 1965.00 15.000 1965.00
63101 SODDING M2 6084.000 2.400 14601.60 2.400 14601.60 2.400 14601.60
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH 123.000 38.000 4674.00 38.000 4674.00 38.000 4674.00
63702 SIGNS, TYPE II, REFLECTIVE M2 57.160 123.500 7059.26 123.500 7059.26 123.500 7059.26
63703 SIGNS, TYPE II, NON-REFLECTIVE M2 13.990 100.200 1401.80 100.200 1401.80 100.200 1401.80
63822 MOVING SIGNS, TYPE II EACH 18.000 40.000 720.00 40.000 720.00 40.000 720.00
63827 REMOVING SIGNS, TYPE II EACH 2.000 10.000 20.00 10.000 20.00 10.000 20.00
64220 FIELD OFFICE, TYPE C LS 1.000 5000.000 5000.00 5000.000 5000.00 5500.000 5500.00
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 400.000 10.000 4000.00 10.000 4000.00 10.000 4000.00
64313 TRAFFIC CONTROL, DRUMS DAYS 16794.000 0.200 3358.80 0.200 3358.80 0.200 3358.80
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 12108.000 0.400 4843.20 0.400 4843.20 0.400 4843.20
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 36574.000 0.100 3657.40 0.100 3657.40 0.100 3657.40
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 6552.000 0.150 982.80 0.150 982.80 0.150 982.80
64326 TRAFFIC CONTROL, SIGNS DAYS 14345.000 0.400 5738.00 0.400 5738.00 0.400 5738.00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 275.000 21.000 5775.00 21.000 5775.00 21.000 5775.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 254.000 4.000 1016.00 4.000 1016.00 4.000 1016.00
64505 GEOTEXTILE FABRIC, TYPE R M2 42.000 3.000 126.00 3.500 147.00 2.300 96.60
64601 PAVEMENT MARKING, 100 MM, PAIN M 10938.000 0.140 1531.32 0.140 1531.32 0.320 3500.16
64602 PAVEMENT MARKING, 100 MM, EPOX M 10938.000 1.570 17172.66 1.570 17172.66 1.570 17172.66
64617 PVMT MRKNG, CHANNELIZING, 200 M 110.000 0.260 28.60 0.260 28.60 2.750 302.50
64618 PVMT MRKNG, CHANNELIZING, 200 M 110.000 3.750 412.50 3.750 412.50 3.750 412.50
64709 PVMT MRKNG, STOP LINE, 450 MM, M 75.000 2.250 168.75 2.250 168.75 3.000 225.00
64710 PVMT MRKNG, STOP LINE, 450 MM, M 75.000 26.000 1950.00 26.000 1950.00 26.000 1950.00
64721 PVMT MRKNG, CROSSWALK, 300 MM, M 140.000 2.750 385.00 2.750 385.00 0.950 133.00
64722 PVMT MRKNG, CROSSWALK, 300 MM, M 140.000 16.200 2268.00 16.200 2268.00 16.200 2268.00
64753 PVMT MRKNG, SYMBOLS, BIKE LANE EACH 8.000 65.000 520.00 65.000 520.00 35.000 280.00
64754 PVMT MRKNG, SYMBOLS, BIKE LANE EACH 8.000 91.000 728.00 91.000 728.00 91.000 728.00
64757 PAVEMENT MARKING, WORDS, PAINT EACH 8.000 75.000 600.00 75.000 600.00 75.000 600.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 8.000 100.000 800.00 100.000 800.00 100.000 800.00
64761 PVMT MRKNG, WORDS, BIKE LANE, EACH 8.000 75.000 600.00 75.000 600.00 85.000 680.00
64762 PVMT MRKNG, WORDS, BIKE LANE, EACH 8.000 95.000 760.00 95.000 760.00 95.000 760.00
64782 PAVEMENT MARKING, CURB RAMP, E M 60.000 13.000 780.00 13.000 780.00 13.000 780.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 4.000 100.000 400.00 100.000 400.00 100.000 400.00
64901 TEMPORARY PAVEMENT MARKING, 10 M 4658.000 0.600 2794.80 0.600 2794.80 1.300 6055.40
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 350.000 3.300 1155.00 3.300 1155.00 3.300 1155.00
64912 TEMP PVMT MRKG STOP LNE 450MM M 54.000 17.000 918.00 17.000 918.00 17.000 918.00
65011 CONSTRUCTION STAKING, SUBGRADE M 1572.000 1.850 2908.20 3.000 4716.00 5.730 9007.56
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1370-02-73
65011 CONSTRUCTION STAKING, SUBGRADE M 2337.000 1.850 4323.45 3.000 7011.00 5.140 12012.18

1370-02-74
65021 CONST STAKING, CABC, PROJECT M 1572.000 1.910 3002.52 3.000 4716.00 3.820 6005.04

1370-02-73
65021 CONST STAKING, CABC, PROJECT M 2337.000 2.010 4697.37 3.000 7011.00 3.820 8927.34

1370-02-74
66501 SAWING EXISTING PAVEMENT M 160.100 10.000 1601.00 2.130 341.01 2.130 341.01
66502 SAWING CONCRETE PAVEMENT, FULL M 29.000 15.000 435.00 12.800 371.20 12.800 371.20
90001 MISC M 10.000 80.000 800.00 20.000 200.00 40.000 400.00

90001A STORM SEWER TRENCH EXPL
90001 MISC M 152.500 265.000 40412.50 200.000 30500.00 497.600 75884.00

90001B POLYVINYL CHLORIDE SEWE
300 MM

90003 MISC M3 112.000 210.000 23520.00 210.000 23520.00 210.000 23520.00
90003A CONCRETE MASONRY, RETAI
, SPECIAL

90005 MISC EACH 2.000 300.000 600.00 350.000 700.00 1100.000 2200.00
90005A RECONSTRUCTING SANITARY

90005 MISC EACH 93.000 60.000 5580.00 30.000 2790.00 60.000 5580.00
90005B INLET PROTECTION

90005 MISC EACH 2.000 3000.000 6000.00 3000.000 6000.00 2050.000 4100.00
90005C SANITARY MANHOLES

90005 MISC EACH 2.000 250.000 500.00 200.000 400.00 400.000 800.00
90005D SALVAGED SANITARY MANHO

90005 MISC EACH 1.000 500.000 500.00 1000.000 1000.00 1000.000 1000.00
90005E SANITARY LATERAL CONNEC

90005 MISC EACH 30.000 6.000 180.00 6.000 180.00 6.000 180.00
90005F TRAFFIC CONTROL, WARNIN

90005 MISC EACH 1.000 1000.000 1000.00 1500.000 1500.00 2500.000 2500.00
90005G MOVING LIGHT POLES

90319 ABANDONING SEWER M3 14.000 200.000 2800.00 75.000 1050.00 35.000 490.00
90400 CONCRETE RUMBLE STRIPS, AT INT M2 274.000 41.350 11329.90 41.350 11329.90 41.350 11329.90
90480 PIPE RAILING M 5.300 262.400 1390.72 262.400 1390.72 262.400 1390.72
90545 CONCRETE COLLAR EACH 3.000 300.000 900.00 1000.000 3000.00 250.000 750.00
90590 PIPE GRATES EACH 1.000 750.000 750.00 1000.000 1000.00 1500.000 1500.00
90591 TEMPORARY COVER PLATES EACH 2.000 250.000 500.00 75.000 150.00 50.000 100.00
90606 RETAINING WALLS, PERMANENT, M2 148.000 490.000 72520.00 435.000 64380.00 490.000 72520.00

R-28-18
90607 RETAINING WALLS, PERMANENT, M2 170.000 482.000 81940.00 435.000 73950.00 482.000 81940.00

R-28-19
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 22.000 45.000 990.00 45.000 990.00 45.000 990.00
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90712 TRAFFIC CONTROL, COVERING SIGN EACH 3.000 50.000 150.00 50.000 150.00 50.000 150.00
90786 CONSTRUCTION STAKING, CONCRETE M 1200.000 2.500 3000.00 3.000 3600.00 5.230 6276.00
90905 POLYSTYRENE INSULATION BOARD, M2 442.000 11.000 4862.00 20.000 8840.00 6.000 2652.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS 350.000 2.000 700.00 2.000 700.00 2.000 700.00
30426 BREAKER RUN STONE MG 42711.000 4.760 203304.36 4.050 172979.55 4.760 203304.36
61112 MANHOLES, TYPE 3 EACH 5.000 3000.000 15000.00 1300.000 6500.00 1957.000 9785.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 100.000 100.00 500.000 500.00
62401 WATER KL 927.000 4.000 3708.00 3.700 3429.90 3.700 3429.90
62703 MULCHING MG 48.000 210.000 10080.00 210.000 10080.00 210.000 10080.00
63103 WATERING SODDED AREAS KL 132.500 4.500 596.25 4.500 596.25 4.500 596.25
65001 CONSTRUCTION STAKING, STORM SE M 138.000 2.900 400.20 5.000 690.00 3.500 483.00
65030 CONST STAKING, CURB, GUTTER, A M 5309.600 2.500 13274.00 2.750 14601.40 3.400 18052.64
90005 MISC EACH 4.000 1000.000 4000.00 1100.000 4400.00 950.000 3800.00

90005H MANHOLES, TYPE 1, SPECI

PROPOSAL TOTAL....... 3286784.35 3408654.24 3574620.86
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BIDDER NO 1: MASHUDA CONTRACTORS,INC.
BIDDER NO 2: WONDRA EXCAVATING, INC
BIDDER NO 3: F. C. RAEMISCH & SON, INC.
BIDDER NO 4: MANN BROS., INC.
BIDDER NO 5: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V
BIDDER NO 6: MUSSON BROS., INC.
BIDDER NO 7: JAMES CAPE & SONS CO.

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 12.000 96.000 1152.00 0.000 0.00 0.000 0.00
20104 GRUBBING 40M 12.000 96.000 1152.00 0.000 0.00 0.000 0.00
20330 REMOVING OLD CULVERTS EACH 6.000 400.000 2400.00 0.000 0.00 0.000 0.00
20401 REMOVING PAVEMENT M2 1800.000 3.000 5400.00 0.000 0.00 0.000 0.00
20405 REMOVING CURB AND GUTTER M 706.000 3.000 2118.00 0.000 0.00 0.000 0.00
20406 REMOVING CONCRETE SIDEWALK M2 167.000 3.000 501.00 0.000 0.00 0.000 0.00
20408 REMOVING MASONRY M3 31.500 75.000 2362.50 0.000 0.00 0.000 0.00
20414 REMOVING MANHOLES EACH 1.000 600.000 600.00 0.000 0.00 0.000 0.00
20416 REMOVING INLETS EACH 3.000 300.000 900.00 0.000 0.00 0.000 0.00
20482 ABANDONING INLETS EACH 1.000 400.000 400.00 0.000 0.00 0.000 0.00
20494 ABANDONING CULVERT PIPES EACH 6.000 300.000 1800.00 0.000 0.00 0.000 0.00
20503 UNCLASSIFIED EXCAVATION M3 66007.000 4.730 312213.11 0.000 0.00 0.000 0.00
20801 BORROW EXCAVATION M3 136100.000 4.730 643753.00 0.000 0.00 0.000 0.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 3000.000 3000.00 0.000 0.00 0.000 0.00

1370-02-71
21303 FINISHING ROADWAY, PROJECT LS 1.000 3000.000 3000.00 0.000 0.00 0.000 0.00

1370-02-74
21401 OBLITERATING OLD ROAD M 73.000 105.000 7665.00 0.000 0.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE MG 44540.000 5.050 224927.00 0.000 0.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 6301.000 0.210 1323.21 0.000 0.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE MG 11320.000 0.320 3622.40 0.000 0.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 682.000 146.500 99913.00 0.000 0.00 0.000 0.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 11320.000 19.500 220740.00 0.000 0.00 0.000 0.00
41509 CONCRETE PAVEMENT, 225 MM M2 10962.000 27.000 295974.00 0.000 0.00 0.000 0.00
41621 CONCRETE PAVEMENT APPROACH SLA M2 99.400 120.000 11928.00 0.000 0.00 0.000 0.00
41654 DOWEL BARS EACH 48.000 12.000 576.00 0.000 0.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES M3 178.000 345.000 61410.00 0.000 0.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT M2 690.000 2.250 1552.50 0.000 0.00 0.000 0.00
50305 PRESTRESSED GIRDER, I TYPE, 11 M 268.000 233.000 62444.00 0.000 0.00 0.000 0.00
50405 CONCRETE MASONRY, RETAINING WA M3 1.800 500.000 900.00 0.000 0.00 0.000 0.00
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----------------------------------------------------------------------------------------------------------------------------------
50503 BAR STEEL REINFORCEMENT, RETAI KG 114.600 2.000 229.20 0.000 0.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 1468.000 1.200 1761.60 0.000 0.00 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, KG 12386.000 1.300 16101.80 0.000 0.00 0.000 0.00
50513 COATED HIGH STR BAR STL REINF, KG 6382.000 1.100 7020.20 0.000 0.00 0.000 0.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 18.000 36.000 648.00 0.000 0.00 0.000 0.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 16.000 315.000 5040.00 0.000 0.00 0.000 0.00

B-28-100
51121 STL PILE DEL & DRIVEN, HP 250M M 360.000 60.000 21600.00 0.000 0.00 0.000 0.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 12.000 12.040 144.48 0.000 0.00 0.000 0.00
52080 TEMPORARY CULVERT PIPE, 300 MM M 42.200 75.000 3165.00 0.000 0.00 0.000 0.00
52084 TEMPORARY CULVERT PIPE, 600 MM M 131.400 98.000 12877.20 0.000 0.00 0.000 0.00
52203 RCCP, CL III, 450 MM M 64.000 115.000 7360.00 0.000 0.00 0.000 0.00
52231 RCCP, CL IV, 750 MM M 6.000 209.000 1254.00 0.000 0.00 0.000 0.00
52252 RCCP, CL V, 900 MM M 54.900 300.000 16470.00 0.000 0.00 0.000 0.00
52260 RCCP, APRON ENDWALLS, 300 MM EACH 8.000 327.000 2616.00 0.000 0.00 0.000 0.00
52261 RCCP, APRON ENDWALLS, 375 MM EACH 1.000 360.000 360.00 0.000 0.00 0.000 0.00
52262 RCCP, APRON ENDWALLS, 450 MM EACH 4.000 395.000 1580.00 0.000 0.00 0.000 0.00
52263 RCCP, APRON ENDWALLS, 525 MM EACH 1.000 445.000 445.00 0.000 0.00 0.000 0.00
52266 RCCP, APRON ENDWALLS, 750 MM EACH 1.000 620.000 620.00 0.000 0.00 0.000 0.00
52267 RCCP, APRON ENDWALLS, 900 MM EACH 4.000 940.000 3760.00 0.000 0.00 0.000 0.00
52338 RCCP HORZ ELLIP, CL HE-III, 61 M 126.300 215.000 27154.50 0.000 0.00 0.000 0.00
52363 RCCP HORZ ELLIP, ENDWALLS, 610 EACH 3.000 925.000 2775.00 0.000 0.00 0.000 0.00
52470 SALV APRON ENDWALLS FOR CLVT P EACH 2.000 100.000 200.00 0.000 0.00 0.000 0.00
52471 SALV APRON ENDWALLS FOR CLVT P EACH 1.000 150.000 150.00 0.000 0.00 0.000 0.00
60133 CONCRETE CURB AND GUTTER, 750 M 5263.600 21.450 112904.22 0.000 0.00 0.000 0.00
60170 CONCRETE CURB AND GUTTER, 900 M 46.000 45.650 2099.90 0.000 0.00 0.000 0.00
60204 CONCRETE SIDEWALK, 100 MM M2 3464.700 18.000 62364.60 0.000 0.00 0.000 0.00
60205 CONCRETE SIDEWALK, 125 MM M2 47.000 27.250 1280.75 0.000 0.00 0.000 0.00
60224 CONCRETE SAFETY ISLANDS M2 188.000 52.750 9917.00 0.000 0.00 0.000 0.00
60305 TEMP PRECAST CONC BARR, CONTR M 25.000 33.000 825.00 0.000 0.00 0.000 0.00
60308 TEMP PRECAST CONC BARR, CONTR M 25.000 6.500 162.50 0.000 0.00 0.000 0.00
60601 RIPRAP M3 13.000 50.000 650.00 0.000 0.00 0.000 0.00
60825 REINF CONC PIPE, CLASS III, SS M 466.600 95.000 44327.00 0.000 0.00 0.000 0.00
60826 REINF CONC PIPE, CLASS III, SS M 48.200 96.000 4627.20 0.000 0.00 0.000 0.00
60829 REINF CONC PIPE, CLASS III, SS M 544.100 159.000 86511.90 0.000 0.00 0.000 0.00
60831 REINF CONC PIPE, CLASS III, SS M 62.900 189.000 11888.10 0.000 0.00 0.000 0.00
60850 REINF CONC PIPE, CLASS IV, SS, M 201.200 95.000 19114.00 0.000 0.00 0.000 0.00
60852 REINF CONC PIPE, CLASS IV, SS, M 23.800 111.000 2641.80 0.000 0.00 0.000 0.00
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60854 REINF CONC PIPE, CLASS IV, SS, M 140.000 157.000 21980.00 0.000 0.00 0.000 0.00
60856 REINF CONC PIPE, CLASS IV, SS, M 154.000 198.000 30492.00 0.000 0.00 0.000 0.00
60873 REINF CONC PIPE, CLASS V, SS, M 41.100 148.000 6082.80 0.000 0.00 0.000 0.00
61110 MANHOLES, TYPE 1 EACH 21.000 1100.000 23100.00 0.000 0.00 0.000 0.00
61121 INLETS, TYPE 1 EACH 2.000 590.000 1180.00 0.000 0.00 0.000 0.00
61122 INLETS, TYPE 3 EACH 53.000 660.000 34980.00 0.000 0.00 0.000 0.00
61123 INLETS, TYPE 8 EACH 5.000 950.000 4750.00 0.000 0.00 0.000 0.00
61124 INLETS, TYPE 9 EACH 3.000 1100.000 3300.00 0.000 0.00 0.000 0.00
61127 RECONSTRUCTING CATCH BASINS EACH 1.000 500.000 500.00 0.000 0.00 0.000 0.00
61151 MANHOLE COVERS, TYPE J EACH 26.000 219.000 5694.00 0.000 0.00 0.000 0.00
61156 INLET COVERS, TYPE H-S EACH 3.000 225.000 675.00 0.000 0.00 0.000 0.00
61159 INLET COVERS, TYPE MS-A EACH 4.000 275.000 1100.00 0.000 0.00 0.000 0.00
61162 INLET COVERS, TYPE B EACH 2.000 285.000 570.00 0.000 0.00 0.000 0.00
61167 INLET COVERS, TYPE H EACH 54.000 298.000 16092.00 0.000 0.00 0.000 0.00
61170 INLET COVERS, TYPE MS EACH 4.000 250.000 1000.00 0.000 0.00 0.000 0.00
61406 ANCHORAGES FOR STEEL PLATE BEA EACH 4.000 104.000 416.00 0.000 0.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP M 32.000 95.150 3044.80 0.000 0.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS M 864.000 32.800 28339.20 0.000 0.00 0.000 0.00
61434 STL PLT BM GRD, SLOT RAIL TERM EACH 4.000 1600.000 6400.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 162500.000 162500.00 0.000 0.00 0.000 0.00
62002 CONCRETE MEDIAN BLUNT NOSE M2 6.400 63.750 408.00 0.000 0.00 0.000 0.00
62101 LANDMARK REFERENCE MONUMENTS EACH 11.000 80.000 880.00 0.000 0.00 0.000 0.00
62111 LANDMARK REF MONUMENTS & CAST EACH 1.000 350.000 350.00 0.000 0.00 0.000 0.00
62203 ASPHALTIC FLUMES M2 15.000 40.000 600.00 0.000 0.00 0.000 0.00
62505 SALVAGED TOPSOIL M2 76774.000 1.200 92128.80 0.000 0.00 0.000 0.00
62811 EROSION BALES, DELIVERED EACH 380.000 3.990 1516.20 0.000 0.00 0.000 0.00
62812 EROSION BALES, INSTALLED EACH 380.000 3.990 1516.20 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE M 1147.000 0.030 34.41 0.000 0.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 8.000 40.000 320.00 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 50.000 200.00 0.000 0.00 0.000 0.00
62824 EROSION MAT, DELIVERED, CLASS M2 15600.000 0.500 7800.00 0.000 0.00 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS M2 15600.000 0.500 7800.00 0.000 0.00 0.000 0.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 1147.000 2.300 2638.10 0.000 0.00 0.000 0.00
62850 SILT FENCE, SILTY SOIL, INSTAL M 1147.000 2.300 2638.10 0.000 0.00 0.000 0.00
62902 FERTILIZER, TYPE A KG 212.000 0.600 127.20 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B KG 2642.000 0.600 1585.20 0.000 0.00 0.000 0.00
63003 SEEDING, TEMPORARY KG 64.000 5.000 320.00 0.000 0.00 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 KG 795.000 9.500 7552.50 0.000 0.00 0.000 0.00
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63010 SEEDING, MIXTURE NO. 30 KG 96.000 10.000 960.00 0.000 0.00 0.000 0.00
63011 SEEDING, MIXTURE NO. 40 KG 131.000 15.000 1965.00 0.000 0.00 0.000 0.00
63101 SODDING M2 6084.000 2.400 14601.60 0.000 0.00 0.000 0.00
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH 123.000 48.000 5904.00 0.000 0.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE M2 57.160 161.770 9246.77 0.000 0.00 0.000 0.00
63703 SIGNS, TYPE II, NON-REFLECTIVE M2 13.990 161.770 2263.16 0.000 0.00 0.000 0.00
63822 MOVING SIGNS, TYPE II EACH 18.000 40.000 720.00 0.000 0.00 0.000 0.00
63827 REMOVING SIGNS, TYPE II EACH 2.000 25.000 50.00 0.000 0.00 0.000 0.00
64220 FIELD OFFICE, TYPE C LS 1.000 7500.000 7500.00 0.000 0.00 0.000 0.00
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 400.000 10.000 4000.00 0.000 0.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 16794.000 0.200 3358.80 0.000 0.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 12108.000 0.400 4843.20 0.000 0.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 36574.000 0.100 3657.40 0.000 0.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 6552.000 0.150 982.80 0.000 0.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 14345.000 0.400 5738.00 0.000 0.00 0.000 0.00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 275.000 21.000 5775.00 0.000 0.00 0.000 0.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 254.000 4.000 1016.00 0.000 0.00 0.000 0.00
64505 GEOTEXTILE FABRIC, TYPE R M2 42.000 3.000 126.00 0.000 0.00 0.000 0.00
64601 PAVEMENT MARKING, 100 MM, PAIN M 10938.000 0.140 1531.32 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 10938.000 1.570 17172.66 0.000 0.00 0.000 0.00
64617 PVMT MRKNG, CHANNELIZING, 200 M 110.000 0.260 28.60 0.000 0.00 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 200 M 110.000 3.750 412.50 0.000 0.00 0.000 0.00
64709 PVMT MRKNG, STOP LINE, 450 MM, M 75.000 2.250 168.75 0.000 0.00 0.000 0.00
64710 PVMT MRKNG, STOP LINE, 450 MM, M 75.000 26.000 1950.00 0.000 0.00 0.000 0.00
64721 PVMT MRKNG, CROSSWALK, 300 MM, M 140.000 2.750 385.00 0.000 0.00 0.000 0.00
64722 PVMT MRKNG, CROSSWALK, 300 MM, M 140.000 16.200 2268.00 0.000 0.00 0.000 0.00
64753 PVMT MRKNG, SYMBOLS, BIKE LANE EACH 8.000 65.000 520.00 0.000 0.00 0.000 0.00
64754 PVMT MRKNG, SYMBOLS, BIKE LANE EACH 8.000 91.000 728.00 0.000 0.00 0.000 0.00
64757 PAVEMENT MARKING, WORDS, PAINT EACH 8.000 75.000 600.00 0.000 0.00 0.000 0.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 8.000 100.000 800.00 0.000 0.00 0.000 0.00
64761 PVMT MRKNG, WORDS, BIKE LANE, EACH 8.000 75.000 600.00 0.000 0.00 0.000 0.00
64762 PVMT MRKNG, WORDS, BIKE LANE, EACH 8.000 95.000 760.00 0.000 0.00 0.000 0.00
64782 PAVEMENT MARKING, CURB RAMP, E M 60.000 13.000 780.00 0.000 0.00 0.000 0.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 4.000 100.000 400.00 0.000 0.00 0.000 0.00
64901 TEMPORARY PAVEMENT MARKING, 10 M 4658.000 0.600 2794.80 0.000 0.00 0.000 0.00
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 350.000 3.300 1155.00 0.000 0.00 0.000 0.00
64912 TEMP PVMT MRKG STOP LNE 450MM M 54.000 17.000 918.00 0.000 0.00 0.000 0.00
65011 CONSTRUCTION STAKING, SUBGRADE M 1572.000 2.750 4323.00 0.000 0.00 0.000 0.00
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1370-02-73
65011 CONSTRUCTION STAKING, SUBGRADE M 2337.000 2.750 6426.75 0.000 0.00 0.000 0.00

1370-02-74
65021 CONST STAKING, CABC, PROJECT M 1572.000 2.700 4244.40 0.000 0.00 0.000 0.00

1370-02-73
65021 CONST STAKING, CABC, PROJECT M 2337.000 4.750 11100.75 0.000 0.00 0.000 0.00

1370-02-74
66501 SAWING EXISTING PAVEMENT M 160.100 3.600 576.36 0.000 0.00 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL M 29.000 5.250 152.25 0.000 0.00 0.000 0.00
90001 MISC M 10.000 100.000 1000.00 0.000 0.00 0.000 0.00

90001A STORM SEWER TRENCH EXPL
90001 MISC M 152.500 525.000 80062.50 0.000 0.00 0.000 0.00

90001B POLYVINYL CHLORIDE SEWE
300 MM

90003 MISC M3 112.000 210.000 23520.00 0.000 0.00 0.000 0.00
90003A CONCRETE MASONRY, RETAI
, SPECIAL

90005 MISC EACH 2.000 1000.000 2000.00 0.000 0.00 0.000 0.00
90005A RECONSTRUCTING SANITARY

90005 MISC EACH 93.000 60.000 5580.00 0.000 0.00 0.000 0.00
90005B INLET PROTECTION

90005 MISC EACH 2.000 1600.000 3200.00 0.000 0.00 0.000 0.00
90005C SANITARY MANHOLES

90005 MISC EACH 2.000 350.000 700.00 0.000 0.00 0.000 0.00
90005D SALVAGED SANITARY MANHO

90005 MISC EACH 1.000 1500.000 1500.00 0.000 0.00 0.000 0.00
90005E SANITARY LATERAL CONNEC

90005 MISC EACH 30.000 6.000 180.00 0.000 0.00 0.000 0.00
90005F TRAFFIC CONTROL, WARNIN

90005 MISC EACH 1.000 1500.000 1500.00 0.000 0.00 0.000 0.00
90005G MOVING LIGHT POLES

90319 ABANDONING SEWER M3 14.000 300.000 4200.00 0.000 0.00 0.000 0.00
90400 CONCRETE RUMBLE STRIPS, AT INT M2 274.000 17.500 4795.00 0.000 0.00 0.000 0.00
90480 PIPE RAILING M 5.300 262.400 1390.72 0.000 0.00 0.000 0.00
90545 CONCRETE COLLAR EACH 3.000 200.000 600.00 0.000 0.00 0.000 0.00
90590 PIPE GRATES EACH 1.000 600.000 600.00 0.000 0.00 0.000 0.00
90591 TEMPORARY COVER PLATES EACH 2.000 200.000 400.00 0.000 0.00 0.000 0.00
90606 RETAINING WALLS, PERMANENT, M2 148.000 490.000 72520.00 0.000 0.00 0.000 0.00

R-28-18
90607 RETAINING WALLS, PERMANENT, M2 170.000 482.000 81940.00 0.000 0.00 0.000 0.00

R-28-19
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 22.000 45.000 990.00 0.000 0.00 0.000 0.00
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90712 TRAFFIC CONTROL, COVERING SIGN EACH 3.000 50.000 150.00 0.000 0.00 0.000 0.00
90786 CONSTRUCTION STAKING, CONCRETE M 1200.000 7.000 8400.00 0.000 0.00 0.000 0.00
90905 POLYSTYRENE INSULATION BOARD, M2 442.000 4.000 1768.00 0.000 0.00 0.000 0.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS 350.000 2.000 700.00 0.000 0.00 0.000 0.00
30426 BREAKER RUN STONE MG 42711.000 4.750 202877.25 0.000 0.00 0.000 0.00
61112 MANHOLES, TYPE 3 EACH 5.000 2200.000 11000.00 0.000 0.00 0.000 0.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 15000.000 15000.00 0.000 0.00 0.000 0.00
62401 WATER KL 927.000 6.000 5562.00 0.000 0.00 0.000 0.00
62703 MULCHING MG 48.000 210.000 10080.00 0.000 0.00 0.000 0.00
63103 WATERING SODDED AREAS KL 132.500 4.500 596.25 0.000 0.00 0.000 0.00
65001 CONSTRUCTION STAKING, STORM SE M 138.000 10.000 1380.00 0.000 0.00 0.000 0.00
65030 CONST STAKING, CURB, GUTTER, A M 5309.600 4.000 21238.40 0.000 0.00 0.000 0.00
90005 MISC EACH 4.000 1000.000 4000.00 0.000 0.00 0.000 0.00

90005H MANHOLES, TYPE 1, SPECI

PROPOSAL TOTAL....... 3649917.17 0.00 0.000
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STATE PROJECT(S): 1393-00-72 LOCATION 28/JEFFERSON COUNTY
1393-00-73 FORT ATKINSON-JEFFERSON ROAD MAIN STREET CITY
1393-00-75 STH26

JEFFERSON COUNTY
TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: MANN BROS., INC.
BIDDER NO 2: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V
BIDDER NO 3: THE ZIGNEGO COMPANIES
BIDDER NO 4: PTASCHINSKI CONSTRUCTION, INC.
BIDDER NO 5: WONDRA EXCAVATING, INC
BIDDER NO 6: JAMES CAPE & SONS CO.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING 25MM 33.000 25.000 825.00 10.000 330.00 25.000 825.00
20105 GRUBBING 25MM 33.000 25.000 825.00 10.000 330.00 25.000 825.00
20301 REMOVING OLD CULVERT, STATION LS 1.000 6200.000 6200.00 4500.000 4500.00 2500.000 2500.00

12+340
20330 REMOVING OLD CULVERTS EACH 3.000 460.000 1380.00 250.000 750.00 582.000 1746.00
20401 REMOVING PAVEMENT M2 39716.000 2.700 107233.20 4.000 158864.00 2.000 79432.00
20405 REMOVING CURB AND GUTTER M 1666.000 6.600 10995.60 9.000 14994.00 9.000 14994.00
20406 REMOVING CONCRETE SIDEWALK M2 1048.000 2.400 2515.20 4.000 4192.00 4.800 5030.40
20414 REMOVING MANHOLES EACH 4.000 500.000 2000.00 400.000 1600.00 142.240 568.96
20416 REMOVING INLETS EACH 18.000 500.000 9000.00 250.000 4500.00 99.570 1792.26
20422 REMOVING CONCRETE BASES EACH 9.000 250.000 2250.00 100.000 900.00 250.000 2250.00
20503 UNCLASSIFIED EXCAVATION M3 25012.000 6.420 160577.04 9.000 225108.00 6.800 170081.60
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 3500.000 3500.00 6000.000 6000.00 2500.000 2500.00

C-28-15
21001 STRUCTURE BACKFILL M3 180.000 20.000 3600.00 12.000 2160.00 15.000 2700.00
21132 PREP OF FOUNDATION FOR CABC, O M 2509.000 12.500 31362.50 12.500 31362.50 11.750 29480.75
21302 FINISHING ROADWAY, PROJECT LS 1.000 14000.000 14000.00 300.000 300.00 9500.000 9500.00

1393-00-73
21303 FINISHING ROADWAY, PROJECT LS 1.000 1000.000 1000.00 100.000 100.00 5000.000 5000.00

1393-00-72
30404 CRUSHED AGGREGATE BASE COURSE MG 23201.000 7.560 175399.56 7.750 179807.75 7.500 174007.50
30408 SALVAGED CRUSHED AGGREGATE BAS MG 6325.000 4.400 27830.00 3.000 18975.00 0.750 4743.75
30418 CABC, OPEN GRADED, NUMBER 1 MG 5000.000 9.250 46250.00 9.250 46250.00 10.300 51500.00
30420 CABC, OPEN GRADED NUMBER 2 MG 10733.000 8.100 86937.30 8.090 86829.97 11.500 123429.50
30426 BREAKER RUN STONE MG 4000.000 6.700 26800.00 7.250 29000.00 7.600 30400.00
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40204 ASPHALTIC MATERIAL FOR TACK CO L 192.000 0.360 69.12 0.360 69.12 0.360 69.12
40501 ASPHALTIC MATERIAL FOR PLANT M MG 29.000 160.000 4640.00 160.000 4640.00 160.000 4640.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 469.000 39.000 18291.00 39.000 18291.00 39.000 18291.00
41508 CONCRETE PAVEMENT, 200 MM M2 1050.000 22.000 23100.00 22.000 23100.00 25.000 26250.00
41510 CONCRETE PAVEMENT, 250 MM M2 59625.000 22.930 1367201.25 22.930 1367201.25 25.250 1505531.25
41520 H.E.S. CONCRETE PAVEMENT, 250 M2 2895.000 24.400 70638.00 24.400 70638.00 32.250 93363.75
41605 CONCRETE DRIVEWAY, 150 MM M2 1142.000 28.380 32409.96 28.380 32409.96 32.000 36544.00
41620 CONCRETE SURFACE DRAINS M3 1.700 500.000 850.00 500.000 850.00 1000.000 1700.00
41653 PAVEMENT TIES EACH 457.000 7.000 3199.00 7.000 3199.00 8.000 3656.00
41654 DOWEL BARS EACH 199.000 8.000 1592.00 8.000 1592.00 10.000 1990.00
41665 CONCRETE PAVEMENT GAPS EACH 6.000 1000.000 6000.00 1000.000 6000.00 1000.000 6000.00
50401 CONCRETE MASONRY, CULVERTS M3 50.000 525.000 26250.00 620.000 31000.00 650.000 32500.00
50505 HIGH STRENGTH BAR STEEL REINF. KG 3860.000 1.350 5211.00 2.000 7720.00 1.250 4825.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 4.000 50.000 200.00 15.000 60.00 30.000 120.00
52213 RCCP, CL III, 1500 MM M 35.500 420.000 14910.00 368.000 13064.00 472.000 16756.00
52261 RCCP, APRON ENDWALLS, 375 MM EACH 3.000 515.000 1545.00 300.000 900.00 491.660 1474.98
52262 RCCP, APRON ENDWALLS, 450 MM EACH 3.000 535.000 1605.00 350.000 1050.00 514.690 1544.07
52264 RCCP, APRON ENDWALLS, 600 MM EACH 1.000 600.000 600.00 450.000 450.00 587.630 587.63
52267 RCCP, APRON ENDWALLS, 900 MM EACH 1.000 875.000 875.00 770.000 770.00 913.890 913.89
52271 RCCP, APRON ENDWALLS, 1500 MM EACH 2.000 1700.000 3400.00 1500.000 3000.00 1515.000 3030.00
60123 CONCRETE CURB AND GUTTER, 750 M 5977.000 22.180 132569.86 22.180 132569.86 27.000 161379.00
60133 CONCRETE CURB AND GUTTER, 750 M 2.000 23.950 47.90 23.950 47.90 87.000 174.00
60160 CONCRETE CURB AND GUTTER, 900 M 229.000 25.950 5942.55 25.950 5942.55 52.000 11908.00
60205 CONCRETE SIDEWALK, 125 MM M2 1457.000 24.900 36279.30 24.900 36279.30 25.250 36789.25
60601 RIPRAP M3 5.000 65.000 325.00 50.000 250.00 100.000 500.00
60602 HEAVY RIPRAP M3 9.000 70.000 630.00 50.000 450.00 55.360 498.24
60809 REINF CONC PIPE, CLASS II, SS, M 155.000 196.000 30380.00 194.000 30070.00 223.700 34673.50
60825 REINF CONC PIPE, CLASS III, SS M 78.000 105.000 8190.00 85.000 6630.00 96.380 7517.64
60826 REINF CONC PIPE, CLASS III, SS M 52.000 115.000 5980.00 95.000 4940.00 109.070 5671.64
60827 REINF CONC PIPE, CLASS III, SS M 31.000 125.000 3875.00 105.000 3255.00 120.430 3733.33
60831 REINF CONC PIPE, CLASS III, SS M 28.000 163.000 4564.00 151.000 4228.00 184.160 5156.48
60850 REINF CONC PIPE, CLASS IV, SS, M 139.500 105.000 14647.50 89.000 12415.50 89.780 12524.31
60851 REINF CONC PIPE, CLASS IV, SS, M 16.500 115.000 1897.50 98.000 1617.00 148.190 2445.14
60852 REINF CONC PIPE, CLASS IV, SS, M 100.500 126.000 12663.00 108.000 10854.00 107.420 10795.71
60853 REINF CONC PIPE, CLASS IV, SS, M 107.000 136.000 14552.00 118.000 12626.00 150.620 16116.34
60854 REINF CONC PIPE, CLASS IV, SS, M 29.000 144.000 4176.00 132.000 3828.00 160.770 4662.33
60856 REINF CONC PIPE, CLASS IV, SS, M 129.000 167.000 21543.00 180.000 23220.00 196.320 25325.28
61110 MANHOLES, TYPE 1 EACH 8.000 850.000 6800.00 1000.000 8000.00 1004.320 8034.56
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61112 MANHOLES, TYPE 3 EACH 10.000 1700.000 17000.00 2200.000 22000.00 1992.210 19922.10
61122 INLETS, TYPE 3 EACH 35.000 500.000 17500.00 700.000 24500.00 594.310 20800.85
61129 RECONSTRUCTING INLETS EACH 2.000 500.000 1000.00 250.000 500.00 671.300 1342.60
61151 MANHOLE COVERS, TYPE J EACH 8.000 250.000 2000.00 260.000 2080.00 180.000 1440.00
61152 MANHOLE COVERS, TYPE K EACH 3.000 430.000 1290.00 480.000 1440.00 345.000 1035.00
61154 MANHOLE COVERS, TYPE M EACH 3.000 375.000 1125.00 300.000 900.00 225.000 675.00
61156 INLET COVERS, TYPE H-S EACH 9.000 325.000 2925.00 350.000 3150.00 235.000 2115.00
61157 INLET COVERS, TYPE A-S EACH 2.000 300.000 600.00 325.000 650.00 210.000 420.00
61161 INLET COVERS, TYPE A EACH 5.000 300.000 1500.00 325.000 1625.00 210.000 1050.00
61167 INLET COVERS, TYPE H EACH 27.000 325.000 8775.00 350.000 9450.00 235.000 6345.00
61182 ADJUSTING MANHOLE COVERS EACH 7.000 160.000 1120.00 250.000 1750.00 200.000 1400.00
61183 ADJUSTING INLET COVERS EACH 19.000 160.000 3040.00 225.000 4275.00 200.000 3800.00
61201 PIPE UNDERDRAIN, 150 MM M 9536.000 9.160 87349.76 5.090 48538.24 5.090 48538.24
61202 PIPE UNDERDRAIN, 200 MM M 352.000 9.840 3463.68 12.300 4329.60 12.300 4329.60
61211 PIPE UNDERDRAIN, UNPERFORATED, M 252.000 37.740 9510.48 23.460 5911.92 23.460 5911.92
61254 REINF CONC ENDWALLS FOR UNDERD EACH 70.000 110.000 7700.00 97.000 6790.00 97.000 6790.00
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 100.000 100.00 100.000 100.00 100.000 100.00

1393-00-72
61910 MOBILIZATION LS 1.000 57300.000 57300.00 90500.000 90500.00 50000.000 50000.00
62002 CONCRETE MEDIAN BLUNT NOSE M2 5.800 35.100 203.58 35.100 203.58 100.000 580.00
62003 CONCRETE MEDIAN SLOPED NOSE M2 13.200 35.100 463.32 35.100 463.32 100.000 1320.00
62401 WATER KL 456.000 5.500 2508.00 4.000 1824.00 8.000 3648.00
62501 TOPSOIL M2 11279.000 1.800 20302.20 2.000 22558.00 2.000 22558.00
62505 SALVAGED TOPSOIL M2 1050.000 1.200 1260.00 2.000 2100.00 2.000 2100.00
62702 MULCHING M2 7781.000 0.150 1167.15 0.160 1244.96 0.150 1167.15
62811 EROSION BALES, DELIVERED EACH 280.000 6.000 1680.00 5.000 1400.00 6.000 1680.00
62812 EROSION BALES, INSTALLED EACH 280.000 6.000 1680.00 5.000 1400.00 6.000 1680.00
62817 SILT FENCE MAINTENANCE M 163.000 0.500 81.50 0.300 48.90 0.500 81.50
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 175.000 350.00 100.000 200.00 175.000 350.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 200.000 600.00 150.000 450.00 200.000 600.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 94.000 4.000 376.00 5.000 470.00 4.000 376.00
62850 SILT FENCE, SILTY SOIL, INSTAL M 94.000 4.000 376.00 5.000 470.00 4.000 376.00
62905 FERTILIZER, TYPE B KG 269.000 1.000 269.00 0.700 188.30 1.000 269.00
63003 SEEDING, TEMPORARY KG 121.000 10.000 1210.00 4.000 484.00 10.000 1210.00
63008 SEEDING, MIXTURE NO. 10 KG 15.000 20.000 300.00 6.000 90.00 20.000 300.00
63011 SEEDING, MIXTURE NO. 40 KG 67.000 15.000 1005.00 7.000 469.00 15.000 1005.00
63101 SODDING M2 4582.000 3.000 13746.00 2.710 12417.22 3.000 13746.00
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH 3.000 50.000 150.00 60.000 180.00 50.000 150.00
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63702 SIGNS, TYPE II, REFLECTIVE M2 1.310 175.000 229.25 180.000 235.80 213.740 280.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1500.000 1500.00 1500.000 1500.00 1500.000 1500.00

1393-00-73
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1200.000 1200.00 1200.000 1200.00 1200.000 1200.00

1393-00-72
64313 TRAFFIC CONTROL, DRUMS DAYS 26076.000 0.280 7301.28 0.280 7301.28 0.280 7301.28
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 26884.000 0.350 9409.40 0.350 9409.40 0.350 9409.40
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 27768.000 0.070 1943.76 0.070 1943.76 0.070 1943.76
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1008.000 0.100 100.80 0.100 100.80 0.100 100.80
64326 TRAFFIC CONTROL, SIGNS DAYS 20120.000 0.500 10060.00 0.500 10060.00 0.500 10060.00
64503 GEOTEXTILE FABRIC, TYPE DF M2 18906.000 1.430 27035.58 1.590 30060.54 1.590 30060.54
64505 GEOTEXTILE FABRIC, TYPE R M2 25.000 3.580 89.50 4.000 100.00 4.000 100.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 10488.000 2.140 22444.32 2.140 22444.32 2.140 22444.32
64618 PVMT MRKNG, CHANNELIZING, 200 M 966.000 4.250 4105.50 4.250 4105.50 4.250 4105.50
64636 LOCATING NO-PASSING ZONES KM 2.800 230.000 644.00 230.000 644.00 230.000 644.00
64710 PVMT MRKNG, STOP LINE, 450 MM, M 99.000 27.000 2673.00 27.000 2673.00 27.000 2673.00
64718 PVMT MRKNG, CROSSWALK, 150 MM, M 871.000 12.700 11061.70 12.700 11061.70 12.700 11061.70
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 10.000 140.000 1400.00 140.000 1400.00 140.000 1400.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 32.000 143.000 4576.00 143.000 4576.00 143.000 4576.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 6.000 195.000 1170.00 195.000 1170.00 195.000 1170.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 18.000 148.000 2664.00 148.000 2664.00 148.000 2664.00
64778 PAVEMENT MARKING, CURB, EPOXY M 205.000 14.000 2870.00 14.000 2870.00 14.000 2870.00
64782 PAVEMENT MARKING, CURB RAMP, E M 228.000 12.300 2804.40 12.300 2804.40 12.300 2804.40
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 1.000 115.000 115.00 115.000 115.00 115.000 115.00
64901 TEMPORARY PAVEMENT MARKING, 10 M 2780.000 0.650 1807.00 0.650 1807.00 0.650 1807.00
65011 CONSTRUCTION STAKING, SUBGRADE M 2891.000 3.113 8999.68 3.500 10118.50 3.113 8999.68

1393-00-72
65012 CONSTRUCTION STAKING, SUBGRADE M 3147.000 4.290 13500.63 3.500 11014.50 4.290 13500.63

1393-00-73
65219 NONMETALLIC CONDUIT, SCHEDULE M 1979.800 13.940 27598.41 9.830 19461.43 13.940 27598.41
65221 NONMETALLIC CONDUIT, SCHEDULE M 313.500 17.550 5501.93 13.130 4116.26 17.550 5501.93
65250 LOOP DETECTOR CONDUIT M 429.000 11.480 4924.92 10.000 4290.00 11.480 4924.92
65255 LOOP DETECTOR SLOTS M 94.000 30.780 2893.32 25.000 2350.00 30.780 2893.32
65301 PULL BOXES, STEEL, 300 X 600 M EACH 39.000 315.000 12285.00 290.000 11310.00 315.000 12285.00
65306 PULL BOXES, STEEL, 600 X 900 M EACH 17.000 347.000 5899.00 325.000 5525.00 347.000 5899.00
65401 CONCRETE BASES, TYPE 1 EACH 15.000 420.000 6300.00 310.000 4650.00 420.000 6300.00
65402 CONCRETE BASES, TYPE 2 EACH 6.000 515.000 3090.00 400.000 2400.00 515.000 3090.00
65403 CONCRETE BASES, TYPE 5 EACH 31.000 485.000 15035.00 350.000 10850.00 485.000 15035.00
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65416 CONCRETE CONTROL CABINET BASES EACH 1.000 500.000 500.00 700.000 700.00 500.000 500.00
65418 CONCRETE CONTROL CABINET BASES EACH 3.000 525.000 1575.00 770.000 2310.00 525.000 1575.00
65425 PEDESTAL BASES EACH 15.000 115.000 1725.00 125.000 1875.00 115.000 1725.00
65431 TRNSFRMR BASE BRKAWAY 325-375M EACH 6.000 212.000 1272.00 215.000 1290.00 212.000 1272.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO M 128.600 3.200 411.52 2.950 379.37 3.200 411.52
65528 TRAFF SIGNAL CABLE, 9 CONDUCTO M 414.900 4.500 1867.05 3.100 1286.19 4.500 1867.05
65530 TRAFF SIGNAL CABLE, 12 CONDUCT M 303.300 6.880 2086.70 3.800 1152.54 6.880 2086.70
65534 TRAFF SIGNAL CABLE, 19 CONDUCT M 121.600 11.000 1337.60 4.900 595.84 11.000 1337.60
65557 ELECTRICAL WIRE, TRAFFIC SIGNA M 730.000 1.950 1423.50 1.600 1168.00 1.950 1423.50
65566 ELECTRICAL WIRE, LIGHTING, NO. M 1728.000 1.650 2851.20 1.300 2246.40 1.650 2851.20
65567 ELECTRICAL WIRE, LIGHTING, NO. M 897.000 1.950 1749.15 1.600 1435.20 1.950 1749.15
65568 ELECTRICAL WIRE, LIGHTING, NO. M 1716.000 2.030 3483.48 1.630 2797.08 2.030 3483.48
65569 ELECTRICAL WIRE, LIGHTING, NO. M 1346.000 2.300 3095.80 1.690 2274.74 2.300 3095.80
65570 ELECTRICAL WIRE, LIGHTING, NO. M 1606.000 2.720 4368.32 2.510 4031.06 2.720 4368.32
65580 LOOP DETECTOR LEAD IN CABLE M 1620.000 2.880 4665.60 2.400 3888.00 2.880 4665.60
65585 LOOP DETECTOR WIRE M 1205.000 2.690 3241.45 1.600 1928.00 2.690 3241.45
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 585.000 585.00 900.000 900.00 585.000 585.00

PUERNER STREET
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 585.000 585.00 900.000 900.00 585.000 585.00

DANE STREET
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 585.000 585.00 900.000 900.00 585.000 585.00

STA. 14+192
65702 POLES, TYPE 2 EACH 5.000 796.000 3980.00 823.000 4115.00 796.000 3980.00
65703 POLES, TYPE 3 EACH 1.000 1028.000 1028.00 995.000 995.00 1028.000 1028.00
65705 POLES, TYPE 5 EACH 30.000 600.000 18000.00 625.000 18750.00 600.000 18000.00
65732 TRAFFIC SIGNAL STDS, ALUM, 4.0 EACH 13.000 189.000 2457.00 230.000 2990.00 189.000 2457.00
65733 TRAFFIC SIGNAL STDS, ALUM, 4.6 EACH 2.000 194.000 388.00 233.000 466.00 194.000 388.00
65801 TROMBONE ARMS, 3.7 M EACH 3.000 593.000 1779.00 510.000 1530.00 593.000 1779.00
65802 TROMBONE ARMS, 4.6 M EACH 4.000 604.000 2416.00 530.000 2120.00 604.000 2416.00
65804 TROMBONE ARMS, 7.6 M EACH 1.000 835.000 835.00 850.000 850.00 835.000 835.00
65826 TRAFFIC SIGNAL FACES, 3-300 MM EACH 27.000 204.000 5508.00 212.000 5724.00 204.000 5508.00
65828 TRAFFIC SIGNAL FACES, 5-300 MM EACH 2.000 314.000 628.00 298.000 596.00 314.000 628.00
65829 TRAFFIC SIGNAL FACES, 3-300 MM EACH 8.000 204.000 1632.00 212.000 1696.00 204.000 1632.00
65836 BACKPLATES, 3 SECT, 300 MM SIG EACH 35.000 38.000 1330.00 47.000 1645.00 38.000 1330.00
65838 BACKPLATES, 5 SECT, 300 MM SIG EACH 2.000 40.000 80.00 70.000 140.00 40.000 80.00
65846 PEDESTRIAN SIGNAL FACES, 300 M EACH 20.000 187.000 3740.00 200.000 4000.00 187.000 3740.00
65849 PEDESTRIAN PUSH BUTTONS EACH 16.000 83.000 1328.00 60.000 960.00 83.000 1328.00
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 754.000 754.00 750.000 750.00 754.000 754.00
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COLLINS ROAD
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 754.000 754.00 750.000 750.00 754.000 754.00

PUERNER STREET
65852 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 790.000 790.00 700.000 700.00 790.000 790.00

DANE STREET
65905 LUMINAIRES, UTILITY, 250 W EACH 48.000 173.000 8304.00 225.000 10800.00 173.000 8304.00
65928 LUMINAIRE ARMS, SINGLE MEMBER, EACH 28.000 105.000 2940.00 100.000 2800.00 105.000 2940.00
65930 LUMINAIRE ARMS, SINGLE MEMBER, EACH 20.000 185.000 3700.00 150.000 3000.00 185.000 3700.00
66501 SAWING EXISTING PAVEMENT M 357.000 2.100 749.70 2.620 935.34 2.350 838.95
66502 SAWING CONCRETE PAVEMENT, FULL M 14.000 12.800 179.20 9.840 137.76 5.250 73.50
90001 MISC M 23.000 140.000 3220.00 127.440 2931.12 127.280 2927.44

90001A DUCTILE IRON PIPE, 100M
90001 MISC M 8.000 142.000 1136.00 97.980 783.84 97.850 782.80

90001B DUCTILE IRON PIPE, 150M
90001 MISC M 337.000 149.000 50213.00 102.320 34481.84 102.180 34434.66

90001C DUCTILE IRON PIPE, 200M
90001 MISC M 6.000 161.000 966.00 135.110 810.66 134.930 809.58

90001D DUCTILE IRON PIPE, 250M
90001 MISC M 1664.000 170.000 282880.00 129.600 215654.40 129.430 215371.52

90001E DUCTILE IRON PIPE, 300M
90001 MISC M 110.000 149.000 16390.00 95.210 10473.10 95.080 10458.80

90001F HYDRANT LEAD, 150MM
90001 MISC M 1.000 100.000 100.00 304.240 304.24 303.840 303.84

90001G DUCTILE IRON PIPE, STOR
150 MM

90001 MISC M 2.000 80.000 160.00 100.000 200.00 80.000 160.00
90001H SIGNAL CONDUIT EXPLORAT

90001 MISC M 65.000 86.000 5590.00 92.110 5987.15 91.990 5979.35
90001HH COPPER WATER LATERAL,

90002 MISC M2 20.000 75.340 1506.80 100.000 2000.00 75.340 1506.80
90002A SALVAGED PRECAST CONCRE

90002 MISC M2 850.000 16.150 13727.50 20.000 17000.00 16.150 13727.50
90002B SALVAGED BRICK PAVERS

90005 MISC EACH 64.000 17.000 1088.00 15.000 960.00 20.000 1280.00
90005A CONCRETE MASONRY ANCHOR
NO. 16M BARS

90005 MISC EACH 1.000 250.000 250.00 75.000 75.00 250.000 250.00
90005AA REMOVE EXISTING LIGHT

90005 MISC EACH 1.000 2880.000 2880.00 3220.000 3220.00 2880.000 2880.00
90005B LIGHTING CONTROL CABINE

90005 MISC EACH 5.000 150.000 750.00 100.000 500.00 150.000 750.00
90005BB REMOVE EXISTING TRAFFI
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STANDARD
90005 MISC EACH 1.000 435.000 435.00 515.000 515.00 514.280 514.28

90005C GATE VALVE, 100MM
90005 MISC EACH 2.000 300.000 600.00 100.000 200.00 300.000 600.00

90005CC REMOVE TROMBONE ARM AN
90005 MISC EACH 17.000 500.000 8500.00 563.620 9581.54 562.890 9569.13

90005D GATE VALVE, 150MM
90005 MISC EACH 1.000 100.000 100.00 150.000 150.00 100.000 100.00

90005DD REMOVE TRAFFIC SIGNAL
BOX

90005 MISC EACH 19.000 650.000 12350.00 790.380 15017.22 789.350 14997.65
90005E GATE VALVE, 200MM

90005 MISC EACH 47.000 100.000 4700.00 50.000 2350.00 28.000 1316.00
90005EE INLET PROTECTION

90005 MISC EACH 19.000 1150.000 21850.00 1297.700 24656.30 1296.010 24624.19
90005F GATE VALVE, 300MM

90005 MISC EACH 9.000 350.000 3150.00 336.860 3031.74 336.420 3027.78
90005G HYDRANT EXTENSION, 300M

90005 MISC EACH 5.000 400.000 2000.00 368.890 1844.45 368.410 1842.05
90005H HYDRANT EXTENSION, 450M

90005 MISC EACH 1.000 430.000 430.00 420.150 420.15 419.600 419.60
90005HH HYDRANT EXTENSION, 600

90005 MISC EACH 1.000 575.000 575.00 637.940 637.94 637.110 637.11
90005J HYDRANT EXTENSION, 750M

90005 MISC EACH 21.000 850.000 17850.00 1190.900 25008.90 1189.350 24976.35
90005K COPPER WATER LATERAL W/
32MM, 5M-10M

90005 MISC EACH 5.000 1300.000 6500.00 1612.010 8060.05 1609.910 8049.55
90005L COPPER WATER LATERAL W/
32MM, 10M-15M

90005 MISC EACH 9.000 1700.000 15300.00 2040.050 18360.45 2037.400 18336.60
90005M COPPER WATER LATERAL W/
32MM, 15M-20M

90005 MISC EACH 4.000 2150.000 8600.00 2464.910 9859.64 2461.700 9846.80
90005N COPPER WATER LATERAL W/
32MM, 20M-25M

90005 MISC EACH 52.000 360.000 18720.00 608.320 31632.64 607.530 31591.56
90005NN 32MM COPPER WATER LATE
RECONNECTION, 0M-5M

90005 MISC EACH 15.000 800.000 12000.00 1043.500 15652.50 1042.140 15632.10
90005P 32MM COPPER WATER LATER
RECONNECTION, 5M-10M
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
90005 MISC EACH 7.000 1220.000 8540.00 1434.890 10044.23 1433.020 10031.14

90005Q 32MM COPPER WATER LATER
RECONNECTION, 10M-15M

90005 MISC EACH 17.000 1600.000 27200.00 1980.030 33660.51 1977.460 33616.82
90005R FIRE HYDRANT

90005 MISC EACH 7.000 1860.000 13020.00 811.560 5680.92 810.510 5673.57
90005S CONNECT TO EXISTING WAT
100MM

90005 MISC EACH 6.000 1860.000 11160.00 522.400 3134.40 521.720 3130.32
90005T CONNECT TO EXISTING WAT
150MM

90005 MISC EACH 3.000 2100.000 6300.00 1028.000 3084.00 1026.680 3080.04
90005U CONNECT TO EXISTING WAT
200MM

90005 MISC EACH 2.000 1700.000 3400.00 603.000 1206.00 602.180 1204.36
90005V CONNECT TO EXISTING WAT
250MM

90005 MISC EACH 3.000 2300.000 6900.00 1626.590 4879.77 1624.470 4873.41
90005W CONNECT TO EXISTING WAT
300MM

90005 MISC EACH 29.000 350.000 10150.00 250.000 7250.00 250.000 7250.00
90005X ADJUSTING SANITARY MANH

90005 MISC EACH 10.000 500.000 5000.00 500.000 5000.00 1003.620 10036.20
90005Y RECONSTRUCTION SANITARY

90005 MISC EACH 1.000 250.000 250.00 200.000 200.00 602.210 602.21
90005Z ABANDONING SANITARY MAN

90331 GRADING AND SHAPING INTERSECTI LS 1.000 1000.000 1000.00 1200.000 1200.00 1500.000 1500.00
AIRPORT ROAD

90365 QMP, BASE COURSES MG 38839.000 0.180 6991.02 0.180 6991.02 0.180 6991.02
90421 QMP, AGGREGATE FOR CONCRETE PA M2 63470.000 0.080 5077.60 0.080 5077.60 0.110 6981.70
90545 CONCRETE COLLAR EACH 4.000 100.000 400.00 1000.000 4000.00 300.000 1200.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 2.000 18.000 36.00 20.000 40.00 50.000 100.00
90778 PAVEMENT MARKING, OUTFALL MARK EACH 70.000 11.000 770.00 8.000 560.00 11.000 770.00
90786 CONSTRUCTION STAKING, CONCRETE M 6038.000 4.472 27001.94 3.000 18114.00 4.720 28499.36
90001 MISC M 3.000 7290.000 21870.00 8900.000 26700.00 7290.000 21870.00

90001J TRAFFIC SIGNAL CONTROLL
8 PHASE, SPECIAL
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PROPOSAL TOTAL....... 3872680.52 3879253.73 3982333.72
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BIDDER NO 1: MANN BROS., INC.
BIDDER NO 2: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V
BIDDER NO 3: THE ZIGNEGO COMPANIES
BIDDER NO 4: PTASCHINSKI CONSTRUCTION, INC.
BIDDER NO 5: WONDRA EXCAVATING, INC
BIDDER NO 6: JAMES CAPE & SONS CO.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING 25MM 33.000 25.000 825.00 25.000 825.00 25.000 825.00
20105 GRUBBING 25MM 33.000 25.000 825.00 25.000 825.00 25.000 825.00
20301 REMOVING OLD CULVERT, STATION LS 1.000 2500.000 2500.00 6200.000 6200.00 2500.000 2500.00

12+340
20330 REMOVING OLD CULVERTS EACH 3.000 1000.000 3000.00 500.000 1500.00 2500.000 7500.00
20401 REMOVING PAVEMENT M2 39716.000 3.590 142580.44 2.630 104453.08 3.600 142977.60
20405 REMOVING CURB AND GUTTER M 1666.000 6.560 10928.96 6.560 10928.96 6.600 10995.60
20406 REMOVING CONCRETE SIDEWALK M2 1048.000 3.590 3762.32 2.390 2504.72 10.000 10480.00
20414 REMOVING MANHOLES EACH 4.000 250.000 1000.00 400.000 1600.00 300.000 1200.00
20416 REMOVING INLETS EACH 18.000 150.000 2700.00 200.000 3600.00 100.000 1800.00
20422 REMOVING CONCRETE BASES EACH 9.000 250.000 2250.00 250.000 2250.00 250.000 2250.00
20503 UNCLASSIFIED EXCAVATION M3 25012.000 6.540 163578.48 7.190 179836.28 10.000 250120.00
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 2500.000 2500.00 3500.000 3500.00 2500.000 2500.00

C-28-15
21001 STRUCTURE BACKFILL M3 180.000 15.000 2700.00 20.000 3600.00 15.000 2700.00
21132 PREP OF FOUNDATION FOR CABC, O M 2509.000 5.000 12545.00 5.000 12545.00 13.470 33796.23
21302 FINISHING ROADWAY, PROJECT LS 1.000 5000.000 5000.00 2500.000 2500.00 7500.000 7500.00

1393-00-73
21303 FINISHING ROADWAY, PROJECT LS 1.000 2000.000 2000.00 2500.000 2500.00 2500.000 2500.00

1393-00-72
30404 CRUSHED AGGREGATE BASE COURSE MG 23201.000 7.510 174239.51 7.000 162407.00 9.900 229689.90
30408 SALVAGED CRUSHED AGGREGATE BAS MG 6325.000 5.510 34850.75 7.000 44275.00 4.500 28462.50
30418 CABC, OPEN GRADED, NUMBER 1 MG 5000.000 10.860 54300.00 10.860 54300.00 11.010 55050.00
30420 CABC, OPEN GRADED NUMBER 2 MG 10733.000 9.690 104002.77 9.690 104002.77 10.960 117633.68
30426 BREAKER RUN STONE MG 4000.000 7.800 31200.00 6.690 26760.00 8.000 32000.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 192.000 0.360 69.12 0.360 69.12 0.360 69.12
40501 ASPHALTIC MATERIAL FOR PLANT M MG 29.000 160.000 4640.00 160.000 4640.00 160.000 4640.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 469.000 38.000 17822.00 39.000 18291.00 39.000 18291.00
41508 CONCRETE PAVEMENT, 200 MM M2 1050.000 29.710 31195.50 29.710 31195.50 38.000 39900.00
41510 CONCRETE PAVEMENT, 250 MM M2 59625.000 26.750 1594968.75 26.750 1594968.75 26.240 1564560.00
41520 H.E.S. CONCRETE PAVEMENT, 250 M2 2895.000 34.860 100919.70 34.860 100919.70 40.730 117913.35
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----------------------------------------------------------------------------------------------------------------------------------
41605 CONCRETE DRIVEWAY, 150 MM M2 1142.000 25.120 28687.04 25.120 28687.04 29.800 34031.60
41620 CONCRETE SURFACE DRAINS M3 1.700 588.580 1000.59 588.580 1000.59 520.000 884.00
41653 PAVEMENT TIES EACH 457.000 5.000 2285.00 5.000 2285.00 7.000 3199.00
41654 DOWEL BARS EACH 199.000 8.000 1592.00 8.000 1592.00 15.000 2985.00
41665 CONCRETE PAVEMENT GAPS EACH 6.000 1500.000 9000.00 1500.000 9000.00 1200.000 7200.00
50401 CONCRETE MASONRY, CULVERTS M3 50.000 650.000 32500.00 525.000 26250.00 650.000 32500.00
50505 HIGH STRENGTH BAR STEEL REINF. KG 3860.000 1.250 4825.00 1.350 5211.00 1.250 4825.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 4.000 30.000 120.00 50.000 200.00 30.000 120.00
52213 RCCP, CL III, 1500 MM M 35.500 390.120 13849.26 419.380 14887.99 530.000 18815.00
52261 RCCP, APRON ENDWALLS, 375 MM EACH 3.000 355.000 1065.00 438.960 1316.88 500.000 1500.00
52262 RCCP, APRON ENDWALLS, 450 MM EACH 3.000 400.000 1200.00 525.470 1576.41 500.000 1500.00
52264 RCCP, APRON ENDWALLS, 600 MM EACH 1.000 450.000 450.00 573.210 573.21 600.000 600.00
52267 RCCP, APRON ENDWALLS, 900 MM EACH 1.000 950.000 950.00 916.810 916.81 850.000 850.00
52271 RCCP, APRON ENDWALLS, 1500 MM EACH 2.000 1600.000 3200.00 2442.550 4885.10 1800.000 3600.00
60123 CONCRETE CURB AND GUTTER, 750 M 5977.000 21.100 126114.70 21.100 126114.70 29.490 176261.73
60133 CONCRETE CURB AND GUTTER, 750 M 2.000 32.810 65.62 32.810 65.62 57.000 114.00
60160 CONCRETE CURB AND GUTTER, 900 M 229.000 26.250 6011.25 26.250 6011.25 39.360 9013.44
60205 CONCRETE SIDEWALK, 125 MM M2 1457.000 24.760 36075.32 24.760 36075.32 27.000 39339.00
60601 RIPRAP M3 5.000 78.480 392.40 65.000 325.00 65.000 325.00
60602 HEAVY RIPRAP M3 9.000 78.480 706.32 70.000 630.00 85.000 765.00
60809 REINF CONC PIPE, CLASS II, SS, M 155.000 227.560 35271.80 275.420 42690.10 220.000 34100.00
60825 REINF CONC PIPE, CLASS III, SS M 78.000 99.050 7725.90 210.330 16405.74 150.000 11700.00
60826 REINF CONC PIPE, CLASS III, SS M 52.000 109.880 5713.76 211.760 11011.52 140.000 7280.00
60827 REINF CONC PIPE, CLASS III, SS M 31.000 116.700 3617.70 218.040 6759.24 165.000 5115.00
60831 REINF CONC PIPE, CLASS III, SS M 28.000 172.440 4828.32 258.070 7225.96 200.000 5600.00
60850 REINF CONC PIPE, CLASS IV, SS, M 139.500 99.050 13817.48 235.460 32846.67 100.000 13950.00
60851 REINF CONC PIPE, CLASS IV, SS, M 16.500 110.730 1827.05 212.500 3506.25 140.000 2310.00
60852 REINF CONC PIPE, CLASS IV, SS, M 100.500 118.960 11955.48 222.040 22315.02 150.000 15075.00
60853 REINF CONC PIPE, CLASS IV, SS, M 107.000 127.820 13676.74 236.080 25260.56 150.000 16050.00
60854 REINF CONC PIPE, CLASS IV, SS, M 29.000 144.820 4199.78 245.990 7133.71 160.000 4640.00
60856 REINF CONC PIPE, CLASS IV, SS, M 129.000 165.030 21288.87 271.080 34969.32 200.000 25800.00
61110 MANHOLES, TYPE 1 EACH 8.000 900.000 7200.00 1331.400 10651.20 900.000 7200.00
61112 MANHOLES, TYPE 3 EACH 10.000 1500.000 15000.00 1902.150 19021.50 2000.000 20000.00
61122 INLETS, TYPE 3 EACH 35.000 450.000 15750.00 808.900 28311.50 600.000 21000.00
61129 RECONSTRUCTING INLETS EACH 2.000 450.000 900.00 684.750 1369.50 600.000 1200.00
61151 MANHOLE COVERS, TYPE J EACH 8.000 250.000 2000.00 300.560 2404.48 260.000 2080.00
61152 MANHOLE COVERS, TYPE K EACH 3.000 350.000 1050.00 318.490 955.47 450.000 1350.00
61154 MANHOLE COVERS, TYPE M EACH 3.000 300.000 900.00 322.380 967.14 550.000 1650.00
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61156 INLET COVERS, TYPE H-S EACH 9.000 300.000 2700.00 285.450 2569.05 350.000 3150.00
61157 INLET COVERS, TYPE A-S EACH 2.000 300.000 600.00 285.450 570.90 350.000 700.00
61161 INLET COVERS, TYPE A EACH 5.000 300.000 1500.00 266.800 1334.00 350.000 1750.00
61167 INLET COVERS, TYPE H EACH 27.000 300.000 8100.00 389.180 10507.86 340.000 9180.00
61182 ADJUSTING MANHOLE COVERS EACH 7.000 150.000 1050.00 361.670 2531.69 500.000 3500.00
61183 ADJUSTING INLET COVERS EACH 19.000 150.000 2850.00 297.770 5657.63 450.000 8550.00
61201 PIPE UNDERDRAIN, 150 MM M 9536.000 5.090 48538.24 9.190 87635.84 5.090 48538.24
61202 PIPE UNDERDRAIN, 200 MM M 352.000 12.300 4329.60 9.840 3463.68 12.300 4329.60
61211 PIPE UNDERDRAIN, UNPERFORATED, M 252.000 23.460 5911.92 37.740 9510.48 23.460 5911.92
61254 REINF CONC ENDWALLS FOR UNDERD EACH 70.000 97.000 6790.00 110.000 7700.00 97.000 6790.00
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 500.000 500.00 1000.000 1000.00 5000.000 5000.00

1393-00-72
61910 MOBILIZATION LS 1.000 60000.000 60000.00 120000.000 120000.00 375000.000 375000.00
62002 CONCRETE MEDIAN BLUNT NOSE M2 5.800 37.680 218.54 37.680 218.54 54.000 313.20
62003 CONCRETE MEDIAN SLOPED NOSE M2 13.200 37.680 497.38 37.680 497.38 48.600 641.52
62401 WATER KL 456.000 4.000 1824.00 4.000 1824.00 6.000 2736.00
62501 TOPSOIL M2 11279.000 2.400 27069.60 1.700 19174.30 3.000 33837.00
62505 SALVAGED TOPSOIL M2 1050.000 2.400 2520.00 1.700 1785.00 2.500 2625.00
62702 MULCHING M2 7781.000 0.140 1089.34 0.150 1167.15 0.350 2723.35
62811 EROSION BALES, DELIVERED EACH 280.000 6.000 1680.00 6.000 1680.00 4.500 1260.00
62812 EROSION BALES, INSTALLED EACH 280.000 4.000 1120.00 6.000 1680.00 4.500 1260.00
62817 SILT FENCE MAINTENANCE M 163.000 1.000 163.00 0.500 81.50 0.820 133.66
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 250.000 500.00 175.000 350.00 150.000 300.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 300.000 900.00 200.000 600.00 250.000 750.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 94.000 5.000 470.00 4.000 376.00 4.260 400.44
62850 SILT FENCE, SILTY SOIL, INSTAL M 94.000 5.000 470.00 4.000 376.00 4.260 400.44
62905 FERTILIZER, TYPE B KG 269.000 2.000 538.00 1.000 269.00 1.100 295.90
63003 SEEDING, TEMPORARY KG 121.000 7.700 931.70 10.000 1210.00 10.000 1210.00
63008 SEEDING, MIXTURE NO. 10 KG 15.000 14.000 210.00 20.000 300.00 33.000 495.00
63011 SEEDING, MIXTURE NO. 40 KG 67.000 16.000 1072.00 15.000 1005.00 19.840 1329.28
63101 SODDING M2 4582.000 3.000 13746.00 3.000 13746.00 3.450 15807.90
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH 3.000 65.000 195.00 50.000 150.00 69.000 207.00
63702 SIGNS, TYPE II, REFLECTIVE M2 1.310 237.000 310.47 213.740 280.00 161.450 211.50
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1500.000 1500.00 1500.000 1500.00 1500.000 1500.00

1393-00-73
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1200.000 1200.00 1500.000 1500.00 1200.000 1200.00

1393-00-72
64313 TRAFFIC CONTROL, DRUMS DAYS 26076.000 0.280 7301.28 0.280 7301.28 0.280 7301.28
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64318 TRAFFIC CONTROL, BARRICADES, T DAYS 26884.000 0.350 9409.40 0.350 9409.40 0.350 9409.40
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 27768.000 0.070 1943.76 0.070 1943.76 0.070 1943.76
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1008.000 0.100 100.80 0.100 100.80 0.100 100.80
64326 TRAFFIC CONTROL, SIGNS DAYS 20120.000 0.500 10060.00 0.500 10060.00 0.500 10060.00
64503 GEOTEXTILE FABRIC, TYPE DF M2 18906.000 1.590 30060.54 1.430 27035.58 1.590 30060.54
64505 GEOTEXTILE FABRIC, TYPE R M2 25.000 6.000 150.00 3.580 89.50 6.000 150.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 10488.000 2.140 22444.32 2.140 22444.32 2.140 22444.32
64618 PVMT MRKNG, CHANNELIZING, 200 M 966.000 4.250 4105.50 4.250 4105.50 4.250 4105.50
64636 LOCATING NO-PASSING ZONES KM 2.800 230.000 644.00 230.000 644.00 230.000 644.00
64710 PVMT MRKNG, STOP LINE, 450 MM, M 99.000 27.000 2673.00 27.000 2673.00 27.000 2673.00
64718 PVMT MRKNG, CROSSWALK, 150 MM, M 871.000 12.700 11061.70 12.700 11061.70 12.700 11061.70
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 10.000 140.000 1400.00 140.000 1400.00 140.000 1400.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 32.000 143.000 4576.00 143.000 4576.00 143.000 4576.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 6.000 195.000 1170.00 195.000 1170.00 195.000 1170.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 18.000 148.000 2664.00 148.000 2664.00 148.000 2664.00
64778 PAVEMENT MARKING, CURB, EPOXY M 205.000 14.000 2870.00 14.000 2870.00 14.000 2870.00
64782 PAVEMENT MARKING, CURB RAMP, E M 228.000 12.300 2804.40 12.300 2804.40 12.300 2804.40
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 1.000 115.000 115.00 115.000 115.00 115.000 115.00
64901 TEMPORARY PAVEMENT MARKING, 10 M 2780.000 0.650 1807.00 0.650 1807.00 0.650 1807.00
65011 CONSTRUCTION STAKING, SUBGRADE M 2891.000 3.000 8673.00 3.110 8991.01 4.000 11564.00

1393-00-72
65012 CONSTRUCTION STAKING, SUBGRADE M 3147.000 4.750 14948.25 4.290 13500.63 6.000 18882.00

1393-00-73
65219 NONMETALLIC CONDUIT, SCHEDULE M 1979.800 13.940 27598.41 13.940 27598.41 13.940 27598.41
65221 NONMETALLIC CONDUIT, SCHEDULE M 313.500 17.550 5501.93 17.550 5501.93 17.550 5501.93
65250 LOOP DETECTOR CONDUIT M 429.000 11.480 4924.92 11.480 4924.92 11.480 4924.92
65255 LOOP DETECTOR SLOTS M 94.000 30.780 2893.32 30.780 2893.32 30.780 2893.32
65301 PULL BOXES, STEEL, 300 X 600 M EACH 39.000 315.000 12285.00 315.000 12285.00 315.000 12285.00
65306 PULL BOXES, STEEL, 600 X 900 M EACH 17.000 347.000 5899.00 347.000 5899.00 347.000 5899.00
65401 CONCRETE BASES, TYPE 1 EACH 15.000 420.000 6300.00 420.000 6300.00 420.000 6300.00
65402 CONCRETE BASES, TYPE 2 EACH 6.000 515.000 3090.00 515.000 3090.00 515.000 3090.00
65403 CONCRETE BASES, TYPE 5 EACH 31.000 485.000 15035.00 485.000 15035.00 485.000 15035.00
65416 CONCRETE CONTROL CABINET BASES EACH 1.000 500.000 500.00 500.000 500.00 500.000 500.00
65418 CONCRETE CONTROL CABINET BASES EACH 3.000 525.000 1575.00 525.000 1575.00 525.000 1575.00
65425 PEDESTAL BASES EACH 15.000 115.000 1725.00 115.000 1725.00 115.000 1725.00
65431 TRNSFRMR BASE BRKAWAY 325-375M EACH 6.000 212.000 1272.00 212.000 1272.00 212.000 1272.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO M 128.600 3.200 411.52 3.200 411.52 3.200 411.52
65528 TRAFF SIGNAL CABLE, 9 CONDUCTO M 414.900 4.500 1867.05 4.500 1867.05 4.500 1867.05
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65530 TRAFF SIGNAL CABLE, 12 CONDUCT M 303.300 6.880 2086.70 6.880 2086.70 6.880 2086.70
65534 TRAFF SIGNAL CABLE, 19 CONDUCT M 121.600 11.000 1337.60 11.000 1337.60 11.000 1337.60
65557 ELECTRICAL WIRE, TRAFFIC SIGNA M 730.000 1.950 1423.50 1.950 1423.50 1.950 1423.50
65566 ELECTRICAL WIRE, LIGHTING, NO. M 1728.000 1.650 2851.20 1.650 2851.20 1.650 2851.20
65567 ELECTRICAL WIRE, LIGHTING, NO. M 897.000 1.950 1749.15 1.950 1749.15 1.950 1749.15
65568 ELECTRICAL WIRE, LIGHTING, NO. M 1716.000 2.030 3483.48 2.030 3483.48 2.030 3483.48
65569 ELECTRICAL WIRE, LIGHTING, NO. M 1346.000 2.300 3095.80 2.300 3095.80 2.300 3095.80
65570 ELECTRICAL WIRE, LIGHTING, NO. M 1606.000 2.720 4368.32 2.720 4368.32 2.720 4368.32
65580 LOOP DETECTOR LEAD IN CABLE M 1620.000 2.880 4665.60 2.880 4665.60 2.880 4665.60
65585 LOOP DETECTOR WIRE M 1205.000 2.690 3241.45 2.690 3241.45 2.690 3241.45
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 585.000 585.00 585.000 585.00 585.000 585.00

PUERNER STREET
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 585.000 585.00 585.000 585.00 585.000 585.00

DANE STREET
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 585.000 585.00 585.000 585.00 585.000 585.00

STA. 14+192
65702 POLES, TYPE 2 EACH 5.000 796.000 3980.00 796.000 3980.00 796.000 3980.00
65703 POLES, TYPE 3 EACH 1.000 1028.000 1028.00 1028.000 1028.00 1028.000 1028.00
65705 POLES, TYPE 5 EACH 30.000 600.000 18000.00 600.000 18000.00 600.000 18000.00
65732 TRAFFIC SIGNAL STDS, ALUM, 4.0 EACH 13.000 189.000 2457.00 189.000 2457.00 189.000 2457.00
65733 TRAFFIC SIGNAL STDS, ALUM, 4.6 EACH 2.000 194.000 388.00 194.000 388.00 194.000 388.00
65801 TROMBONE ARMS, 3.7 M EACH 3.000 593.000 1779.00 593.000 1779.00 593.000 1779.00
65802 TROMBONE ARMS, 4.6 M EACH 4.000 604.000 2416.00 604.000 2416.00 604.000 2416.00
65804 TROMBONE ARMS, 7.6 M EACH 1.000 835.000 835.00 835.000 835.00 835.000 835.00
65826 TRAFFIC SIGNAL FACES, 3-300 MM EACH 27.000 204.000 5508.00 204.000 5508.00 204.000 5508.00
65828 TRAFFIC SIGNAL FACES, 5-300 MM EACH 2.000 314.000 628.00 314.000 628.00 314.000 628.00
65829 TRAFFIC SIGNAL FACES, 3-300 MM EACH 8.000 204.000 1632.00 204.000 1632.00 204.000 1632.00
65836 BACKPLATES, 3 SECT, 300 MM SIG EACH 35.000 38.000 1330.00 38.000 1330.00 38.000 1330.00
65838 BACKPLATES, 5 SECT, 300 MM SIG EACH 2.000 40.000 80.00 40.000 80.00 40.000 80.00
65846 PEDESTRIAN SIGNAL FACES, 300 M EACH 20.000 187.000 3740.00 187.000 3740.00 187.000 3740.00
65849 PEDESTRIAN PUSH BUTTONS EACH 16.000 83.000 1328.00 83.000 1328.00 83.000 1328.00
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 754.000 754.00 754.000 754.00 754.000 754.00

COLLINS ROAD
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 754.000 754.00 754.000 754.00 754.000 754.00

PUERNER STREET
65852 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 790.000 790.00 790.000 790.00 790.000 790.00

DANE STREET
65905 LUMINAIRES, UTILITY, 250 W EACH 48.000 173.000 8304.00 173.000 8304.00 173.000 8304.00
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----------------------------------------------------------------------------------------------------------------------------------
65928 LUMINAIRE ARMS, SINGLE MEMBER, EACH 28.000 105.000 2940.00 105.000 2940.00 105.000 2940.00
65930 LUMINAIRE ARMS, SINGLE MEMBER, EACH 20.000 185.000 3700.00 185.000 3700.00 185.000 3700.00
66501 SAWING EXISTING PAVEMENT M 357.000 6.000 2142.00 2.100 749.70 2.350 838.95
66502 SAWING CONCRETE PAVEMENT, FULL M 14.000 9.500 133.00 12.800 179.20 5.250 73.50
90001 MISC M 23.000 127.280 2927.44 235.730 5421.79 150.000 3450.00

90001A DUCTILE IRON PIPE, 100M
90001 MISC M 8.000 97.850 782.80 222.180 1777.44 190.000 1520.00

90001B DUCTILE IRON PIPE, 150M
90001 MISC M 337.000 102.180 34434.66 243.090 81921.33 170.000 57290.00

90001C DUCTILE IRON PIPE, 200M
90001 MISC M 6.000 134.930 809.58 349.740 2098.44 200.000 1200.00

90001D DUCTILE IRON PIPE, 250M
90001 MISC M 1664.000 129.430 215371.52 270.420 449978.88 180.000 299520.00

90001E DUCTILE IRON PIPE, 300M
90001 MISC M 110.000 95.080 10458.80 116.830 12851.30 140.000 15400.00

90001F HYDRANT LEAD, 150MM
90001 MISC M 1.000 303.840 303.84 227.270 227.27 300.000 300.00

90001G DUCTILE IRON PIPE, STOR
150 MM

90001 MISC M 2.000 80.000 160.00 80.000 160.00 80.000 160.00
90001H SIGNAL CONDUIT EXPLORAT

90001 MISC M 65.000 91.990 5979.35 173.950 11306.75 125.000 8125.00
90001HH COPPER WATER LATERAL,

90002 MISC M2 20.000 119.599 2391.98 75.340 1506.80 139.750 2795.00
90002A SALVAGED PRECAST CONCRE

90002 MISC M2 850.000 11.960 10166.00 16.150 13727.50 12.770 10854.50
90002B SALVAGED BRICK PAVERS

90005 MISC EACH 64.000 20.000 1280.00 17.000 1088.00 20.000 1280.00
90005A CONCRETE MASONRY ANCHOR
NO. 16M BARS

90005 MISC EACH 1.000 250.000 250.00 250.000 250.00 250.000 250.00
90005AA REMOVE EXISTING LIGHT

90005 MISC EACH 1.000 2880.000 2880.00 2880.000 2880.00 2880.000 2880.00
90005B LIGHTING CONTROL CABINE

90005 MISC EACH 5.000 150.000 750.00 150.000 750.00 150.000 750.00
90005BB REMOVE EXISTING TRAFFI
STANDARD

90005 MISC EACH 1.000 514.280 514.28 482.960 482.96 500.000 500.00
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90005C GATE VALVE, 100MM
90005 MISC EACH 2.000 300.000 600.00 300.000 600.00 300.000 600.00

90005CC REMOVE TROMBONE ARM AN
90005 MISC EACH 17.000 562.890 9569.13 573.370 9747.29 550.000 9350.00

90005D GATE VALVE, 150MM
90005 MISC EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00

90005DD REMOVE TRAFFIC SIGNAL
BOX

90005 MISC EACH 19.000 789.350 14997.65 808.230 15356.37 750.000 14250.00
90005E GATE VALVE, 200MM

90005 MISC EACH 47.000 100.000 4700.00 100.000 4700.00 35.000 1645.00
90005EE INLET PROTECTION

90005 MISC EACH 19.000 1296.010 24624.19 1375.690 26138.11 1200.000 22800.00
90005F GATE VALVE, 300MM

90005 MISC EACH 9.000 336.420 3027.78 674.300 6068.70 350.000 3150.00
90005G HYDRANT EXTENSION, 300M

90005 MISC EACH 5.000 368.410 1842.05 766.500 3832.50 350.000 1750.00
90005H HYDRANT EXTENSION, 450M

90005 MISC EACH 1.000 419.600 419.60 787.600 787.60 400.000 400.00
90005HH HYDRANT EXTENSION, 600

90005 MISC EACH 1.000 637.110 637.11 954.290 954.29 650.000 650.00
90005J HYDRANT EXTENSION, 750M

90005 MISC EACH 21.000 1189.350 24976.35 1840.370 38647.77 1100.000 23100.00
90005K COPPER WATER LATERAL W/
32MM, 5M-10M

90005 MISC EACH 5.000 1609.910 8049.55 1904.600 9523.00 1500.000 7500.00
90005L COPPER WATER LATERAL W/
32MM, 10M-15M

90005 MISC EACH 9.000 2037.400 18336.60 1908.420 17175.78 1900.000 17100.00
90005M COPPER WATER LATERAL W/
32MM, 15M-20M

90005 MISC EACH 4.000 2461.700 9846.80 1972.660 7890.64 2500.000 10000.00
90005N COPPER WATER LATERAL W/
32MM, 20M-25M

90005 MISC EACH 52.000 607.530 31591.56 1803.450 93779.40 550.000 28600.00
90005NN 32MM COPPER WATER LATE
RECONNECTION, 0M-5M

90005 MISC EACH 15.000 1042.140 15632.10 1776.120 26641.80 1000.000 15000.00
90005P 32MM COPPER WATER LATER
RECONNECTION, 5M-10M

90005 MISC EACH 7.000 1433.020 10031.14 1820.930 12746.51 1350.000 9450.00
90005Q 32MM COPPER WATER LATER
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RECONNECTION, 10M-15M
90005 MISC EACH 17.000 1977.460 33616.82 1428.400 24282.80 1850.000 31450.00

90005R FIRE HYDRANT
90005 MISC EACH 7.000 810.510 5673.57 3566.160 24963.12 1000.000 7000.00

90005S CONNECT TO EXISTING WAT
100MM

90005 MISC EACH 6.000 521.720 3130.32 3601.190 21607.14 1000.000 6000.00
90005T CONNECT TO EXISTING WAT
150MM

90005 MISC EACH 3.000 1026.680 3080.04 3700.890 11102.67 1500.000 4500.00
90005U CONNECT TO EXISTING WAT
200MM

90005 MISC EACH 2.000 602.180 1204.36 3622.120 7244.24 1000.000 2000.00
90005V CONNECT TO EXISTING WAT
250MM

90005 MISC EACH 3.000 1624.470 4873.41 3793.960 11381.88 2000.000 6000.00
90005W CONNECT TO EXISTING WAT
300MM

90005 MISC EACH 29.000 300.000 8700.00 549.270 15928.83 900.000 26100.00
90005X ADJUSTING SANITARY MANH

90005 MISC EACH 10.000 1003.620 10036.20 728.620 7286.20 1000.000 10000.00
90005Y RECONSTRUCTION SANITARY

90005 MISC EACH 1.000 602.210 602.21 500.000 500.00 500.000 500.00
90005Z ABANDONING SANITARY MAN

90331 GRADING AND SHAPING INTERSECTI LS 1.000 3000.000 3000.00 7500.000 7500.00 2500.000 2500.00
AIRPORT ROAD

90365 QMP, BASE COURSES MG 38839.000 0.180 6991.02 0.190 7379.41 0.180 6991.02
90421 QMP, AGGREGATE FOR CONCRETE PA M2 63470.000 0.120 7616.40 0.140 8885.80 0.750 47602.50
90545 CONCRETE COLLAR EACH 4.000 500.000 2000.00 213.300 853.20 400.000 1600.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 2.000 50.000 100.00 50.000 100.00 100.000 200.00
90778 PAVEMENT MARKING, OUTFALL MARK EACH 70.000 11.000 770.00 11.000 770.00 48.320 3382.40
90786 CONSTRUCTION STAKING, CONCRETE M 6038.000 4.100 24755.80 4.470 26989.86 9.950 60078.10
90001 MISC M 3.000 7290.000 21870.00 7290.000 21870.00 7290.000 21870.00

90001J TRAFFIC SIGNAL CONTROLL
8 PHASE, SPECIAL

PROPOSAL TOTAL....... 4077836.38 4705422.78 4906763.32
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STATE PROJECT(S): 1670-00-91 LOCATION 11/COLUMBIA COUNTY
6140-00-91 VARIOUS INTERSECTIONS - LAKE DELTON AND WISCO

USH 12 & STH 13
SAUK & COLUMBIA COUNTIES

TYPE OF WORK:

BIDDER NO 1: PEMBER EXCAVATING, INC.
BIDDER NO 2: PARISI CONSTRUCTION CO., INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20405 REMOVING CURB AND GUTTER L.F. 115.000 10.250 1178.75 10.500 1207.50 0.000 0.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 77.000 11.000 847.00 15.000 1155.00 0.000 0.00
20416 REMOVING INLETS EACH 2.000 305.500 611.00 250.000 500.00 0.000 0.00
20422 REMOVING CONCRETE BASES EACH 8.000 135.000 1080.00 150.000 1200.00 0.000 0.00
20503 UNCLASSIFIED EXCAVATION C.Y. 55.000 26.000 1430.00 18.000 990.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 150.000 26.500 3975.00 24.000 3600.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 100.000 2.540 254.00 2.350 235.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 3.000 162.000 486.00 150.000 450.00 0.000 0.00
40713 ASPHALTIC CONCRETE PAVEMENT, T TON 50.000 143.480 7174.00 132.850 6642.50 0.000 0.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 100.000 26.000 2600.00 28.000 2800.00 0.000 0.00
60204 CONCRETE SIDEWALK, 4-INCH S.F. 621.000 4.000 2484.00 7.000 4347.00 0.000 0.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 55.000 51.000 2805.00 65.000 3575.00 0.000 0.00
61121 INLETS, TYPE 1 EACH 2.000 975.000 1950.00 950.000 1900.00 0.000 0.00
61198 SALVAGED INLET COVERS EACH 2.000 314.000 628.00 250.000 500.00 0.000 0.00
61910 MOBILIZATION LS 1.000 12555.000 12555.00 18500.000 18500.00 0.000 0.00
62817 SILT FENCE MAINTENANCE L.F. 50.000 3.240 162.00 2.000 100.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 216.000 432.00 300.000 600.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 216.000 432.00 350.000 700.00 0.000 0.00
62849 SILT FENCE, SANDY SOIL, DELIVE L.F. 50.000 3.240 162.00 6.000 300.00 0.000 0.00
62851 SILT FENCE, SANDY SOIL, INSTAL L.F. 50.000 3.240 162.00 6.000 300.00 0.000 0.00
63101 SODDING S.Y. 51.000 5.940 302.94 14.000 714.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE S.F. 28.000 21.600 604.80 16.000 448.00 0.000 0.00
64180 OVERHEAD SIGN SUPPORTS EACH 1.000 5994.000 5994.00 3335.000 3335.00 0.000 0.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 540.000 540.00 500.000 500.00 0.000 0.00

1670-00-91
64303 TRAFFIC CONTROL, PROJECT LS 1.000 2160.000 2160.00 2000.000 2000.00 0.000 0.00

6140-00-91
64610 PAVEMENT MARKING, 6-INCH, EPOX L.F. 40.000 21.060 842.40 19.500 780.00 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 275.000 2.050 563.75 1.900 522.50 0.000 0.00
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----------------------------------------------------------------------------------------------------------------------------------
64642 REMOVING PAVEMENT MARKINGS L.F. 409.000 2.380 973.42 2.200 899.80 0.000 0.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 100.000 4.860 486.00 4.500 450.00 0.000 0.00
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 327.000 4.210 1376.67 3.900 1275.30 0.000 0.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 5.000 226.800 1134.00 210.000 1050.00 0.000 0.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 1.000 259.200 259.20 240.000 240.00 0.000 0.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 3.000 226.800 680.40 210.000 630.00 0.000 0.00
64766 PVMT MRKNG, DIAGONAL, 8-INCH, L.F. 65.000 6.480 421.20 6.000 390.00 0.000 0.00
65218 NONMETALLIC CONDUIT, SCHEDULE L.F. 3579.000 4.100 14673.90 4.100 14673.90 0.000 0.00
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 202.000 4.750 959.50 4.700 949.40 0.000 0.00
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 104.000 5.400 561.60 6.550 681.20 0.000 0.00
65235 CONDUIT, SPECIAL, 2-INCH L.F. 140.000 16.200 2268.00 15.200 2128.00 0.000 0.00
65250 LOOP DETECTOR CONDUIT L.F. 1458.000 4.320 6298.56 4.750 6925.50 0.000 0.00
65255 LOOP DETECTOR SLOTS L.F. 1335.000 14.040 18743.40 9.100 12148.50 0.000 0.00
65301 PULL BOXES, STEEL, 12X24-INCH EACH 17.000 345.600 5875.20 320.000 5440.00 0.000 0.00
65306 PULL BOXES, STEEL, 24X36-INCH EACH 12.000 410.400 4924.80 430.000 5160.00 0.000 0.00
65307 PULL BOXES, STEEL, GROUNDED, 2 EACH 8.000 421.200 3369.60 465.000 3720.00 0.000 0.00
65401 CONCRETE BASES, TYPE 1 EACH 4.000 367.200 1468.80 460.000 1840.00 0.000 0.00
65402 CONCRETE BASES, TYPE 2 EACH 3.000 421.200 1263.60 625.000 1875.00 0.000 0.00
65419 CONC CNTRL CABINET BASES, TYPE EACH 1.000 486.000 486.00 800.000 800.00 0.000 0.00
65552 COMMUNICATION CABLE, INSTALED L.F. 2700.000 1.080 2916.00 1.200 3240.00 0.000 0.00
65585 LOOP DETECTOR WIRE L.F. 4535.000 0.540 2448.90 0.650 2947.75 0.000 0.00
66501 SAWING EXISTING PAVEMENT L.F. 340.000 1.620 550.80 1.500 510.00 0.000 0.00
90004 MISC LS 1.000 1728.000 1728.00 1500.000 1500.00 0.000 0.00

90004A FINISH LANDSCAPING, PRO
1670-00-91

90004 MISC LS 1.000 1080.000 1080.00 1500.000 1500.00 0.000 0.00
90004B FINISH LANDSCAPING, PRO
6140-00-91

90005 MISC EACH 4.000 54.000 216.00 60.000 240.00 0.000 0.00
90005A ABANDONING PULL BOXES

90005 MISC EACH 13.000 64.800 842.40 50.000 650.00 0.000 0.00
90005B SALVAGING PULL BOX COVE

90005 MISC EACH 9.000 54.000 486.00 60.000 540.00 0.000 0.00
90005C REMOVING PULL BOXES

90005 MISC EACH 1.000 540.000 540.00 700.000 700.00 0.000 0.00
90005D CONCRETE CONTROL CABINE
TYPE 9, SPECIAL, MODIFIED

90030 MISC L.F. 40.000 23.610 944.40 25.000 1000.00 0.000 0.00
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90030A REMOVING STORM SEWER, 1

PROPOSAL TOTAL....... 130391.99 132005.85 0.00
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STATE PROJECT(S): 3633-00-72 LOCATION 28/JEFFERSON COUNTY
3633-03-71 SWITZKE RD BRIDGE & APPS & COFFEE ROAD BRIDGE

TOWN ROADS
JEFFERSON COUNTY

TYPE OF WORK:

BIDDER NO 1: MANN BROS., INC.
BIDDER NO 2: HENSHUE CONSTRUCTION, INC.
BIDDER NO 3: CONCRETE STRUCTURES, INC.
BIDDER NO 4: JAMES CAPE & SONS CO.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 1.000 660.000 660.00 1220.000 1220.00 650.000 650.00
20104 GRUBBING 40M 1.000 660.000 660.00 1220.000 1220.00 650.000 650.00
20351 REMOVING OLD BRIDGE, STATION LS 1.000 5000.000 5000.00 2505.000 2505.00 4000.000 4000.00

1+030.5
20352 REMOVING OLD BRIDGE, STATION LS 1.000 5000.000 5000.00 2505.000 2505.00 4000.000 4000.00

1+030
20503 UNCLASSIFIED EXCAVATION M3 580.000 7.500 4350.00 15.000 8700.00 15.000 8700.00
21001 STRUCTURE BACKFILL M3 880.000 15.000 13200.00 15.000 13200.00 20.000 17600.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 1000.000 1000.00 630.000 630.00 1250.000 1250.00

3633-00-72
21303 FINISHING ROADWAY, PROJECT LS 1.000 1000.000 1000.00 630.000 630.00 1250.000 1250.00

3633-03-71
30403 CRUSHED AGGREGATE BASE COURSE M3 280.000 10.950 3066.00 26.000 7280.00 18.000 5040.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 100.000 0.400 40.00 0.500 50.00 0.400 40.00
41101 ASPHALTIC SURFACE MG 146.000 39.000 5694.00 47.000 6862.00 39.000 5694.00
52349 RCCP HORZ ELLIP, CL HE-III, 17 M 63.000 890.000 56070.00 1120.000 70560.00 1000.000 63000.00
52374 RCCP HORZ ELLIP, ENDWALLS, 170 EACH 8.000 3325.000 26600.00 3560.000 28480.00 4900.000 39200.00
60602 HEAVY RIPRAP M3 270.000 30.000 8100.00 48.200 13014.00 35.000 9450.00
61422 MARKER POSTS FOR RIGHT OF WAY EACH 20.000 56.000 1120.00 75.000 1500.00 45.000 900.00
61910 MOBILIZATION LS 1.000 7200.000 7200.00 7500.000 7500.00 9400.000 9400.00
62505 SALVAGED TOPSOIL M2 1150.000 1.800 2070.00 1.500 1725.00 2.000 2300.00
62702 MULCHING M2 1150.000 0.250 287.50 0.350 402.50 0.150 172.50
62811 EROSION BALES, DELIVERED EACH 30.000 5.000 150.00 7.200 216.00 4.500 135.00
62812 EROSION BALES, INSTALLED EACH 30.000 5.000 150.00 6.000 180.00 4.500 135.00
62817 SILT FENCE MAINTENANCE M 560.000 0.820 459.20 0.650 364.00 0.150 84.00
62818 SILT SCREEN M 15.000 59.040 885.60 66.000 990.00 67.500 1012.50
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 100.000 200.00 180.000 360.00 66.000 132.00
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NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 250.000 500.00 240.000 480.00 66.000 132.00
62822 EROSION MAT, DELIVERED, CLASS M2 120.000 0.950 114.00 1.550 186.00 0.790 94.80
62823 EROSION MAT, INSTALLED, CLASS M2 120.000 0.950 114.00 1.250 150.00 0.790 94.80
62848 SILT FENCE, SILTY SOIL, DELIVE M 280.000 3.280 918.40 4.200 1176.00 2.550 714.00
62850 SILT FENCE, SILTY SOIL, INSTAL M 280.000 3.280 918.40 4.200 1176.00 2.550 714.00
62905 FERTILIZER, TYPE B KG 46.000 0.900 41.40 2.400 110.40 0.700 32.20
63003 SEEDING, TEMPORARY KG 13.000 3.000 39.00 36.000 468.00 4.250 55.25
63008 SEEDING, MIXTURE NO. 10 KG 12.000 10.000 120.00 72.000 864.00 11.000 132.00
64202 FIELD OFFICE, TYPE B LS 1.000 2000.000 2000.00 1000.000 1000.00 1000.000 1000.00
64301 TRAFFIC CONTROL LS 1.000 3000.000 3000.00 2400.000 2400.00 2005.000 2005.00
64506 GEOTEXTILE FABRIC, TYPE HR M2 475.000 3.500 1662.50 3.000 1425.00 3.000 1425.00
64507 GEOTEXTILE FABRIC, TYPE C M2 380.000 3.000 1140.00 3.000 1140.00 3.000 1140.00
66501 SAWING EXISTING PAVEMENT M 24.000 14.000 336.00 7.000 168.00 15.000 360.00
90003 MISC M3 105.000 25.000 2625.00 20.000 2100.00 25.000 2625.00

90003A, BEDDING, WASHED AGGREG

PROPOSAL TOTAL....... 156491.00 182936.90 185319.05



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 41
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119004

BIDDER NO 1: MANN BROS., INC.
BIDDER NO 2: HENSHUE CONSTRUCTION, INC.
BIDDER NO 3: CONCRETE STRUCTURES, INC.
BIDDER NO 4: JAMES CAPE & SONS CO.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 1.000 250.000 250.00 0.000 0.00 0.000 0.00
20104 GRUBBING 40M 1.000 250.000 250.00 0.000 0.00 0.000 0.00
20351 REMOVING OLD BRIDGE, STATION LS 1.000 5500.000 5500.00 0.000 0.00 0.000 0.00

1+030.5
20352 REMOVING OLD BRIDGE, STATION LS 1.000 5500.000 5500.00 0.000 0.00 0.000 0.00

1+030
20503 UNCLASSIFIED EXCAVATION M3 580.000 12.000 6960.00 0.000 0.00 0.000 0.00
21001 STRUCTURE BACKFILL M3 880.000 29.000 25520.00 0.000 0.00 0.000 0.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00

3633-00-72
21303 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00

3633-03-71
30403 CRUSHED AGGREGATE BASE COURSE M3 280.000 26.000 7280.00 0.000 0.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 100.000 0.400 40.00 0.000 0.00 0.000 0.00
41101 ASPHALTIC SURFACE MG 146.000 39.000 5694.00 0.000 0.00 0.000 0.00
52349 RCCP HORZ ELLIP, CL HE-III, 17 M 63.000 975.000 61425.00 0.000 0.00 0.000 0.00
52374 RCCP HORZ ELLIP, ENDWALLS, 170 EACH 8.000 3500.000 28000.00 0.000 0.00 0.000 0.00
60602 HEAVY RIPRAP M3 270.000 80.000 21600.00 0.000 0.00 0.000 0.00
61422 MARKER POSTS FOR RIGHT OF WAY EACH 20.000 60.000 1200.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 7200.000 7200.00 0.000 0.00 0.000 0.00
62505 SALVAGED TOPSOIL M2 1150.000 2.500 2875.00 0.000 0.00 0.000 0.00
62702 MULCHING M2 1150.000 0.350 402.50 0.000 0.00 0.000 0.00
62811 EROSION BALES, DELIVERED EACH 30.000 6.000 180.00 0.000 0.00 0.000 0.00
62812 EROSION BALES, INSTALLED EACH 30.000 5.000 150.00 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE M 560.000 0.330 184.80 0.000 0.00 0.000 0.00
62818 SILT SCREEN M 15.000 63.000 945.00 0.000 0.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 150.000 300.00 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 250.000 500.00 0.000 0.00 0.000 0.00
62822 EROSION MAT, DELIVERED, CLASS M2 120.000 1.490 178.80 0.000 0.00 0.000 0.00
62823 EROSION MAT, INSTALLED, CLASS M2 120.000 1.490 178.80 0.000 0.00 0.000 0.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 280.000 3.930 1100.40 0.000 0.00 0.000 0.00
62850 SILT FENCE, SILTY SOIL, INSTAL M 280.000 3.270 915.60 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B KG 46.000 2.200 101.20 0.000 0.00 0.000 0.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 42
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119004

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
63003 SEEDING, TEMPORARY KG 13.000 14.900 193.70 0.000 0.00 0.000 0.00
63008 SEEDING, MIXTURE NO. 10 KG 12.000 34.000 408.00 0.000 0.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 2005.000 2005.00 0.000 0.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR M2 475.000 4.000 1900.00 0.000 0.00 0.000 0.00
64507 GEOTEXTILE FABRIC, TYPE C M2 380.000 3.000 1140.00 0.000 0.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT M 24.000 15.000 360.00 0.000 0.00 0.000 0.00
90003 MISC M3 105.000 30.000 3150.00 0.000 0.00 0.000 0.00

90003A, BEDDING, WASHED AGGREG

PROPOSAL TOTAL....... 195087.80 0.00 0.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 43
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119006

STATE PROJECT(S): 5616-00-74 LOCATION 22/GRANT COUNTY
5616-01-72 BOSCOBEL - BLUE RIVER RD & AVOCA - STH 130
5940-01-71 STH 133

GRANT AND IOWA COUNTIES
TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

BIDDER NO 1: CONCRETE STRUCTURES, INC.
BIDDER NO 2: ACME CONSTRCTION COMPANY
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.
BIDDER NO 5: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 6: ZENITH TECH., INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20351 REMOVING OLD BRIDGE, STATION LS 1.000 5000.000 5000.00 5000.000 5000.00 10000.000 10000.00

1+119
20352 REMOVING OLD BRIDGE, STATION LS 1.000 5000.000 5000.00 5000.000 5000.00 7500.000 7500.00

2+190
20353 REMOVING OLD BRIDGE, STATION LS 1.000 5000.000 5000.00 5000.000 5000.00 7500.000 7500.00

3+175
20354 REMOVING OLD BRIDGE, STATION LS 1.000 4000.000 4000.00 3000.000 3000.00 7500.000 7500.00

1+000
20355 REMOVING OLD BRIDGE, STATION LS 1.000 4000.000 4000.00 3000.000 3000.00 7500.000 7500.00

2+000
20356 REMOVING OLD BRIDGE, STATION LS 1.000 7000.000 7000.00 10000.000 10000.00 7500.000 7500.00

1+060
20405 REMOVING CURB AND GUTTER M 35.000 13.000 455.00 13.000 455.00 13.000 455.00
20411 REMOVING GUARDRAIL M 186.000 4.000 744.00 3.500 651.00 3.500 651.00
20503 UNCLASSIFIED EXCAVATION M3 3996.000 2.350 9390.60 2.350 9390.60 2.350 9390.60
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3000.000 3000.00 4000.000 4000.00 7500.000 7500.00

B-22-164
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3000.000 3000.00 3000.000 3000.00 5000.000 5000.00

B-22-165
20612 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3000.000 3000.00 4000.000 4000.00 5000.000 5000.00

B-22-166
20613 EXCAVATION FOR STRUCTURES, BRI LS 1.000 5000.000 5000.00 5000.000 5000.00 5000.000 5000.00

B-22-93
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 6000.000 6000.00 2000.000 2000.00 5000.000 5000.00

B-25-115
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CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119006

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20621 EXCAVATION FOR STRUCTURES, CUL LS 1.000 6000.000 6000.00 2000.000 2000.00 5000.000 5000.00

B-25-116
20801 BORROW EXCAVATION M3 16939.000 4.430 75039.77 4.430 75039.77 4.430 75039.77
21001 STRUCTURE BACKFILL M3 1460.000 5.430 7927.80 5.430 7927.80 5.430 7927.80
21302 FINISHING ROADWAY, PROJECT LS 1.000 3600.000 3600.00 3600.000 3600.00 3600.000 3600.00

5616-01-72
21303 FINISHING ROADWAY, PROJECT LS 1.000 670.000 670.00 670.000 670.00 670.000 670.00

5616-00-74
21304 FINISHING ROADWAY, PROJECT LS 1.000 800.000 800.00 800.000 800.00 800.000 800.00

5940-01-71
30404 CRUSHED AGGREGATE BASE COURSE MG 9573.000 8.450 80891.85 8.600 82327.80 8.450 80891.85
30426 BREAKER RUN STONE MG 6420.000 7.250 46545.00 7.250 46545.00 7.250 46545.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 1915.000 0.500 957.50 0.500 957.50 0.500 957.50
40301 QMP, ASPHALTIC MIXTURE MG 3615.000 0.600 2169.00 0.600 2169.00 0.600 2169.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 219.000 159.000 34821.00 159.000 34821.00 159.000 34821.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 3615.000 27.050 97785.75 27.050 97785.75 27.050 97785.75
41621 CONCRETE PAVEMENT APPROACH SLA M2 545.000 98.000 53410.00 96.000 52320.00 105.000 57225.00
50201 CONCRETE MASONRY, BRIDGES M3 793.000 310.000 245830.00 280.000 222040.00 350.000 277550.00
50265 PROTECTIVE SURFACE TREATMENT M2 866.000 3.300 2857.80 3.000 2598.00 2.500 2165.00
50401 CONCRETE MASONRY, CULVERTS M3 202.000 350.000 70700.00 350.000 70700.00 385.000 77770.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 16770.000 1.000 16770.00 1.000 16770.00 0.600 10062.00
50505 HIGH STRENGTH BAR STEEL REINF. KG 11800.000 1.000 11800.00 1.100 12980.00 0.600 7080.00
50511 COATED HIGH STR BAR STL REINF, KG 47870.000 1.100 52657.00 1.100 52657.00 0.750 35902.50
50601 STRUCTURAL CARBON STEEL KG 220.000 7.000 1540.00 6.000 1320.00 5.000 1100.00
51121 STL PILE DEL & DRIVEN, HP 250M M 2630.000 55.000 144650.00 50.000 131500.00 55.000 144650.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 18000.000 18000.00 16000.000 16000.00 15000.000 15000.00

B-22-93
51370 STEEL RAILING, TYPE W, STRUCTU LS 1.000 5500.000 5500.00 5000.000 5000.00 4500.000 4500.00

B-22-164
51371 STEEL RAILING, TYPE W, STRUCTU LS 1.000 5500.000 5500.00 5000.000 5000.00 4500.000 4500.00

B-22-165
51372 STEEL RAILING, TYPE W, STRUCTU LS 1.000 5500.000 5500.00 5000.000 5000.00 4500.000 4500.00

B-22-166
51605 RUBBERIZED MEMBRANE WATERPROOF M2 63.000 30.000 1890.00 35.000 2205.00 25.000 1575.00
52009 CULVERT PIPE, CLASS III, 900 M M 20.000 114.500 2290.00 114.500 2290.00 114.500 2290.00
52067 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 360.000 720.00 360.000 720.00 360.000 720.00
52260 RCCP, APRON ENDWALLS, 300 MM EACH 1.000 400.000 400.00 400.000 400.00 400.000 400.00
52264 RCCP, APRON ENDWALLS, 600 MM EACH 1.000 600.000 600.00 600.000 600.00 600.000 600.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
60133 CONCRETE CURB AND GUTTER, 750 M 205.000 35.150 7205.75 35.150 7205.75 50.000 10250.00
60170 CONCRETE CURB AND GUTTER, 900 M 37.000 50.000 1850.00 50.000 1850.00 50.000 1850.00
60204 CONCRETE SIDEWALK, 100 MM M2 330.000 34.450 11368.50 34.450 11368.50 37.500 12375.00
60601 RIPRAP M3 20.000 50.000 1000.00 50.000 1000.00 35.000 700.00
60602 HEAVY RIPRAP M3 235.000 40.000 9400.00 32.000 7520.00 35.000 8225.00
60825 REINF CONC PIPE, CLASS III, SS M 26.000 65.000 1690.00 65.000 1690.00 65.000 1690.00
60829 REINF CONC PIPE, CLASS III, SS M 9.000 122.000 1098.00 122.000 1098.00 122.000 1098.00
61110 MANHOLES, TYPE 1 EACH 2.000 1200.000 2400.00 1200.000 2400.00 1200.000 2400.00
61122 INLETS, TYPE 3 EACH 2.000 800.000 1600.00 800.000 1600.00 800.000 1600.00
61151 MANHOLE COVERS, TYPE J EACH 2.000 275.000 550.00 275.000 550.00 275.000 550.00
61167 INLET COVERS, TYPE H EACH 2.000 350.000 700.00 350.000 700.00 350.000 700.00
61407 STEEL THRIE BEAM STRUCTURE APP M 99.000 88.000 8712.00 98.420 9743.58 98.420 9743.58
61408 STEEL PLATE BEAM GUARD, CLASS M 247.000 32.800 8101.60 33.000 8151.00 33.000 8151.00
61434 STL PLT BM GRD, SLOT RAIL TERM EACH 8.000 1650.000 13200.00 1500.000 12000.00 1500.000 12000.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 12.000 2000.000 24000.00 1675.000 20100.00 1675.000 20100.00
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 200.000 200.00 150.000 150.00 1.000 1.00

5616-01-72
61803 MAINT AND REPAIR OF HAUL ROADS LS 1.000 200.000 200.00 150.000 150.00 1.000 1.00

5616-00-74
61804 MAINT AND REPAIR OF HAUL ROADS LS 1.000 200.000 200.00 150.000 150.00 1.000 1.00

5940-01-71
61910 MOBILIZATION LS 1.000 29150.000 29150.00 99137.200 99137.20 27500.000 27500.00
62203 ASPHALTIC FLUMES M2 10.000 110.000 1100.00 110.000 1100.00 110.000 1100.00
62501 TOPSOIL M2 1600.000 2.200 3520.00 2.200 3520.00 2.200 3520.00
62505 SALVAGED TOPSOIL M2 19300.000 0.600 11580.00 0.600 11580.00 0.600 11580.00
62702 MULCHING M2 19300.000 0.140 2702.00 0.130 2509.00 0.140 2702.00
62811 EROSION BALES, DELIVERED EACH 29.000 6.000 174.00 6.000 174.00 8.000 232.00
62812 EROSION BALES, INSTALLED EACH 29.000 6.000 174.00 5.000 145.00 8.000 232.00
62817 SILT FENCE MAINTENANCE M 5560.000 0.100 556.00 0.100 556.00 0.350 1946.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 6.000 175.000 1050.00 150.000 900.00 200.000 1200.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 6.000 200.000 1200.00 200.000 1200.00 200.000 1200.00
62822 EROSION MAT, DELIVERED, CLASS M2 290.000 1.000 290.00 1.000 290.00 1.000 290.00
62823 EROSION MAT, INSTALLED, CLASS M2 290.000 1.000 290.00 1.000 290.00 0.800 232.00
62834 EROSION MAT, DELIVERED, CLASS M2 101.000 2.000 202.00 5.000 505.00 6.000 606.00
62835 EROSION MAT, INSTALLED, CLASS M2 101.000 2.000 202.00 5.000 505.00 2.500 252.50
62848 SILT FENCE, SILTY SOIL, DELIVE M 2890.000 3.280 9479.20 3.650 10548.50 3.000 8670.00
62850 SILT FENCE, SILTY SOIL, INSTAL M 2890.000 3.280 9479.20 3.400 9826.00 3.000 8670.00
62902 FERTILIZER, TYPE A KG 1170.000 0.600 702.00 0.650 760.50 0.500 585.00
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NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
62905 FERTILIZER, TYPE B KG 100.000 0.600 60.00 0.650 65.00 0.500 50.00
63003 SEEDING, TEMPORARY KG 370.000 7.000 2590.00 4.400 1628.00 6.610 2445.70
63008 SEEDING, MIXTURE NO. 10 KG 288.000 14.000 4032.00 9.900 2851.20 10.000 2880.00
63015 SEEDING, BORROW PIT MIXTURE KG 48.000 14.000 672.00 11.000 528.00 7.500 360.00
63101 SODDING M2 1620.000 3.580 5799.60 3.000 4860.00 3.000 4860.00
63827 REMOVING SIGNS, TYPE II EACH 35.000 15.000 525.00 25.000 875.00 30.000 1050.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 30.000 15.000 450.00 25.000 750.00 30.000 900.00
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 750.000 750.00 1000.000 1000.00
64210 FIELD LABORATORY LS 1.000 500.000 500.00 250.000 250.00 750.000 750.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 2000.000 2000.00 1500.000 1500.00 1500.000 1500.00

5616-01-72
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1500.000 1500.00 750.000 750.00 750.000 750.00

5616-00-74
64304 TRAFFIC CONTROL, PROJECT LS 1.000 1500.000 1500.00 1500.000 1500.00 1500.000 1500.00

5940-01-71
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 10810.000 0.500 5405.00 0.500 5405.00 0.500 5405.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 20190.000 0.100 2019.00 0.050 1009.50 0.050 1009.50
64326 TRAFFIC CONTROL, SIGNS DAYS 9600.000 0.600 5760.00 0.550 5280.00 0.550 5280.00
64503 GEOTEXTILE FABRIC, TYPE DF M2 10.000 2.000 20.00 2.000 20.00 2.750 27.50
64505 GEOTEXTILE FABRIC, TYPE R M2 64.000 3.600 230.40 3.000 192.00 2.750 176.00
64506 GEOTEXTILE FABRIC, TYPE HR M2 760.000 3.500 2660.00 1.000 760.00 2.500 1900.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 5486.000 1.560 8558.16 1.580 8667.88 1.560 8558.16
64636 LOCATING NO-PASSING ZONES KM 1.200 500.000 600.00 500.000 600.00 500.000 600.00
64642 REMOVING PAVEMENT MARKINGS M 180.000 2.000 360.00 0.500 90.00 0.500 90.00
64782 PAVEMENT MARKING, CURB RAMP, E M 4.000 19.800 79.20 19.800 79.20 19.800 79.20
66501 SAWING EXISTING PAVEMENT M 88.000 10.000 880.00 12.000 1056.00 8.550 752.40
66502 SAWING CONCRETE PAVEMENT, FULL M 2.000 20.000 40.00 25.000 50.00 10.000 20.00
90003 MISC M3 25.000 120.000 3000.00 60.000 1500.00 50.000 1250.00

90003A GROUTED HEAVY RIPRAP, C
90003 MISC M3 793.000 5.000 3965.00 11.000 8723.00 4.590 3639.87

90003B READY-MIXED CONCRETE MA
BRIDGES SAMPLING AND TESTING

90004 MISC LS 1.000 300.000 300.00 300.000 300.00 300.000 300.00
90004A REMOVING ENDWALL

90310 REMOVING MARKER POSTS EACH 9.000 10.000 90.00 25.000 225.00 20.000 180.00
90365 QMP, BASE COURSES MG 9493.000 0.550 5221.15 0.550 5221.15 0.550 5221.15
90590 PIPE GRATES EACH 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00
90643 SAND BAGS EACH 400.000 1.000 400.00 4.000 1600.00 2.500 1000.00
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----------------------------------------------------------------------------------------------------------------------------------
90651 POLYETHYLENE SHEETING, DELIVER M2 60.000 3.000 180.00 1.000 60.00 2.000 120.00
90652 POLYETHYLENE SHEETING, INSTALL M2 60.000 3.000 180.00 2.000 120.00 2.000 120.00
90656 TURBIDITY BARRIERS M2 85.000 34.000 2890.00 25.000 2125.00 22.420 1905.70

PROPOSAL TOTAL....... 1287704.83 1305604.18 1307927.03
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BIDDER NO 1: CONCRETE STRUCTURES, INC.
BIDDER NO 2: ACME CONSTRCTION COMPANY
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.
BIDDER NO 5: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 6: ZENITH TECH., INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20351 REMOVING OLD BRIDGE, STATION LS 1.000 4000.000 4000.00 4500.000 4500.00 10000.000 10000.00

1+119
20352 REMOVING OLD BRIDGE, STATION LS 1.000 4300.000 4300.00 4500.000 4500.00 10000.000 10000.00

2+190
20353 REMOVING OLD BRIDGE, STATION LS 1.000 4800.000 4800.00 3850.000 3850.00 10000.000 10000.00

3+175
20354 REMOVING OLD BRIDGE, STATION LS 1.000 4000.000 4000.00 3950.000 3950.00 10000.000 10000.00

1+000
20355 REMOVING OLD BRIDGE, STATION LS 1.000 3500.000 3500.00 3500.000 3500.00 10000.000 10000.00

2+000
20356 REMOVING OLD BRIDGE, STATION LS 1.000 7500.000 7500.00 8000.000 8000.00 20000.000 20000.00

1+060
20405 REMOVING CURB AND GUTTER M 35.000 13.000 455.00 10.000 350.00 13.000 455.00
20411 REMOVING GUARDRAIL M 186.000 3.500 651.00 3.000 558.00 3.500 651.00
20503 UNCLASSIFIED EXCAVATION M3 3996.000 2.350 9390.60 6.000 23976.00 2.350 9390.60
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3200.000 3200.00 5660.000 5660.00 12500.000 12500.00

B-22-164
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3500.000 3500.00 5660.000 5660.00 12500.000 12500.00

B-22-165
20612 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4500.000 4500.00 4158.250 4158.25 12500.000 12500.00

B-22-166
20613 EXCAVATION FOR STRUCTURES, BRI LS 1.000 7300.000 7300.00 17616.000 17616.00 25000.000 25000.00

B-22-93
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 6600.000 6600.00 6133.000 6133.00 15000.000 15000.00

B-25-115
20621 EXCAVATION FOR STRUCTURES, CUL LS 1.000 9800.000 9800.00 6133.000 6133.00 15000.000 15000.00

B-25-116
20801 BORROW EXCAVATION M3 16939.000 4.430 75039.77 6.000 101634.00 4.430 75039.77
21001 STRUCTURE BACKFILL M3 1460.000 5.430 7927.80 20.410 29798.60 5.430 7927.80
21302 FINISHING ROADWAY, PROJECT LS 1.000 3600.000 3600.00 6000.000 6000.00 3600.000 3600.00

5616-01-72
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21303 FINISHING ROADWAY, PROJECT LS 1.000 670.000 670.00 2000.000 2000.00 670.000 670.00

5616-00-74
21304 FINISHING ROADWAY, PROJECT LS 1.000 800.000 800.00 2000.000 2000.00 800.000 800.00

5940-01-71
30404 CRUSHED AGGREGATE BASE COURSE MG 9573.000 8.450 80891.85 8.450 80891.85 8.450 80891.85
30426 BREAKER RUN STONE MG 6420.000 7.250 46545.00 7.250 46545.00 7.250 46545.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 1915.000 0.500 957.50 0.500 957.50 0.500 957.50
40301 QMP, ASPHALTIC MIXTURE MG 3615.000 0.600 2169.00 0.600 2169.00 0.600 2169.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 219.000 159.000 34821.00 159.000 34821.00 159.000 34821.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 3615.000 27.050 97785.75 27.050 97785.75 27.050 97785.75
41621 CONCRETE PAVEMENT APPROACH SLA M2 545.000 105.000 57225.00 121.160 66032.20 105.000 57225.00
50201 CONCRETE MASONRY, BRIDGES M3 793.000 334.000 264862.00 265.280 210367.04 380.000 301340.00
50265 PROTECTIVE SURFACE TREATMENT M2 866.000 2.000 1732.00 1.910 1654.06 2.200 1905.20
50401 CONCRETE MASONRY, CULVERTS M3 202.000 354.000 71508.00 301.000 60802.00 380.000 76760.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 16770.000 1.020 17105.40 0.990 16602.30 1.000 16770.00
50505 HIGH STRENGTH BAR STEEL REINF. KG 11800.000 1.240 14632.00 0.990 11682.00 1.150 13570.00
50511 COATED HIGH STR BAR STL REINF, KG 47870.000 1.170 56007.90 1.200 57444.00 1.200 57444.00
50601 STRUCTURAL CARBON STEEL KG 220.000 10.000 2200.00 7.820 1720.40 7.500 1650.00
51121 STL PILE DEL & DRIVEN, HP 250M M 2630.000 58.000 152540.00 69.000 181470.00 50.000 131500.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 18100.000 18100.00 17087.000 17087.00 18500.000 18500.00

B-22-93
51370 STEEL RAILING, TYPE W, STRUCTU LS 1.000 6300.000 6300.00 5482.000 5482.00 7500.000 7500.00

B-22-164
51371 STEEL RAILING, TYPE W, STRUCTU LS 1.000 6300.000 6300.00 5482.000 5482.00 7500.000 7500.00

B-22-165
51372 STEEL RAILING, TYPE W, STRUCTU LS 1.000 6300.000 6300.00 5482.000 5482.00 7500.000 7500.00

B-22-166
51605 RUBBERIZED MEMBRANE WATERPROOF M2 63.000 55.000 3465.00 29.260 1843.38 17.500 1102.50
52009 CULVERT PIPE, CLASS III, 900 M M 20.000 114.500 2290.00 110.000 2200.00 114.500 2290.00
52067 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 360.000 720.00 250.000 500.00 360.000 720.00
52260 RCCP, APRON ENDWALLS, 300 MM EACH 1.000 400.000 400.00 275.000 275.00 400.000 400.00
52264 RCCP, APRON ENDWALLS, 600 MM EACH 1.000 600.000 600.00 450.000 450.00 600.000 600.00
60133 CONCRETE CURB AND GUTTER, 750 M 205.000 50.000 10250.00 29.890 6127.45 50.000 10250.00
60170 CONCRETE CURB AND GUTTER, 900 M 37.000 50.000 1850.00 32.850 1215.45 50.000 1850.00
60204 CONCRETE SIDEWALK, 100 MM M2 330.000 37.500 12375.00 28.960 9556.80 37.500 12375.00
60601 RIPRAP M3 20.000 60.000 1200.00 50.000 1000.00 40.000 800.00
60602 HEAVY RIPRAP M3 235.000 44.000 10340.00 36.680 8619.80 40.000 9400.00
60825 REINF CONC PIPE, CLASS III, SS M 26.000 65.000 1690.00 130.000 3380.00 65.000 1690.00
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60829 REINF CONC PIPE, CLASS III, SS M 9.000 122.000 1098.00 200.000 1800.00 122.000 1098.00
61110 MANHOLES, TYPE 1 EACH 2.000 1200.000 2400.00 1300.000 2600.00 1200.000 2400.00
61122 INLETS, TYPE 3 EACH 2.000 800.000 1600.00 600.000 1200.00 800.000 1600.00
61151 MANHOLE COVERS, TYPE J EACH 2.000 275.000 550.00 250.000 500.00 275.000 550.00
61167 INLET COVERS, TYPE H EACH 2.000 350.000 700.00 350.000 700.00 350.000 700.00
61407 STEEL THRIE BEAM STRUCTURE APP M 99.000 98.420 9743.58 88.000 8712.00 98.420 9743.58
61408 STEEL PLATE BEAM GUARD, CLASS M 247.000 33.000 8151.00 32.800 8101.60 33.000 8151.00
61434 STL PLT BM GRD, SLOT RAIL TERM EACH 8.000 1500.000 12000.00 1650.000 13200.00 1500.000 12000.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 12.000 1675.000 20100.00 2000.000 24000.00 1675.000 20100.00
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 100.000 100.00 100.000 100.00 100.000 100.00

5616-01-72
61803 MAINT AND REPAIR OF HAUL ROADS LS 1.000 100.000 100.00 100.000 100.00 100.000 100.00

5616-00-74
61804 MAINT AND REPAIR OF HAUL ROADS LS 1.000 100.000 100.00 100.000 100.00 100.000 100.00

5940-01-71
61910 MOBILIZATION LS 1.000 86400.000 86400.00 56650.000 56650.00 15000.000 15000.00
62203 ASPHALTIC FLUMES M2 10.000 110.000 1100.00 110.000 1100.00 110.000 1100.00
62501 TOPSOIL M2 1600.000 2.200 3520.00 1.000 1600.00 2.200 3520.00
62505 SALVAGED TOPSOIL M2 19300.000 0.600 11580.00 1.000 19300.00 0.600 11580.00
62702 MULCHING M2 19300.000 0.140 2702.00 0.140 2702.00 0.140 2702.00
62811 EROSION BALES, DELIVERED EACH 29.000 8.000 232.00 6.000 174.00 8.000 232.00
62812 EROSION BALES, INSTALLED EACH 29.000 8.000 232.00 6.000 174.00 8.000 232.00
62817 SILT FENCE MAINTENANCE M 5560.000 0.350 1946.00 0.100 556.00 0.350 1946.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 6.000 200.000 1200.00 175.000 1050.00 200.000 1200.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 6.000 200.000 1200.00 200.000 1200.00 200.000 1200.00
62822 EROSION MAT, DELIVERED, CLASS M2 290.000 1.000 290.00 1.000 290.00 1.000 290.00
62823 EROSION MAT, INSTALLED, CLASS M2 290.000 0.800 232.00 1.000 290.00 0.800 232.00
62834 EROSION MAT, DELIVERED, CLASS M2 101.000 6.000 606.00 2.000 202.00 6.000 606.00
62835 EROSION MAT, INSTALLED, CLASS M2 101.000 2.500 252.50 2.000 202.00 2.500 252.50
62848 SILT FENCE, SILTY SOIL, DELIVE M 2890.000 3.000 8670.00 3.280 9479.20 3.000 8670.00
62850 SILT FENCE, SILTY SOIL, INSTAL M 2890.000 3.000 8670.00 3.280 9479.20 3.000 8670.00
62902 FERTILIZER, TYPE A KG 1170.000 0.500 585.00 0.600 702.00 0.500 585.00
62905 FERTILIZER, TYPE B KG 100.000 0.500 50.00 0.600 60.00 0.500 50.00
63003 SEEDING, TEMPORARY KG 370.000 6.610 2445.70 7.000 2590.00 6.610 2445.70
63008 SEEDING, MIXTURE NO. 10 KG 288.000 10.000 2880.00 14.000 4032.00 10.000 2880.00
63015 SEEDING, BORROW PIT MIXTURE KG 48.000 7.500 360.00 14.000 672.00 7.500 360.00
63101 SODDING M2 1620.000 3.000 4860.00 3.580 5799.60 3.000 4860.00
63827 REMOVING SIGNS, TYPE II EACH 35.000 30.000 1050.00 15.000 525.00 30.000 1050.00
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63830 REMOVING SMALL SIGN SUPPORTS EACH 30.000 30.000 900.00 15.000 450.00 30.000 900.00
64202 FIELD OFFICE, TYPE B LS 1.000 1000.000 1000.00 600.000 600.00 1500.000 1500.00
64210 FIELD LABORATORY LS 1.000 1000.000 1000.00 600.000 600.00 1000.000 1000.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 900.000 900.00 1500.000 1500.00 1500.000 1500.00

5616-01-72
64303 TRAFFIC CONTROL, PROJECT LS 1.000 900.000 900.00 750.000 750.00 750.000 750.00

5616-00-74
64304 TRAFFIC CONTROL, PROJECT LS 1.000 1400.000 1400.00 1500.000 1500.00 1500.000 1500.00

5940-01-71
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 10810.000 0.500 5405.00 0.500 5405.00 0.500 5405.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 20190.000 0.100 2019.00 0.050 1009.50 0.050 1009.50
64326 TRAFFIC CONTROL, SIGNS DAYS 9600.000 0.500 4800.00 0.550 5280.00 0.550 5280.00
64503 GEOTEXTILE FABRIC, TYPE DF M2 10.000 4.000 40.00 33.630 336.30 2.500 25.00
64505 GEOTEXTILE FABRIC, TYPE R M2 64.000 3.500 224.00 3.600 230.40 2.500 160.00
64506 GEOTEXTILE FABRIC, TYPE HR M2 760.000 2.500 1900.00 3.000 2280.00 2.500 1900.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 5486.000 1.560 8558.16 1.600 8777.60 1.560 8558.16
64636 LOCATING NO-PASSING ZONES KM 1.200 500.000 600.00 600.000 720.00 500.000 600.00
64642 REMOVING PAVEMENT MARKINGS M 180.000 1.500 270.00 0.500 90.00 0.500 90.00
64782 PAVEMENT MARKING, CURB RAMP, E M 4.000 19.800 79.20 15.000 60.00 19.800 79.20
66501 SAWING EXISTING PAVEMENT M 88.000 8.330 733.04 10.000 880.00 10.000 880.00
66502 SAWING CONCRETE PAVEMENT, FULL M 2.000 8.330 16.66 20.000 40.00 20.000 40.00
90003 MISC M3 25.000 76.000 1900.00 49.000 1225.00 85.000 2125.00

90003A GROUTED HEAVY RIPRAP, C
90003 MISC M3 793.000 4.600 3647.80 8.000 6344.00 5.000 3965.00

90003B READY-MIXED CONCRETE MA
BRIDGES SAMPLING AND TESTING

90004 MISC LS 1.000 400.000 400.00 100.000 100.00 300.000 300.00
90004A REMOVING ENDWALL

90310 REMOVING MARKER POSTS EACH 9.000 20.000 180.00 2.000 18.00 20.000 180.00
90365 QMP, BASE COURSES MG 9493.000 0.550 5221.15 0.550 5221.15 0.550 5221.15
90590 PIPE GRATES EACH 1.000 1000.000 1000.00 750.000 750.00 1000.000 1000.00
90643 SAND BAGS EACH 400.000 5.000 2000.00 5.000 2000.00 5.000 2000.00
90651 POLYETHYLENE SHEETING, DELIVER M2 60.000 3.000 180.00 0.500 30.00 2.000 120.00
90652 POLYETHYLENE SHEETING, INSTALL M2 60.000 3.000 180.00 4.600 276.00 6.000 360.00
90656 TURBIDITY BARRIERS M2 85.000 22.420 1905.70 34.000 2890.00 22.420 1905.70

PROPOSAL TOTAL....... 1389762.06 1408927.38 1439505.46
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STATE PROJECT(S): 5849-00-66 LOCATION 13/DANE COUNTY
LACY ROAD, CITY OF FITCHBURG
LOCAL STREET
DANE COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN
BIDDER NO 2: TIMME, INC.
BIDDER NO 3: MUSSON BROS., INC.
BIDDER NO 4: HENSHUE CONSTRUCTION, INC.
BIDDER NO 5: MCGUIRE, INC.
BIDDER NO 6: HAMMERSLEY STONE COMPANY, INC.
BIDDER NO 7: HOMBURG CONTRACTORS, INC.
BIDDER NO 8: SPEEDWAY SAND & GRAVEL, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING 25MM 254.000 8.000 2032.00 8.000 2032.00 7.000 1778.00
20105 GRUBBING 25MM 254.000 8.000 2032.00 6.000 1524.00 7.000 1778.00
20330 REMOVING OLD CULVERTS EACH 30.000 70.000 2100.00 150.000 4500.00 175.000 5250.00
20401 REMOVING PAVEMENT M2 230.000 3.250 747.50 2.470 568.10 5.000 1150.00
20405 REMOVING CURB AND GUTTER M 457.000 9.000 4113.00 10.310 4711.67 8.500 3884.50
20406 REMOVING CONCRETE SIDEWALK M2 179.000 3.250 581.75 2.500 447.50 4.000 716.00
20414 REMOVING MANHOLES EACH 3.000 125.000 375.00 200.000 600.00 300.000 900.00
20416 REMOVING INLETS EACH 2.000 125.000 250.00 120.000 240.00 200.000 400.00
20419 REMOVING ASPHALTIC SURFACE, BU M2 24.000 34.000 816.00 34.500 828.00 34.000 816.00
20422 REMOVING CONCRETE BASES EACH 1.000 150.000 150.00 150.000 150.00 100.000 100.00
20503 UNCLASSIFIED EXCAVATION M3 19500.000 4.490 87555.00 6.250 121875.00 6.170 120315.00
21301 FINISHING ROADWAY LS 1.000 6000.000 6000.00 6500.000 6500.00 6000.000 6000.00
30404 CRUSHED AGGREGATE BASE COURSE MG 20600.000 7.700 158620.00 7.800 160680.00 7.700 158620.00
30425 BREAKER RUN STONE M3 1600.000 20.200 32320.00 20.600 32960.00 16.200 25920.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 3785.000 0.320 1211.20 0.330 1249.05 0.320 1211.20
40301 QMP, ASPHALTIC MIXTURE MG 11100.000 0.550 6105.00 0.550 6105.00 0.550 6105.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 666.000 155.000 103230.00 157.000 104562.00 155.000 103230.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 11100.000 23.950 265845.00 24.100 267510.00 23.950 265845.00
41605 CONCRETE DRIVEWAY, 150 MM M2 1454.000 29.640 43096.56 31.500 45801.00 30.500 44347.00
52003 CULVERT PIPE, CLASS III, 450 M M 28.000 101.440 2840.32 100.000 2800.00 92.000 2576.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 173.850 347.70 320.000 640.00 120.000 240.00
52178 STL APRN ENDWL FR CLVT PIPE SL EACH 4.000 396.140 1584.56 150.000 600.00 425.000 1700.00
52260 RCCP, APRON ENDWALLS, 300 MM EACH 1.000 275.000 275.00 265.000 265.00 300.000 300.00
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52267 RCCP, APRON ENDWALLS, 900 MM EACH 1.000 750.000 750.00 865.000 865.00 800.000 800.00
52340 RCCP HORZ ELLIP, CL HE-III, 73 M 4.600 212.010 975.25 190.000 874.00 300.000 1380.00
52360 RCCP HORZ ELLIP, ENDWALLS, 365 EACH 1.000 390.000 390.00 350.000 350.00 400.000 400.00
60205 CONCRETE SIDEWALK, 125 MM M2 160.000 27.020 4323.20 30.500 4880.00 28.500 4560.00
60601 RIPRAP M3 20.200 60.000 1212.00 65.000 1313.00 60.000 1212.00
60825 REINF CONC PIPE, CLASS III, SS M 795.550 85.240 67812.68 89.000 70803.95 107.150 85243.18
60831 REINF CONC PIPE, CLASS III, SS M 396.500 220.050 87249.83 149.000 59078.50 161.000 63836.50
60854 REINF CONC PIPE, CLASS IV, SS, M 83.500 124.910 10429.99 125.000 10437.50 145.100 12115.85
60856 REINF CONC PIPE, CLASS IV, SS, M 125.000 152.400 19050.00 160.000 20000.00 160.750 20093.75
60858 REINF CONC PIPE, CLASS IV, SS, M 30.900 189.110 5843.50 195.000 6025.50 209.000 6458.10
61001 REINF CONC HE, CL HE-III, SS, M 62.000 129.430 8024.66 115.000 7130.00 132.000 8184.00
61110 MANHOLES, TYPE 1 EACH 6.000 819.940 4919.64 570.000 3420.00 825.000 4950.00
61112 MANHOLES, TYPE 3 EACH 1.000 1681.450 1681.45 1755.000 1755.00 1700.000 1700.00
61121 INLETS, TYPE 1 EACH 4.000 687.760 2751.04 715.000 2860.00 670.000 2680.00
61122 INLETS, TYPE 3 EACH 49.000 556.210 27254.29 425.000 20825.00 500.000 24500.00
61128 RECONSTRUCTING MANHOLES EACH 2.000 1500.000 3000.00 350.000 700.00 900.000 1800.00
61129 RECONSTRUCTING INLETS EACH 1.000 350.000 350.00 300.000 300.00 500.000 500.00
61151 MANHOLE COVERS, TYPE J EACH 20.000 236.420 4728.40 300.000 6000.00 260.000 5200.00
61156 INLET COVERS, TYPE H-S EACH 10.000 307.100 3071.00 300.000 3000.00 335.000 3350.00
61163 INLET COVERS, TYPE C EACH 4.000 238.530 954.12 300.000 1200.00 260.000 1040.00
61167 INLET COVERS, TYPE H EACH 42.000 307.100 12898.20 300.000 12600.00 335.000 14070.00
61182 ADJUSTING MANHOLE COVERS EACH 22.000 150.000 3300.00 150.000 3300.00 150.000 3300.00
61910 MOBILIZATION LS 1.000 12500.000 12500.00 12600.000 12600.00 9350.000 9350.00
62101 LANDMARK REFERENCE MONUMENTS EACH 12.000 100.000 1200.00 500.000 6000.00 110.000 1320.00
62203 ASPHALTIC FLUMES M2 31.000 25.000 775.00 25.500 790.50 25.000 775.00
62301 CALCIUM CHLORIDE SURFACE TREAT MG 14.500 80.000 1160.00 81.000 1174.50 80.000 1160.00
62401 WATER KL 144.000 10.000 1440.00 8.150 1173.60 8.000 1152.00
62505 SALVAGED TOPSOIL M2 23100.000 1.200 27720.00 1.390 32109.00 1.000 23100.00
62702 MULCHING M2 20650.000 0.120 2478.00 0.130 2684.50 0.120 2478.00
62811 EROSION BALES, DELIVERED EACH 35.000 3.500 122.50 6.000 210.00 5.000 175.00
62812 EROSION BALES, INSTALLED EACH 35.000 3.500 122.50 10.000 350.00 5.000 175.00
62817 SILT FENCE MAINTENANCE M 2610.000 0.320 835.20 0.500 1305.00 0.500 1305.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 100.000 400.00 200.000 800.00 150.000 600.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 150.000 600.00 250.000 1000.00 200.000 800.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 1305.000 3.000 3915.00 3.000 3915.00 3.000 3915.00
62850 SILT FENCE, SILTY SOIL, INSTAL M 1305.000 3.000 3915.00 3.550 4632.75 3.000 3915.00
62905 FERTILIZER, TYPE B KG 1190.000 0.600 714.00 0.550 654.50 0.650 773.50
63003 SEEDING, TEMPORARY KG 230.000 5.500 1265.00 10.000 2300.00 4.400 1012.00
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63008 SEEDING, MIXTURE NO. 10 KG 213.000 9.000 1917.00 11.990 2553.87 10.500 2236.50
63101 SODDING M2 10750.000 3.050 32787.50 2.850 30637.50 3.000 32250.00
63201 TREES, EACH 4.000 340.000 1360.00 550.000 2200.00 288.000 1152.00

ASH, GREEN, MARSHALL SEEDLESS,
CAL., B&B

63202 TREES, EACH 3.000 340.000 1020.00 550.000 1650.00 300.000 900.00
HONEYLOCUST, THORNLESS SKYLINE
CAL., B&B

63203 TREES, EACH 3.000 340.000 1020.00 525.000 1575.00 305.000 915.00
LINDEN, LITTLELEAF GREENSPIRE,
CAL., B&B

63204 TREES, EACH 4.000 380.000 1520.00 650.000 2600.00 365.000 1460.00
MAPLE, RED SUNSET, 57 MM CAL.,

63205 TREES, EACH 8.000 380.000 3040.00 675.000 5400.00 423.000 3384.00
OAK, RED, 57 MM CAL., B&B

63702 SIGNS, TYPE II, REFLECTIVE M2 1.440 180.550 259.99 275.000 396.00 215.000 309.60
64210 FIELD LABORATORY LS 1.000 4000.000 4000.00 2500.000 2500.00 1000.000 1000.00
64220 FIELD OFFICE, TYPE C LS 1.000 5000.000 5000.00 2500.000 2500.00 3500.000 3500.00
64301 TRAFFIC CONTROL LS 1.000 1200.000 1200.00 1200.000 1200.00 4176.000 4176.00
64313 TRAFFIC CONTROL, DRUMS DAYS 18000.000 0.250 4500.00 0.260 4680.00 0.200 3600.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 7020.000 0.400 2808.00 0.420 2948.40 0.250 1755.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 11520.000 0.090 1036.80 0.100 1152.00 0.050 576.00
64326 TRAFFIC CONTROL, SIGNS DAYS 15660.000 0.300 4698.00 0.420 6577.20 0.300 4698.00
64501 GEOTEXTILE FABRIC, TYPE SAS M2 200.000 1.300 260.00 2.500 500.00 4.000 800.00
64505 GEOTEXTILE FABRIC, TYPE R M2 34.700 2.000 69.40 5.000 173.50 4.000 138.80
64602 PAVEMENT MARKING, 100 MM, EPOX M 9982.700 0.740 7387.20 0.740 7387.20 0.740 7387.20
64618 PVMT MRKNG, CHANNELIZING, 200 M 181.000 2.000 362.00 2.000 362.00 2.000 362.00
64642 REMOVING PAVEMENT MARKINGS M 25.000 1.000 25.00 1.050 26.25 2.000 50.00
64714 PVMT MRKNG, STOP LINE, 600 MM, M 22.000 16.000 352.00 16.000 352.00 16.000 352.00
64726 PVMT MRKNG, CROSSWALK, 450 MM, M 259.000 13.100 3392.90 13.100 3392.90 13.100 3392.90
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 5.000 110.000 550.00 110.000 550.00 110.000 550.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 9.000 140.000 1260.00 140.000 1260.00 140.000 1260.00
64782 PAVEMENT MARKING, CURB RAMP, E M 40.000 10.000 400.00 10.000 400.00 10.000 400.00
65401 CONCRETE BASES, TYPE 1 EACH 2.000 410.000 820.00 415.000 830.00 410.000 820.00
65403 CONCRETE BASES, TYPE 5 EACH 1.000 450.000 450.00 455.000 455.00 450.000 450.00
65425 PEDESTAL BASES EACH 2.000 138.000 276.00 140.000 280.00 138.000 276.00
65566 ELECTRICAL WIRE, LIGHTING, NO. M 477.000 1.670 796.59 1.700 810.90 1.670 796.59
65730 TRAFFIC SIGNAL STDS, ALUM, 2.7 EACH 2.000 137.000 274.00 140.000 280.00 137.000 274.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 55
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119007

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
65903 LUMINAIRES, UTILITY, 150 W EACH 17.000 194.000 3298.00 198.000 3366.00 194.000 3298.00
66501 SAWING EXISTING PAVEMENT M 317.000 2.100 665.70 4.300 1363.10 2.100 665.70
90001 MISC M 3880.000 26.510 102858.80 23.400 90792.00 21.990 85321.20

90001A CONCRETE CURB & GUTTER,
TYPE SPECIAL

90001 MISC M 416.000 25.200 10483.20 19.300 8028.80 24.000 9984.00
90001B CONCRETE GUTTER, 600 MM
SPECIAL

90001 MISC M 40.000 61.320 2452.80 51.000 2040.00 90.000 3600.00
90001C H.E.S. CONCRETE GUTTER,
TYPE SPECIAL

90001 MISC M 327.500 124.910 40908.03 120.000 39300.00 194.550 63715.13
90001D SALVAGED AND RELAID STO

90001 MISC M 56.000 63.620 3562.72 59.000 3304.00 114.000 6384.00
90001E WATER SERVICE, 25 MM

90001 MISC M 28.000 61.880 1732.64 61.000 1708.00 125.000 3500.00
90001F SANITARY SEWER SERVICE

90002 MISC M2 1.300 235.000 305.50 1000.000 1300.00 500.000 650.00
90002A RETAINING WALL, PERMANE
STATION 11+938.5

90002 MISC M2 215.000 90.000 19350.00 90.500 19457.50 90.000 19350.00
90002B PATTERNED SURFACE

90003 MISC M3 36.000 50.000 1800.00 33.000 1188.00 50.000 1800.00
90003A STONE DITCH CHECKS

90004 MISC LS 1.000 850.000 850.00 867.000 867.00 850.000 850.00
90004A UNDERGROUND ELECTRIC SY

90005 MISC EACH 13.000 1441.250 18736.25 1165.000 15145.00 985.000 12805.00
90005A MANHOLES, TYPE SPECIAL,

90005 MISC EACH 2.000 650.900 1301.80 500.000 1000.00 535.000 1070.00
90005B INLETS, TYPE 3, MODIFIE

90005 MISC EACH 54.000 50.000 2700.00 50.000 2700.00 50.000 2700.00
90005C INLET PROTECTION, TYPE

90005 MISC EACH 51.000 50.000 2550.00 40.000 2040.00 40.000 2040.00
90005D INLET PROTECTION, TYPE

90005 MISC EACH 40.000 200.000 8000.00 140.000 5600.00 150.000 6000.00
90005E UTILITY LINE OPENINGS,

90005 MISC EACH 1.000 200.000 200.00 600.000 600.00 500.000 500.00
90005F STORM SEWER TAP
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90005 MISC EACH 17.000 929.000 15793.00 947.000 16099.00 929.000 15793.00

90005G CONCRETE POLE, 7.3 M
90005 MISC EACH 2.000 129.000 258.00 132.000 264.00 129.000 258.00

90005H TRAFFIC SIGNAL FACES, 1
90005 MISC EACH 2.000 200.000 400.00 195.000 390.00 800.000 1600.00

90005J SALVAGED APRON ENDWALLS
CULVERT PIPE, CL HE-III, 730 X

90005 MISC EACH 1.000 300.000 300.00 310.000 310.00 300.000 300.00
90005K SALVAGE AND REINSTALL L
UNIT

90005 MISC EACH 2.000 520.000 1040.00 530.000 1060.00 520.000 1040.00
90005L FLASHER CABINET

90005 MISC EACH 30.000 200.000 6000.00 75.000 2250.00 150.000 4500.00
90005M LOCATE AND PERPETUATE P
IRON PIN

90006 MISC MG 300.000 7.700 2310.00 7.850 2355.00 7.700 2310.00
90006A CRUSHED AGGREGATE BASE
CRUSHED STONE

90365 QMP, BASE COURSES MG 20900.000 0.200 4180.00 0.200 4180.00 0.200 4180.00
90590 PIPE GRATES EACH 2.000 925.000 1850.00 1800.000 3600.00 950.000 1900.00
90905 POLYSTYRENE INSULATION BOARD, M2 10.000 20.000 200.00 10.000 100.00 4.000 40.00

PROPOSAL TOTAL....... 1389287.86 1392602.24 1407936.20
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BIDDER NO 1: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN
BIDDER NO 2: TIMME, INC.
BIDDER NO 3: MUSSON BROS., INC.
BIDDER NO 4: HENSHUE CONSTRUCTION, INC.
BIDDER NO 5: MCGUIRE, INC.
BIDDER NO 6: HAMMERSLEY STONE COMPANY, INC.
BIDDER NO 7: HOMBURG CONTRACTORS, INC.
BIDDER NO 8: SPEEDWAY SAND & GRAVEL, INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING 25MM 254.000 9.700 2463.80 7.000 1778.00 7.000 1778.00
20105 GRUBBING 25MM 254.000 9.700 2463.80 7.000 1778.00 7.000 1778.00
20330 REMOVING OLD CULVERTS EACH 30.000 273.700 8211.00 200.000 6000.00 260.000 7800.00
20401 REMOVING PAVEMENT M2 230.000 4.140 952.20 2.400 552.00 10.000 2300.00
20405 REMOVING CURB AND GUTTER M 457.000 7.960 3637.72 10.000 4570.00 6.000 2742.00
20406 REMOVING CONCRETE SIDEWALK M2 179.000 4.350 778.65 10.000 1790.00 5.000 895.00
20414 REMOVING MANHOLES EACH 3.000 156.210 468.63 500.000 1500.00 200.000 600.00
20416 REMOVING INLETS EACH 2.000 124.970 249.94 300.000 600.00 200.000 400.00
20419 REMOVING ASPHALTIC SURFACE, BU M2 24.000 34.000 816.00 34.000 816.00 34.000 816.00
20422 REMOVING CONCRETE BASES EACH 1.000 93.720 93.72 250.000 250.00 100.000 100.00
20503 UNCLASSIFIED EXCAVATION M3 19500.000 5.060 98670.00 4.900 95550.00 6.040 117780.00
21301 FINISHING ROADWAY LS 1.000 3723.090 3723.09 12500.000 12500.00 1500.000 1500.00
30404 CRUSHED AGGREGATE BASE COURSE MG 20600.000 7.700 158620.00 6.870 141522.00 6.870 141522.00
30425 BREAKER RUN STONE M3 1600.000 20.200 32320.00 8.800 14080.00 8.800 14080.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 3785.000 0.320 1211.20 0.320 1211.20 0.320 1211.20
40301 QMP, ASPHALTIC MIXTURE MG 11100.000 0.550 6105.00 0.550 6105.00 0.550 6105.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 666.000 155.000 103230.00 155.000 103230.00 155.000 103230.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 11100.000 23.950 265845.00 23.950 265845.00 23.950 265845.00
41605 CONCRETE DRIVEWAY, 150 MM M2 1454.000 30.500 44347.00 31.000 45074.00 30.500 44347.00
52003 CULVERT PIPE, CLASS III, 450 M M 28.000 94.220 2638.16 66.000 1848.00 89.000 2492.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 157.290 314.58 150.000 300.00 106.000 212.00
52178 STL APRN ENDWL FR CLVT PIPE SL EACH 4.000 373.670 1494.68 400.000 1600.00 391.000 1564.00
52260 RCCP, APRON ENDWALLS, 300 MM EACH 1.000 471.530 471.53 450.000 450.00 310.000 310.00
52267 RCCP, APRON ENDWALLS, 900 MM EACH 1.000 977.360 977.36 900.000 900.00 713.000 713.00
52340 RCCP HORZ ELLIP, CL HE-III, 73 M 4.600 228.920 1053.03 300.000 1380.00 290.000 1334.00
52360 RCCP HORZ ELLIP, ENDWALLS, 365 EACH 1.000 438.780 438.78 550.000 550.00 380.000 380.00
60205 CONCRETE SIDEWALK, 125 MM M2 160.000 28.500 4560.00 30.000 4800.00 28.500 4560.00
60601 RIPRAP M3 20.200 54.620 1103.32 65.000 1313.00 65.000 1313.00
60825 REINF CONC PIPE, CLASS III, SS M 795.550 99.610 79244.74 115.000 91488.25 99.000 78759.45
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60831 REINF CONC PIPE, CLASS III, SS M 396.500 182.490 72357.29 215.000 85247.50 165.000 65422.50
60854 REINF CONC PIPE, CLASS IV, SS, M 83.500 155.230 12961.71 161.000 13443.50 127.000 10604.50
60856 REINF CONC PIPE, CLASS IV, SS, M 125.000 188.740 23592.50 186.500 23312.50 158.000 19750.00
60858 REINF CONC PIPE, CLASS IV, SS, M 30.900 237.100 7326.39 228.000 7045.20 185.000 5716.50
61001 REINF CONC HE, CL HE-III, SS, M 62.000 147.860 9167.32 140.000 8680.00 126.000 7812.00
61110 MANHOLES, TYPE 1 EACH 6.000 829.270 4975.62 900.000 5400.00 1050.000 6300.00
61112 MANHOLES, TYPE 3 EACH 1.000 2136.560 2136.56 1500.000 1500.00 1900.000 1900.00
61121 INLETS, TYPE 1 EACH 4.000 588.810 2355.24 600.000 2400.00 801.000 3204.00
61122 INLETS, TYPE 3 EACH 49.000 625.100 30629.90 500.000 24500.00 605.000 29645.00
61128 RECONSTRUCTING MANHOLES EACH 2.000 784.820 1569.64 1000.000 2000.00 1104.000 2208.00
61129 RECONSTRUCTING INLETS EACH 1.000 392.430 392.43 700.000 700.00 800.000 800.00
61151 MANHOLE COVERS, TYPE J EACH 20.000 283.900 5678.00 260.000 5200.00 260.000 5200.00
61156 INLET COVERS, TYPE H-S EACH 10.000 405.690 4056.90 320.000 3200.00 335.000 3350.00
61163 INLET COVERS, TYPE C EACH 4.000 314.370 1257.48 270.000 1080.00 261.000 1044.00
61167 INLET COVERS, TYPE H EACH 42.000 405.690 17038.98 320.000 13440.00 335.000 14070.00
61182 ADJUSTING MANHOLE COVERS EACH 22.000 165.940 3650.68 200.000 4400.00 200.000 4400.00
61910 MOBILIZATION LS 1.000 8429.560 8429.56 21000.000 21000.00 17400.000 17400.00
62101 LANDMARK REFERENCE MONUMENTS EACH 12.000 521.830 6261.96 110.000 1320.00 110.000 1320.00
62203 ASPHALTIC FLUMES M2 31.000 25.000 775.00 25.000 775.00 25.000 775.00
62301 CALCIUM CHLORIDE SURFACE TREAT MG 14.500 80.000 1160.00 80.000 1160.00 150.000 2175.00
62401 WATER KL 144.000 8.000 1152.00 4.000 576.00 4.000 576.00
62505 SALVAGED TOPSOIL M2 23100.000 0.820 18942.00 1.500 34650.00 1.300 30030.00
62702 MULCHING M2 20650.000 0.120 2478.00 0.120 2478.00 0.120 2478.00
62811 EROSION BALES, DELIVERED EACH 35.000 5.000 175.00 5.000 175.00 5.000 175.00
62812 EROSION BALES, INSTALLED EACH 35.000 5.000 175.00 5.000 175.00 5.000 175.00
62817 SILT FENCE MAINTENANCE M 2610.000 0.500 1305.00 0.500 1305.00 0.500 1305.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 150.000 600.00 150.000 600.00 150.000 600.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 200.000 800.00 200.000 800.00 200.000 800.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 1305.000 3.000 3915.00 3.000 3915.00 3.000 3915.00
62850 SILT FENCE, SILTY SOIL, INSTAL M 1305.000 3.000 3915.00 3.000 3915.00 3.000 3915.00
62905 FERTILIZER, TYPE B KG 1190.000 0.650 773.50 0.650 773.50 0.650 773.50
63003 SEEDING, TEMPORARY KG 230.000 4.400 1012.00 4.400 1012.00 4.400 1012.00
63008 SEEDING, MIXTURE NO. 10 KG 213.000 10.500 2236.50 10.500 2236.50 10.500 2236.50
63101 SODDING M2 10750.000 3.000 32250.00 3.000 32250.00 3.000 32250.00
63201 TREES, EACH 4.000 288.000 1152.00 288.000 1152.00 288.000 1152.00

ASH, GREEN, MARSHALL SEEDLESS,
CAL., B&B

63202 TREES, EACH 3.000 300.000 900.00 300.000 900.00 300.000 900.00
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HONEYLOCUST, THORNLESS SKYLINE
CAL., B&B

63203 TREES, EACH 3.000 305.000 915.00 305.000 915.00 305.000 915.00
LINDEN, LITTLELEAF GREENSPIRE,
CAL., B&B

63204 TREES, EACH 4.000 385.000 1540.00 365.000 1460.00 365.000 1460.00
MAPLE, RED SUNSET, 57 MM CAL.,

63205 TREES, EACH 8.000 423.000 3384.00 423.000 3384.00 423.000 3384.00
OAK, RED, 57 MM CAL., B&B

63702 SIGNS, TYPE II, REFLECTIVE M2 1.440 180.550 259.99 215.000 309.60 215.000 309.60
64210 FIELD LABORATORY LS 1.000 2330.690 2330.69 500.000 500.00 2000.000 2000.00
64220 FIELD OFFICE, TYPE C LS 1.000 3995.470 3995.47 3500.000 3500.00 3800.000 3800.00
64301 TRAFFIC CONTROL LS 1.000 1200.000 1200.00 4176.000 4176.00 4200.000 4200.00
64313 TRAFFIC CONTROL, DRUMS DAYS 18000.000 0.250 4500.00 0.200 3600.00 0.200 3600.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 7020.000 0.350 2457.00 0.250 1755.00 0.250 1755.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 11520.000 0.090 1036.80 0.050 576.00 0.050 576.00
64326 TRAFFIC CONTROL, SIGNS DAYS 15660.000 0.350 5481.00 0.300 4698.00 0.300 4698.00
64501 GEOTEXTILE FABRIC, TYPE SAS M2 200.000 1.720 344.00 2.500 500.00 2.000 400.00
64505 GEOTEXTILE FABRIC, TYPE R M2 34.700 3.500 121.45 3.500 121.45 3.500 121.45
64602 PAVEMENT MARKING, 100 MM, EPOX M 9982.700 0.740 7387.20 0.740 7387.20 0.740 7387.20
64618 PVMT MRKNG, CHANNELIZING, 200 M 181.000 2.000 362.00 2.000 362.00 2.000 362.00
64642 REMOVING PAVEMENT MARKINGS M 25.000 3.000 75.00 2.000 50.00 2.000 50.00
64714 PVMT MRKNG, STOP LINE, 600 MM, M 22.000 16.000 352.00 16.000 352.00 16.000 352.00
64726 PVMT MRKNG, CROSSWALK, 450 MM, M 259.000 13.100 3392.90 13.100 3392.90 13.100 3392.90
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 5.000 110.000 550.00 110.000 550.00 110.000 550.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 9.000 140.000 1260.00 140.000 1260.00 140.000 1260.00
64782 PAVEMENT MARKING, CURB RAMP, E M 40.000 10.000 400.00 10.000 400.00 10.000 400.00
65401 CONCRETE BASES, TYPE 1 EACH 2.000 410.000 820.00 410.000 820.00 345.000 690.00
65403 CONCRETE BASES, TYPE 5 EACH 1.000 450.000 450.00 450.000 450.00 510.000 510.00
65425 PEDESTAL BASES EACH 2.000 138.000 276.00 138.000 276.00 135.000 270.00
65566 ELECTRICAL WIRE, LIGHTING, NO. M 477.000 1.670 796.59 1.670 796.59 180.000 85860.00
65730 TRAFFIC SIGNAL STDS, ALUM, 2.7 EACH 2.000 137.000 274.00 137.000 274.00 165.000 330.00
65903 LUMINAIRES, UTILITY, 150 W EACH 17.000 194.000 3298.00 194.000 3298.00 195.000 3315.00
66501 SAWING EXISTING PAVEMENT M 317.000 4.030 1277.51 2.100 665.70 2.100 665.70
90001 MISC M 3880.000 22.000 85360.00 23.000 89240.00 22.000 85360.00

90001A CONCRETE CURB & GUTTER,
TYPE SPECIAL

90001 MISC M 416.000 24.000 9984.00 19.000 7904.00 24.000 9984.00
90001B CONCRETE GUTTER, 600 MM
SPECIAL

90001 MISC M 40.000 90.000 3600.00 50.000 2000.00 90.000 3600.00
90001C H.E.S. CONCRETE GUTTER,
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TYPE SPECIAL
90001 MISC M 327.500 195.430 64003.33 285.000 93337.50 160.000 52400.00

90001D SALVAGED AND RELAID STO
90001 MISC M 56.000 70.250 3934.00 110.000 6160.00 83.000 4648.00

90001E WATER SERVICE, 25 MM
90001 MISC M 28.000 65.640 1837.92 110.000 3080.00 150.000 4200.00

90001F SANITARY SEWER SERVICE
90002 MISC M2 1.300 500.000 650.00 500.000 650.00 500.000 650.00

90002A RETAINING WALL, PERMANE
STATION 11+938.5

90002 MISC M2 215.000 90.000 19350.00 91.480 19668.20 90.000 19350.00
90002B PATTERNED SURFACE

90003 MISC M3 36.000 26.030 937.08 135.000 4860.00 20.000 720.00
90003A STONE DITCH CHECKS

90004 MISC LS 1.000 850.000 850.00 850.000 850.00 1260.000 1260.00
90004A UNDERGROUND ELECTRIC SY

90005 MISC EACH 13.000 1692.340 22000.42 1650.000 21450.00 1563.000 20319.00
90005A MANHOLES, TYPE SPECIAL,

90005 MISC EACH 2.000 589.250 1178.50 500.000 1000.00 700.000 1400.00
90005B INLETS, TYPE 3, MODIFIE

90005 MISC EACH 54.000 93.080 5026.32 10.000 540.00 50.000 2700.00
90005C INLET PROTECTION, TYPE

90005 MISC EACH 51.000 46.540 2373.54 50.000 2550.00 50.000 2550.00
90005D INLET PROTECTION, TYPE

90005 MISC EACH 40.000 385.490 15419.60 140.000 5600.00 280.000 11200.00
90005E UTILITY LINE OPENINGS,

90005 MISC EACH 1.000 490.520 490.52 500.000 500.00 500.000 500.00
90005F STORM SEWER TAP

90005 MISC EACH 17.000 929.000 15793.00 929.000 15793.00 945.000 16065.00
90005G CONCRETE POLE, 7.3 M

90005 MISC EACH 2.000 129.000 258.00 129.000 258.00 108.000 216.00
90005H TRAFFIC SIGNAL FACES, 1

90005 MISC EACH 2.000 289.140 578.28 250.000 500.00 240.000 480.00
90005J SALVAGED APRON ENDWALLS
CULVERT PIPE, CL HE-III, 730 X

90005 MISC EACH 1.000 300.000 300.00 300.000 300.00 306.000 306.00
90005K SALVAGE AND REINSTALL L
UNIT

90005 MISC EACH 2.000 520.000 1040.00 520.000 1040.00 540.000 1080.00
90005L FLASHER CABINET

90005 MISC EACH 30.000 150.000 4500.00 50.000 1500.00 165.000 4950.00
90005M LOCATE AND PERPETUATE P
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IRON PIN
90006 MISC MG 300.000 7.700 2310.00 13.000 3900.00 13.000 3900.00

90006A CRUSHED AGGREGATE BASE
CRUSHED STONE

90365 QMP, BASE COURSES MG 20900.000 0.200 4180.00 0.200 4180.00 0.200 4180.00
90590 PIPE GRATES EACH 2.000 1080.130 2160.26 900.000 1800.00 900.000 1800.00
90905 POLYSTYRENE INSULATION BOARD, M2 10.000 14.020 140.20 10.000 100.00 21.000 210.00

PROPOSAL TOTAL....... 1430848.66 1456687.29 1478498.00
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BIDDER NO 1: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN
BIDDER NO 2: TIMME, INC.
BIDDER NO 3: MUSSON BROS., INC.
BIDDER NO 4: HENSHUE CONSTRUCTION, INC.
BIDDER NO 5: MCGUIRE, INC.
BIDDER NO 6: HAMMERSLEY STONE COMPANY, INC.
BIDDER NO 7: HOMBURG CONTRACTORS, INC.
BIDDER NO 8: SPEEDWAY SAND & GRAVEL, INC.

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING 25MM 254.000 12.500 3175.00 6.000 1524.00 0.000 0.00
20105 GRUBBING 25MM 254.000 12.500 3175.00 7.000 1778.00 0.000 0.00
20330 REMOVING OLD CULVERTS EACH 30.000 350.000 10500.00 300.000 9000.00 0.000 0.00
20401 REMOVING PAVEMENT M2 230.000 15.000 3450.00 4.800 1104.00 0.000 0.00
20405 REMOVING CURB AND GUTTER M 457.000 12.000 5484.00 9.850 4501.45 0.000 0.00
20406 REMOVING CONCRETE SIDEWALK M2 179.000 10.000 1790.00 10.750 1924.25 0.000 0.00
20414 REMOVING MANHOLES EACH 3.000 225.000 675.00 400.000 1200.00 0.000 0.00
20416 REMOVING INLETS EACH 2.000 325.000 650.00 300.000 600.00 0.000 0.00
20419 REMOVING ASPHALTIC SURFACE, BU M2 24.000 38.000 912.00 34.000 816.00 0.000 0.00
20422 REMOVING CONCRETE BASES EACH 1.000 300.000 300.00 250.000 250.00 0.000 0.00
20503 UNCLASSIFIED EXCAVATION M3 19500.000 8.500 165750.00 8.300 161850.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 12000.000 12000.00 20000.000 20000.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE MG 20600.000 8.100 166860.00 7.700 158620.00 0.000 0.00
30425 BREAKER RUN STONE M3 1600.000 22.000 35200.00 20.200 32320.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 3785.000 0.350 1324.75 0.320 1211.20 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE MG 11100.000 0.600 6660.00 0.550 6105.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 666.000 165.000 109890.00 155.000 103230.00 0.000 0.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 11100.000 25.000 277500.00 23.950 265845.00 0.000 0.00
41605 CONCRETE DRIVEWAY, 150 MM M2 1454.000 22.000 31988.00 30.500 44347.00 0.000 0.00
52003 CULVERT PIPE, CLASS III, 450 M M 28.000 75.000 2100.00 111.550 3123.40 0.000 0.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 125.000 250.00 150.000 300.00 0.000 0.00
52178 STL APRN ENDWL FR CLVT PIPE SL EACH 4.000 400.000 1600.00 320.000 1280.00 0.000 0.00
52260 RCCP, APRON ENDWALLS, 300 MM EACH 1.000 500.000 500.00 300.000 300.00 0.000 0.00
52267 RCCP, APRON ENDWALLS, 900 MM EACH 1.000 1000.000 1000.00 980.000 980.00 0.000 0.00
52340 RCCP HORZ ELLIP, CL HE-III, 73 M 4.600 240.000 1104.00 263.450 1211.87 0.000 0.00
52360 RCCP HORZ ELLIP, ENDWALLS, 365 EACH 1.000 500.000 500.00 650.000 650.00 0.000 0.00
60205 CONCRETE SIDEWALK, 125 MM M2 160.000 24.000 3840.00 28.500 4560.00 0.000 0.00
60601 RIPRAP M3 20.200 75.000 1515.00 40.000 808.00 0.000 0.00
60825 REINF CONC PIPE, CLASS III, SS M 795.550 75.000 59666.25 114.000 90692.70 0.000 0.00
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BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
60831 REINF CONC PIPE, CLASS III, SS M 396.500 160.000 63440.00 202.950 80469.68 0.000 0.00
60854 REINF CONC PIPE, CLASS IV, SS, M 83.500 150.000 12525.00 164.050 13698.18 0.000 0.00
60856 REINF CONC PIPE, CLASS IV, SS, M 125.000 175.000 21875.00 207.550 25943.75 0.000 0.00
60858 REINF CONC PIPE, CLASS IV, SS, M 30.900 240.000 7416.00 231.150 7142.54 0.000 0.00
61001 REINF CONC HE, CL HE-III, SS, M 62.000 152.000 9424.00 165.550 10264.10 0.000 0.00
61110 MANHOLES, TYPE 1 EACH 6.000 1000.000 6000.00 850.000 5100.00 0.000 0.00
61112 MANHOLES, TYPE 3 EACH 1.000 2000.000 2000.00 1600.000 1600.00 0.000 0.00
61121 INLETS, TYPE 1 EACH 4.000 700.000 2800.00 500.000 2000.00 0.000 0.00
61122 INLETS, TYPE 3 EACH 49.000 600.000 29400.00 700.000 34300.00 0.000 0.00
61128 RECONSTRUCTING MANHOLES EACH 2.000 600.000 1200.00 650.000 1300.00 0.000 0.00
61129 RECONSTRUCTING INLETS EACH 1.000 500.000 500.00 650.000 650.00 0.000 0.00
61151 MANHOLE COVERS, TYPE J EACH 20.000 265.000 5300.00 308.000 6160.00 0.000 0.00
61156 INLET COVERS, TYPE H-S EACH 10.000 340.000 3400.00 381.000 3810.00 0.000 0.00
61163 INLET COVERS, TYPE C EACH 4.000 275.000 1100.00 310.000 1240.00 0.000 0.00
61167 INLET COVERS, TYPE H EACH 42.000 340.000 14280.00 381.000 16002.00 0.000 0.00
61182 ADJUSTING MANHOLE COVERS EACH 22.000 250.000 5500.00 200.000 4400.00 0.000 0.00
61910 MOBILIZATION LS 1.000 15000.000 15000.00 45100.000 45100.00 0.000 0.00
62101 LANDMARK REFERENCE MONUMENTS EACH 12.000 150.000 1800.00 110.000 1320.00 0.000 0.00
62203 ASPHALTIC FLUMES M2 31.000 28.000 868.00 25.000 775.00 0.000 0.00
62301 CALCIUM CHLORIDE SURFACE TREAT MG 14.500 125.000 1812.50 80.000 1160.00 0.000 0.00
62401 WATER KL 144.000 10.000 1440.00 8.000 1152.00 0.000 0.00
62505 SALVAGED TOPSOIL M2 23100.000 1.500 34650.00 1.200 27720.00 0.000 0.00
62702 MULCHING M2 20650.000 0.160 3304.00 0.120 2478.00 0.000 0.00
62811 EROSION BALES, DELIVERED EACH 35.000 8.000 280.00 5.000 175.00 0.000 0.00
62812 EROSION BALES, INSTALLED EACH 35.000 8.000 280.00 5.000 175.00 0.000 0.00
62817 SILT FENCE MAINTENANCE M 2610.000 0.200 522.00 0.500 1305.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 130.000 520.00 150.000 600.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 175.000 700.00 200.000 800.00 0.000 0.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 1305.000 3.300 4306.50 3.000 3915.00 0.000 0.00
62850 SILT FENCE, SILTY SOIL, INSTAL M 1305.000 3.300 4306.50 3.000 3915.00 0.000 0.00
62905 FERTILIZER, TYPE B KG 1190.000 0.750 892.50 0.650 773.50 0.000 0.00
63003 SEEDING, TEMPORARY KG 230.000 6.150 1414.50 4.400 1012.00 0.000 0.00
63008 SEEDING, MIXTURE NO. 10 KG 213.000 12.500 2662.50 10.500 2236.50 0.000 0.00
63101 SODDING M2 10750.000 3.750 40312.50 3.000 32250.00 0.000 0.00
63201 TREES, EACH 4.000 515.000 2060.00 288.000 1152.00 0.000 0.00

ASH, GREEN, MARSHALL SEEDLESS,
CAL., B&B

63202 TREES, EACH 3.000 420.000 1260.00 300.000 900.00 0.000 0.00
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HONEYLOCUST, THORNLESS SKYLINE
CAL., B&B

63203 TREES, EACH 3.000 410.000 1230.00 305.000 915.00 0.000 0.00
LINDEN, LITTLELEAF GREENSPIRE,
CAL., B&B

63204 TREES, EACH 4.000 510.000 2040.00 365.000 1460.00 0.000 0.00
MAPLE, RED SUNSET, 57 MM CAL.,

63205 TREES, EACH 8.000 510.000 4080.00 423.000 3384.00 0.000 0.00
OAK, RED, 57 MM CAL., B&B

63702 SIGNS, TYPE II, REFLECTIVE M2 1.440 200.000 288.00 215.000 309.60 0.000 0.00
64210 FIELD LABORATORY LS 1.000 3500.000 3500.00 2000.000 2000.00 0.000 0.00
64220 FIELD OFFICE, TYPE C LS 1.000 5000.000 5000.00 4000.000 4000.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 1500.000 1500.00 4176.000 4176.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 18000.000 0.300 5400.00 0.200 3600.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 7020.000 0.500 3510.00 0.250 1755.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 11520.000 0.120 1382.40 0.050 576.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 15660.000 0.500 7830.00 0.300 4698.00 0.000 0.00
64501 GEOTEXTILE FABRIC, TYPE SAS M2 200.000 7.000 1400.00 2.400 480.00 0.000 0.00
64505 GEOTEXTILE FABRIC, TYPE R M2 34.700 10.000 347.00 4.000 138.80 0.000 0.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 9982.700 0.780 7786.51 0.740 7387.20 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 200 M 181.000 2.150 389.15 2.000 362.00 0.000 0.00
64642 REMOVING PAVEMENT MARKINGS M 25.000 2.150 53.75 2.000 50.00 0.000 0.00
64714 PVMT MRKNG, STOP LINE, 600 MM, M 22.000 16.500 363.00 16.000 352.00 0.000 0.00
64726 PVMT MRKNG, CROSSWALK, 450 MM, M 259.000 13.500 3496.50 13.100 3392.90 0.000 0.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 5.000 115.000 575.00 110.000 550.00 0.000 0.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 9.000 145.000 1305.00 140.000 1260.00 0.000 0.00
64782 PAVEMENT MARKING, CURB RAMP, E M 40.000 10.500 420.00 10.000 400.00 0.000 0.00
65401 CONCRETE BASES, TYPE 1 EACH 2.000 375.000 750.00 410.000 820.00 0.000 0.00
65403 CONCRETE BASES, TYPE 5 EACH 1.000 530.000 530.00 450.000 450.00 0.000 0.00
65425 PEDESTAL BASES EACH 2.000 150.000 300.00 138.000 276.00 0.000 0.00
65566 ELECTRICAL WIRE, LIGHTING, NO. M 477.000 1.900 906.30 1.670 796.59 0.000 0.00
65730 TRAFFIC SIGNAL STDS, ALUM, 2.7 EACH 2.000 175.000 350.00 137.000 274.00 0.000 0.00
65903 LUMINAIRES, UTILITY, 150 W EACH 17.000 210.000 3570.00 194.000 3298.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT M 317.000 7.000 2219.00 5.000 1585.00 0.000 0.00
90001 MISC M 3880.000 24.500 95060.00 21.990 85321.20 0.000 0.00

90001A CONCRETE CURB & GUTTER,
TYPE SPECIAL

90001 MISC M 416.000 24.000 9984.00 24.000 9984.00 0.000 0.00
90001B CONCRETE GUTTER, 600 MM
SPECIAL

90001 MISC M 40.000 48.000 1920.00 90.000 3600.00 0.000 0.00
90001C H.E.S. CONCRETE GUTTER,
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TYPE SPECIAL
90001 MISC M 327.500 60.000 19650.00 196.850 64468.38 0.000 0.00

90001D SALVAGED AND RELAID STO
90001 MISC M 56.000 45.000 2520.00 100.000 5600.00 0.000 0.00

90001E WATER SERVICE, 25 MM
90001 MISC M 28.000 45.000 1260.00 100.000 2800.00 0.000 0.00

90001F SANITARY SEWER SERVICE
90002 MISC M2 1.300 650.000 845.00 500.000 650.00 0.000 0.00

90002A RETAINING WALL, PERMANE
STATION 11+938.5

90002 MISC M2 215.000 110.000 23650.00 90.000 19350.00 0.000 0.00
90002B PATTERNED SURFACE

90003 MISC M3 36.000 40.000 1440.00 26.000 936.00 0.000 0.00
90003A STONE DITCH CHECKS

90004 MISC LS 1.000 1350.000 1350.00 850.000 850.00 0.000 0.00
90004A UNDERGROUND ELECTRIC SY

90005 MISC EACH 13.000 1500.000 19500.00 1400.000 18200.00 0.000 0.00
90005A MANHOLES, TYPE SPECIAL,

90005 MISC EACH 2.000 800.000 1600.00 700.000 1400.00 0.000 0.00
90005B INLETS, TYPE 3, MODIFIE

90005 MISC EACH 54.000 110.000 5940.00 100.000 5400.00 0.000 0.00
90005C INLET PROTECTION, TYPE

90005 MISC EACH 51.000 25.000 1275.00 50.000 2550.00 0.000 0.00
90005D INLET PROTECTION, TYPE

90005 MISC EACH 40.000 250.000 10000.00 300.000 12000.00 0.000 0.00
90005E UTILITY LINE OPENINGS,

90005 MISC EACH 1.000 300.000 300.00 350.000 350.00 0.000 0.00
90005F STORM SEWER TAP

90005 MISC EACH 17.000 995.000 16915.00 929.000 15793.00 0.000 0.00
90005G CONCRETE POLE, 7.3 M

90005 MISC EACH 2.000 120.000 240.00 129.000 258.00 0.000 0.00
90005H TRAFFIC SIGNAL FACES, 1

90005 MISC EACH 2.000 350.000 700.00 600.000 1200.00 0.000 0.00
90005J SALVAGED APRON ENDWALLS
CULVERT PIPE, CL HE-III, 730 X

90005 MISC EACH 1.000 330.000 330.00 300.000 300.00 0.000 0.00
90005K SALVAGE AND REINSTALL L
UNIT

90005 MISC EACH 2.000 575.000 1150.00 520.000 1040.00 0.000 0.00
90005L FLASHER CABINET

90005 MISC EACH 30.000 250.000 7500.00 100.000 3000.00 0.000 0.00
90005M LOCATE AND PERPETUATE P
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IRON PIN
90006 MISC MG 300.000 8.150 2445.00 7.700 2310.00 0.000 0.00

90006A CRUSHED AGGREGATE BASE
CRUSHED STONE

90365 QMP, BASE COURSES MG 20900.000 0.220 4598.00 0.200 4180.00 0.000 0.00
90590 PIPE GRATES EACH 2.000 1500.000 3000.00 800.000 1600.00 0.000 0.00
90905 POLYSTYRENE INSULATION BOARD, M2 10.000 25.000 250.00 20.000 200.00 0.000 0.00

PROPOSAL TOTAL....... 1507854.11 1575212.79 0.000
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STATE PROJECT(S): 5992-06-72 LOCATION 13/DANE COUNTY
NORTH PARK STREET, CITY OF MADISON
LOCAL STREET
DANE COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT

BIDDER NO 1: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN
BIDDER NO 2: PARISI CONSTRUCTION CO., INC.
BIDDER NO 3: HAMMERSLEY STONE COMPANY, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 1.000 400.000 400.00 400.000 400.00 400.000 400.00
20102 CLEARING 25MM 35.000 10.000 350.00 10.000 350.00 10.000 350.00
20104 GRUBBING 40M 1.000 400.000 400.00 400.000 400.00 400.000 400.00
20105 GRUBBING 25MM 35.000 10.000 350.00 10.000 350.00 10.000 350.00
20201 ROADSIDE CLEARING 40M 2.000 500.000 1000.00 250.000 500.00 250.000 500.00
20401 REMOVING PAVEMENT M2 9009.000 4.800 43243.20 7.500 67567.50 5.000 45045.00
20402 REMOVING ASPHALTIC SURFACE M2 1013.000 6.000 6078.00 3.500 3545.50 3.800 3849.40
20405 REMOVING CURB AND GUTTER M 1595.000 10.000 15950.00 10.500 16747.50 9.000 14355.00
20406 REMOVING CONCRETE SIDEWALK M2 1574.000 4.800 7555.20 7.000 11018.00 5.000 7870.00
20408 REMOVING MASONRY M3 118.000 195.000 23010.00 75.000 8850.00 60.000 7080.00
20413 REMOVING UTILITY POLES EACH 5.000 175.000 875.00 175.000 875.00 240.000 1200.00
20414 REMOVING MANHOLES EACH 11.000 150.000 1650.00 300.000 3300.00 300.000 3300.00
20415 REMOVING CATCH BASINS EACH 3.000 250.000 750.00 300.000 900.00 300.000 900.00
20416 REMOVING INLETS EACH 20.000 125.000 2500.00 200.000 4000.00 200.000 4000.00
20422 REMOVING CONCRETE BASES EACH 54.000 100.000 5400.00 100.000 5400.00 100.000 5400.00
20496 SEALING PIPES EACH 3.000 200.000 600.00 250.000 750.00 450.000 1350.00
20503 UNCLASSIFIED EXCAVATION M3 15128.000 5.140 77757.92 10.500 158844.00 12.400 187587.20
20901 GRANULAR BACKFILL M3 6095.000 9.250 56378.75 12.000 73140.00 9.400 57293.00
21301 FINISHING ROADWAY LS 1.000 3000.000 3000.00 12000.000 12000.00 4000.000 4000.00
30404 CRUSHED AGGREGATE BASE COURSE MG 7795.000 8.250 64308.75 8.250 64308.75 8.700 67816.50
30420 CABC, OPEN GRADED NUMBER 2 MG 2500.000 9.050 22625.00 10.000 25000.00 11.000 27500.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 363.000 0.350 127.05 0.350 127.05 0.350 127.05
40301 QMP, ASPHALTIC MIXTURE MG 486.000 0.550 267.30 0.550 267.30 0.550 267.30
40501 ASPHALTIC MATERIAL FOR PLANT M MG 29.400 155.000 4557.00 155.000 4557.00 155.000 4557.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 486.000 45.000 21870.00 45.000 21870.00 45.000 21870.00
41510 CONCRETE PAVEMENT, 250 MM M2 12220.000 30.950 378209.00 37.000 452140.00 38.500 470470.00
41606 CONCRETE DRIVEWAY, 175 MM M2 267.000 34.400 9184.80 38.000 10146.00 37.000 9879.00
41636 H.E.S. CONCRETE DRIVEWAY, 175 M2 175.000 35.600 6230.00 42.000 7350.00 40.000 7000.00
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----------------------------------------------------------------------------------------------------------------------------------
60133 CONCRETE CURB AND GUTTER, 750 M 93.800 24.480 2296.22 35.000 3283.00 49.000 4596.20
60205 CONCRETE SIDEWALK, 125 MM M2 2413.000 25.830 62327.79 32.500 78422.50 29.500 71183.50
60825 REINF CONC PIPE, CLASS III, SS M 28.100 97.380 2736.38 125.000 3512.50 130.000 3653.00
60826 REINF CONC PIPE, CLASS III, SS M 20.800 113.690 2364.75 140.000 2912.00 130.000 2704.00
60827 REINF CONC PIPE, CLASS III, SS M 48.000 121.950 5853.60 145.000 6960.00 150.000 7200.00
60829 REINF CONC PIPE, CLASS III, SS M 155.000 136.320 21129.60 160.000 24800.00 155.000 24025.00
60850 REINF CONC PIPE, CLASS IV, SS, M 145.400 100.660 14635.96 125.000 18175.00 130.000 18902.00
60851 REINF CONC PIPE, CLASS IV, SS, M 46.300 116.970 5415.71 140.000 6482.00 150.000 6945.00
60852 REINF CONC PIPE, CLASS IV, SS, M 43.600 126.320 5507.55 148.000 6452.80 150.000 6540.00
60854 REINF CONC PIPE, CLASS IV, SS, M 112.700 140.330 15815.19 160.000 18032.00 160.000 18032.00
60858 REINF CONC PIPE, CLASS IV, SS, M 39.000 213.690 8333.91 220.000 8580.00 190.000 7410.00
61002 REINF CONC HE, CL HE-III, SS, M 19.000 176.150 3346.85 230.000 4370.00 200.000 3800.00
61110 MANHOLES, TYPE 1 EACH 5.000 2000.000 10000.00 1200.000 6000.00 1800.000 9000.00
61111 MANHOLES, TYPE 2 EACH 3.000 1048.000 3144.00 1400.000 4200.00 2400.000 7200.00
61112 MANHOLES, TYPE 3 EACH 4.000 3488.000 13952.00 2400.000 9600.00 3000.000 12000.00
61122 INLETS, TYPE 3 EACH 39.000 800.000 31200.00 600.000 23400.00 680.000 26520.00
61123 INLETS, TYPE 8 EACH 1.000 800.000 800.00 800.000 800.00 1050.000 1050.00
61128 RECONSTRUCTING MANHOLES EACH 2.000 1500.000 3000.00 1500.000 3000.00 860.000 1720.00
61156 INLET COVERS, TYPE H-S EACH 29.000 307.100 8905.90 300.000 8700.00 360.000 10440.00
61167 INLET COVERS, TYPE H EACH 18.000 307.100 5527.80 300.000 5400.00 360.000 6480.00
61170 INLET COVERS, TYPE MS EACH 1.000 242.750 242.75 250.000 250.00 300.000 300.00
61182 ADJUSTING MANHOLE COVERS EACH 30.000 150.000 4500.00 200.000 6000.00 250.000 7500.00
61201 PIPE UNDERDRAIN, 150 MM M 1829.000 15.000 27435.00 15.000 27435.00 20.100 36762.90
61210 PIPE UNDERDRAIN, UNPERFORATED, M 59.000 40.000 2360.00 40.000 2360.00 21.000 1239.00
61211 PIPE UNDERDRAIN, UNPERFORATED, M 13.000 51.000 663.00 50.000 650.00 25.000 325.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 1000.000 1000.00 4000.000 4000.00
61910 MOBILIZATION LS 1.000 124000.000 124000.00 135100.000 135100.00 98407.000 98407.00
62003 CONCRETE MEDIAN SLOPED NOSE M2 64.000 40.900 2617.60 38.000 2432.00 40.000 2560.00
62301 CALCIUM CHLORIDE SURFACE TREAT MG 10.000 80.000 800.00 80.000 800.00 600.000 6000.00
62401 WATER KL 185.000 3.500 647.50 3.500 647.50 4.000 740.00
62501 TOPSOIL M2 4905.000 1.200 5886.00 3.850 18884.25 2.600 12753.00
62817 SILT FENCE MAINTENANCE M 50.000 10.000 500.00 2.000 100.00 2.000 100.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 300.000 1200.00 200.000 800.00 200.000 800.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 300.000 1200.00 250.000 1000.00 250.000 1000.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 50.000 6.000 300.00 5.000 250.00 5.000 250.00
62850 SILT FENCE, SILTY SOIL, INSTAL M 50.000 10.000 500.00 5.000 250.00 5.000 250.00
62905 FERTILIZER, TYPE B KG 250.000 1.000 250.00 1.250 312.50 1.250 312.50
63101 SODDING M2 4905.000 2.900 14224.50 3.500 17167.50 3.500 17167.50
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63201 TREES, EACH 16.000 550.000 8800.00 325.000 5200.00 325.000 5200.00

ASH, GREEN PATMORE, 75 MM CAL,
63202 TREES, EACH 2.000 600.000 1200.00 300.000 600.00 300.000 600.00

HONEYLOCUST, THORNLESS SKYLINE
CAL, B&B

63203 TREES, EACH 19.000 575.000 10925.00 300.000 5700.00 300.000 5700.00
LINDEN, LITTLELEAF GREENSPIRE,
CAL, B&B

63204 TREES, EACH 20.000 630.000 12600.00 300.000 6000.00 300.000 6000.00
LILAC, JAPANESE TREE, 75 MM CA

63205 TREES, EACH 21.000 400.000 8400.00 180.000 3780.00 180.000 3780.00
CRAB, FLOWERING, 38 MM CAL, B&

63206 TREES, EACH 5.000 567.000 2835.00 300.000 1500.00 300.000 1500.00
ELM, REGAL, 75 MM CAL, B&B

63207 TREES, EACH 3.000 415.000 1245.00 180.000 540.00 180.000 540.00
CRAB, ZUMI, 38 MM CAL, B&B

63208 TREES, EACH 1.000 475.000 475.00 225.000 225.00 225.000 225.00
SPRUCE, BLACK HILLS, 1.8 M HT,

63261 SHRUBS, EACH 7.000 75.000 525.00 90.000 630.00 90.000 630.00
DOGWOOD, REDOSIER, 800 MM HT,

63262 SHRUBS, EACH 73.000 45.000 3285.00 90.000 6570.00 90.000 6570.00
JUNIPER, HUGHES, 450 MM SPREAD

63263 SHRUBS, EACH 6.000 50.000 300.00 90.000 540.00 90.000 540.00
JUNIPER, SEA GREEN, 450 MM SPR

63702 SIGNS, TYPE II, REFLECTIVE M2 43.750 116.000 5075.00 238.000 10412.50 238.000 10412.50
64210 FIELD LABORATORY LS 1.000 5000.000 5000.00 2000.000 2000.00 3000.000 3000.00
64220 FIELD OFFICE, TYPE C LS 1.000 6000.000 6000.00 4000.000 4000.00 4000.000 4000.00
64301 TRAFFIC CONTROL LS 1.000 1050.000 1050.00 1050.000 1050.00 9000.000 9000.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 68.000 18.000 1224.00 18.000 1224.00 20.000 1360.00
64313 TRAFFIC CONTROL, DRUMS DAYS 25630.000 0.280 7176.40 0.280 7176.40 0.300 7689.00
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 1249.000 0.250 312.25 0.250 312.25 0.250 312.25
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 4956.000 0.400 1982.40 0.400 1982.40 0.500 2478.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 9408.000 0.100 940.80 0.100 940.80 0.200 1881.60
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 4902.000 0.150 735.30 0.150 735.30 0.250 1225.50
64326 TRAFFIC CONTROL, SIGNS DAYS 10867.000 0.550 5976.85 0.550 5976.85 0.600 6520.20
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 34.000 18.000 612.00 18.000 612.00 25.000 850.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 34.000 4.000 136.00 4.000 136.00 3.500 119.00
64503 GEOTEXTILE FABRIC, TYPE DF M2 3485.000 1.800 6273.00 1.750 6098.75 0.900 3136.50
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64602 PAVEMENT MARKING, 100 MM, EPOX M 84.000 6.600 554.40 6.600 554.40 6.600 554.40
64618 PVMT MRKNG, CHANNELIZING, 200 M 5.000 13.000 65.00 13.000 65.00 13.000 65.00
64714 PVMT MRKNG, STOP LINE, 600 MM, M 104.000 27.000 2808.00 27.000 2808.00 27.000 2808.00
64718 PVMT MRKNG, CROSSWALK, 150 MM, M 489.000 14.000 6846.00 14.000 6846.00 14.000 6846.00
64722 PVMT MRKNG, CROSSWALK, 300 MM, M 31.000 19.000 589.00 19.000 589.00 19.000 589.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 5.000 140.000 700.00 140.000 700.00 140.000 700.00
64746 PVMT MRKNG, ARROWS, BIKE LANE, EACH 8.000 55.000 440.00 55.000 440.00 55.000 440.00
64754 PVMT MRKNG, SYMBOLS, BIKE LANE EACH 8.000 88.000 704.00 88.000 704.00 88.000 704.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 4.000 142.000 568.00 142.000 568.00 142.000 568.00
64762 PVMT MRKNG, WORDS, BIKE LANE, EACH 16.000 93.000 1488.00 93.000 1488.00 93.000 1488.00
64778 PAVEMENT MARKING, CURB, EPOXY M 148.000 14.000 2072.00 14.000 2072.00 14.000 2072.00
64782 PAVEMENT MARKING, CURB RAMP, E M 202.000 15.000 3030.00 15.000 3030.00 15.000 3030.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 4.000 91.000 364.00 91.000 364.00 91.000 364.00
64901 TEMPORARY PAVEMENT MARKING, 10 M 286.000 0.500 143.00 0.500 143.00 0.840 240.24
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 2274.000 3.250 7390.50 3.250 7390.50 3.000 6822.00
64914 TEMP PVMT MRKG STOP LNE 600MM M 51.000 19.500 994.50 19.500 994.50 17.000 867.00
65216 NONMETALLIC CONDUIT, SCHEDULE M 40.000 11.580 463.20 11.480 459.20 9.600 384.00
65217 NONMETALLIC CONDUIT, SCHEDULE M 371.200 11.580 4298.50 11.580 4298.50 9.000 3340.80
65219 NONMETALLIC CONDUIT, SCHEDULE M 278.200 13.940 3878.11 13.940 3878.11 9.600 2670.72
65220 NONMETALLIC CONDUIT, SCHEDULE M 255.900 14.000 3582.60 14.000 3582.60 10.800 2763.72
65221 NONMETALLIC CONDUIT, SCHEDULE M 954.800 14.700 14035.56 14.700 14035.56 11.100 10598.28
65229 NONMETALLIC CONDUIT, SCHEDULE M 341.000 13.940 4753.54 13.940 4753.54 10.500 3580.50
65231 NONMETALLIC CONDUIT, SCHEDULE M 611.600 15.550 9510.38 15.550 9510.38 12.900 7889.64
65250 LOOP DETECTOR CONDUIT M 704.400 11.250 7924.50 11.250 7924.50 9.000 6339.60
65301 PULL BOXES, STEEL, 300 X 600 M EACH 35.000 248.000 8680.00 248.000 8680.00 360.000 12600.00
65565 ELECTRICAL WIRE, LIGHTING, NO. M 680.000 1.280 870.40 1.280 870.40 1.350 918.00
65568 ELECTRICAL WIRE, LIGHTING, NO. M 1787.800 1.640 2931.99 1.640 2931.99 2.100 3754.38
65570 ELECTRICAL WIRE, LIGHTING, NO. M 604.600 2.260 1366.40 2.260 1366.40 4.200 2539.32
65585 LOOP DETECTOR WIRE M 1581.800 1.280 2024.70 1.280 2024.70 1.650 2609.97
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 525.000 525.00 525.000 525.00 750.000 750.00

JOHNSON STREET
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 525.000 525.00 525.000 525.00 750.000 750.00

DAYTON STREET
66502 SAWING CONCRETE PAVEMENT, FULL M 797.000 5.080 4048.76 8.200 6535.40 6.230 4965.31
90001 MISC M 659.000 25.090 16534.31 25.090 16534.31 39.700 26162.30

90001A, PAVEMENT MARKING, 150
STAMARK

90001 MISC M 148.000 31.450 4654.60 31.450 4654.60 52.200 7725.60
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90001B, PAVEMENT MARKING, CHAN
200 MM, STAMARK

90001 MISC M 2188.400 26.280 57511.15 32.000 70028.80 25.000 54710.00
90001C, CONCRETE CURB & GUTTER
TYPE A, MODIFIED

90001 MISC M 957.200 12.690 12146.87 12.690 12146.87 14.100 13496.52
90001D, CABLE-IN-DUCT, 31 MM

90001 MISC M 29.000 49.000 1421.00 50.000 1450.00 57.000 1653.00
90001E, REMOVING STORM SEWER,

90001 MISC M 30.000 49.000 1470.00 55.000 1650.00 46.000 1380.00
90001F, REMOVING STORM SEWER,

90001 MISC M 295.000 49.000 14455.00 66.000 19470.00 49.800 14691.00
90001G, REMOVING STORM SEWER,

90001 MISC M 72.300 178.580 12911.33 210.000 15183.00 170.000 12291.00
90001H, REINF. CONC. HORIZ. EL
PIPE, CL. HE-IV, STORM SEWER,

90001 MISC M 974.000 20.920 20376.08 20.920 20376.08 33.000 32142.00
90001J, PAVEMENT MARKING, 100M

90001 MISC M 700.000 5.200 3640.00 5.200 3640.00 4.560 3192.00
90001K, COMMUNICATION CABLE

90001 MISC M 1500.000 0.800 1200.00 0.800 1200.00 0.720 1080.00
90001L, LOOP DETECTOR LEAD-IN

90001 MISC M 650.000 1.900 1235.00 1.900 1235.00 1.650 1072.50
90001M, FURNISHING TRAFFIC SIG
12 CONDUCTOR, NO. 14

90001 MISC M 650.000 3.060 1989.00 3.060 1989.00 2.670 1735.50
90001N, FURNISHING TRAFFIC SIG
21 CONDUCTOR, NO. 14

90002 MISC M2 246.000 88.000 21648.00 100.000 24600.00 100.000 24600.00
90002A, PRECAST CONCRETE PAVER

90002 MISC M2 110.000 27.000 2970.00 30.000 3300.00 38.000 4180.00
90002B, REMOVING BRICK PAVERS

90002 MISC M2 766.000 11.950 9153.70 10.000 7660.00 12.000 9192.00
90002C, ANTI-GRAFFITI SHIELD

90004 MISC LS 1.000 1800.000 1800.00 2200.000 2200.00 1800.000 1800.00
90004A, REMOVE AND RESET PRECA
CONCRETE PILASTER CAPS

90004 MISC LS 1.000 550.000 550.00 2200.000 2200.00 550.000 550.00
90004B, REMOVE AND RESET STEEL

90004 MISC LS 1.000 4000.000 4000.00 5600.000 5600.00 4000.000 4000.00
90004C, REMOVE AND RESET VENTI
LOUVER
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90004 MISC LS 1.000 362000.000 362000.00 321700.000 321700.00 348000.000 348000.00

90004D, PRECAST CONCRETE PANEL
90004 MISC LS 1.000 4600.000 4600.00 4600.000 4600.00 6300.000 6300.00

90004E, TEMPORARY SIGNALS, JOH
STREET

90004 MISC LS 1.000 300.000 300.00 300.000 300.00 1350.000 1350.00
90004F, TEMPORARY STREET LIGHT
PARK STREET

90004 MISC LS 1.000 650.000 650.00 650.000 650.00 2100.000 2100.00
90004G, TEMPORARY STREET LIGHT
DAYTON STREET

90004 MISC LS 1.000 510.000 510.00 510.000 510.00 540.000 540.00
90004H, FURNISHING TRAFFIC SIG
MOUNTING HARDWARE, REGENT STRE

90004 MISC LS 1.000 510.000 510.00 510.000 510.00 540.000 540.00
90004J, FURNISHING TRAFFIC SIG
MOUNTING HARDWARE, DAYTON STRE

90004 MISC LS 1.000 510.000 510.00 510.000 510.00 540.000 540.00
90004K, FURNISHING TRAFFIC SIG
MOUNTING HARDWARE, JOHNSON STR

90005 MISC EACH 4.000 1000.000 4000.00 1000.000 4000.00 810.000 3240.00
90005A, STREET LIGHT BASE (OFF

90005 MISC EACH 5.000 730.000 3650.00 730.000 3650.00 780.000 3900.00
90005AA, MAST ARMS, TRAFFIC SI
TROMBONE, 6.7 M

90005 MISC EACH 24.000 58.000 1392.00 135.000 3240.00 85.000 2040.00
90005B, PRECAST SIGN POST BASE

90005 MISC EACH 3.000 2900.000 8700.00 2900.000 8700.00 3300.000 9900.00
90005BB, TRAF SIGNAL CONTROLLE
ACTUATED, CLOSED LOOP STYLE,NE

90005 MISC EACH 24.000 85.000 2040.00 85.000 2040.00 135.000 3240.00
90005C, STEEL SIGN POST

90005 MISC EACH 3.000 803.000 2409.00 803.000 2409.00 900.000 2700.00
90005CC, NEMA-PLUS CONFLICT MO
CHANNEL

90005 MISC EACH 7.000 600.000 4200.00 650.000 4550.00 800.000 5600.00
90005D, INSTALLING TREE GRATES

90005 MISC EACH 3.000 150.000 450.00 400.000 1200.00 400.000 1200.00
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90005DD, ADJUSTING FLUSH MOUNT
PROTECTIVE COVER

90005 MISC EACH 39.000 200.000 7800.00 400.000 15600.00 310.000 12090.00
90005E, UTILITY LINE OPENINGS

90005 MISC EACH 8.000 2660.000 21280.00 2200.000 17600.00 2100.000 16800.00
90005EE, MANHOLES, TYPE SPECIA

90005 MISC EACH 6.000 375.000 2250.00 375.000 2250.00 360.000 2160.00
90005F, CONCRETE BASE, TYPE G

90005 MISC EACH 1.000 217.000 217.00 450.000 450.00 350.000 350.00
90005FF, MANHOLE COVERS, TYPE
SPECIAL

90005 MISC EACH 8.000 71.000 568.00 71.000 568.00 90.000 720.00
90005FFF, FURNISHING PEDESTAL

90005 MISC EACH 26.000 455.000 11830.00 455.000 11830.00 420.000 10920.00
90005G, CONCRETE BASE, TYPE LB

90005 MISC EACH 47.000 100.000 4700.00 50.000 2350.00 50.000 2350.00
90005GG, INLET PROTECTION, TYP

90005 MISC EACH 7.000 475.000 3325.00 475.000 3325.00 480.000 3360.00
90005H, CONCRETE BASE, TYPE LB

90005 MISC EACH 47.000 37.000 1739.00 40.000 1880.00 60.000 2820.00
90005HH, INLET PROTECTION, TYP

90005 MISC EACH 2.000 500.000 1000.00 500.000 1000.00 690.000 1380.00
90005J, CONCRETE CONTROLLER BA

90005 MISC EACH 1.000 1216.000 1216.00 600.000 600.00 800.000 800.00
90005JJ, INLET, TYPE SPECIAL

90005 MISC EACH 1.000 475.000 475.00 475.000 475.00 540.000 540.00
90005K, CONCRETE CONTROLLER BA

90005 MISC EACH 3.000 200.000 600.00 250.000 750.00 500.000 1500.00
90005KK, STORM SEWER TAP

90005 MISC EACH 18.000 500.000 9000.00 500.000 9000.00 600.000 10800.00
90005L, ELECTRICAL HANDHOLE, T

90005 MISC EACH 2.000 7550.000 15100.00 7550.000 15100.00 9000.000 18000.00
90005LL, TRAFFIC SIGNAL CONTRO

90005 MISC EACH 11.000 295.000 3245.00 295.000 3245.00 240.000 2640.00
90005M, ELECTRICAL HANDHOLE, T

90005 MISC EACH 12.000 239.000 2868.00 275.000 3300.00 280.000 3360.00
90005MM, MANHOLE COVERS, TYPE

90005 MISC EACH 3.000 258.000 774.00 258.000 774.00 285.000 855.00
90005N, LIGHTING FIXTURES, 150
HIGH PRESS. SODIUM, BRACKET AR

90005 MISC EACH 8.000 949.000 7592.00 949.000 7592.00 1050.000 8400.00
90005NN, LIGHTING FIXTURES, 70
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METAL HALIDE
90005 MISC EACH 25.000 261.000 6525.00 261.000 6525.00 288.000 7200.00

90005P, LIGHTING FIXTURES, 250
HIGH PRESS. SODIUM, BRACKET AR

90005 MISC EACH 7.000 756.000 5292.00 756.000 5292.00 780.000 5460.00
90005PP, STEEL POLE, 6.1 METER

90005 MISC EACH 4.000 319.000 1276.00 319.000 1276.00 360.000 1440.00
90005Q, LIGHTING FIXTURES, 400
HIGH PRESS. SODIUM, BRACKET AR

90005 MISC EACH 1.000 3000.000 3000.00 3000.000 3000.00 3900.000 3900.00
90005QQ, STREET LIGHTING CABIN

90005 MISC EACH 2.000 880.000 1760.00 880.000 1760.00 900.000 1800.00
90005R, LIGHTING FIXTURES, 100
HIGH PRESS. SODIUM, SLIPFITTER

90005 MISC EACH 1.000 4144.000 4144.00 4144.000 4144.00 4800.000 4800.00
90005RR, TRAFFIC SIGNAL CONTRO
MASTER, CLOSED LOOP SYSTEM STY

90005 MISC EACH 3.000 815.000 2445.00 815.000 2445.00 900.000 2700.00
90005S, STEEL POLE, 9 METER, 7

90005 MISC EACH 1.000 1000.000 1000.00 1000.000 1000.00 800.000 800.00
90005SS, PLACING 1911 STONE

90005 MISC EACH 33.000 154.000 5082.00 154.000 5082.00 180.000 5940.00
90005T, BRACKET ARM, 2.4 METER

90005 MISC EACH 600.000 13.000 7800.00 14.000 8400.00 14.000 8400.00
90005TT, FLOWERS, HEMEROCALLIS
(DAYLILLIES)

90005 MISC EACH 16.000 535.000 8560.00 535.000 8560.00 660.000 10560.00
90005U, TRANSFORMER BASE

90005 MISC EACH 1.000 150.000 150.00 150.000 150.00 180.000 180.00
90005UU, FURNISHING TRAFFIC SI
STANDARDS, ALUMINUM, 4.0 M

90005 MISC EACH 7.000 160.000 1120.00 160.000 1120.00 195.000 1365.00
90005UUU, FURNISHING TRAFFIC S
STANDARDS, ALUMINUM, 4.6 M

90005 MISC EACH 30.000 685.000 20550.00 685.000 20550.00 750.000 22500.00
90005V, STEEL POLE, 9 METER, 1

90005 MISC EACH 121.000 113.000 13673.00 113.000 13673.00 135.000 16335.00
90005W, 300 MM TRAFFIC SIGNAL

90005 MISC EACH 18.000 247.000 4446.00 247.000 4446.00 330.000 5940.00
90005X, 300 MM PEDESTRIAN SIGN

90005 MISC EACH 6.000 75.000 450.00 75.000 450.00 90.000 540.00
90005XX, FURNISHING PEDESTRIAN
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BUTTONS
90005 MISC EACH 3.000 629.000 1887.00 629.000 1887.00 690.000 2070.00

90005Z, MAST ARMS, TRAFFIC SIG
TROMBONE, 5.5 M

90006 MISC MG 479.000 45.400 21746.60 50.000 23950.00 48.000 22992.00
90006A, HAULING GARBAGE

90365 QMP, BASE COURSES MG 10295.000 0.200 2059.00 0.200 2059.00 0.220 2264.90
90545 CONCRETE COLLAR EACH 5.000 200.000 1000.00 250.000 1250.00 450.000 2250.00
90637 SAFETY FENCE M 647.000 7.450 4820.15 7.400 4787.80 8.000 5176.00

PROPOSAL TOTAL....... 2159557.36 2381006.54 2413766.80
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STATE PROJECT(S): 1350-04-74 LOCATION 40/MILWAUKEE COUNTY
1350-05-71 STADIUM FREEWAY ROAD

USH 41
MILWAUKEE COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT

BIDDER NO 1: ZENITH TECH., INC.
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING 25MM 14.000 20.000 280.00 20.000 280.00 0.000 0.00
20105 GRUBBING 25MM 14.000 20.000 280.00 20.000 280.00 0.000 0.00
20351 REMOVING OLD BRIDGE, STATION LS 1.000 175000.000 175000.00 250000.000 250000.00 0.000 0.00

2+563.42
20352 REMOVING OLD BRIDGE, STATION LS 1.000 175000.000 175000.00 250000.000 250000.00 0.000 0.00

2+557.63
20401 REMOVING PAVEMENT M2 473.000 5.950 2814.35 3.700 1750.10 0.000 0.00
20402 REMOVING ASPHALTIC SURFACE M2 875.000 4.150 3631.25 1.550 1356.25 0.000 0.00
20405 REMOVING CURB AND GUTTER M 284.000 8.500 2414.00 7.350 2087.40 0.000 0.00
20406 REMOVING CONCRETE SIDEWALK M2 46.000 5.550 255.30 4.500 207.00 0.000 0.00
20411 REMOVING GUARDRAIL M 251.000 4.260 1069.26 4.260 1069.26 0.000 0.00
20412 REMOVING FENCE M 30.000 7.540 226.20 7.540 226.20 0.000 0.00
20416 REMOVING INLETS EACH 5.000 350.000 1750.00 75.000 375.00 0.000 0.00
20421 REMOVING ASPHALTIC SURFACE, MI MG 3268.000 12.500 40850.00 12.500 40850.00 0.000 0.00
20422 REMOVING CONCRETE BASES EACH 1.000 250.000 250.00 80.000 80.00 0.000 0.00
20480 ABANDONING MANHOLES EACH 3.000 400.000 1200.00 420.000 1260.00 0.000 0.00
20482 ABANDONING INLETS EACH 2.000 250.000 500.00 180.000 360.00 0.000 0.00
20496 SEALING PIPES EACH 32.000 100.000 3200.00 50.000 1600.00 0.000 0.00
20503 UNCLASSIFIED EXCAVATION M3 4644.000 12.250 56889.00 12.800 59443.20 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 5000.000 5000.00 18000.000 18000.00 0.000 0.00

B-40-63
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 5000.000 5000.00 18000.000 18000.00 0.000 0.00

B-40-64
20651 COFFERDAMS, STRUCTURE LS 1.000 30000.000 30000.00 13000.000 13000.00 0.000 0.00

B-40-63
21102 PREP OF FOUNDATION FOR ASPH PA LS 1.000 4000.000 4000.00 4000.000 4000.00 0.000 0.00

1350-04-74
21103 PREP OF FOUNDATION FOR ASPH PA LS 1.000 5000.000 5000.00 5000.000 5000.00 0.000 0.00

1350-05-71
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21302 FINISHING ROADWAY, PROJECT LS 1.000 1500.000 1500.00 2000.000 2000.00 0.000 0.00

1350-04-74
21303 FINISHING ROADWAY, PROJECT LS 1.000 1500.000 1500.00 2000.000 2000.00 0.000 0.00

,PROJECT 1350-05-71
30404 CRUSHED AGGREGATE BASE COURSE MG 4623.000 12.250 56631.75 12.100 55938.30 0.000 0.00
30726 H.E.S. CONCRETE BASE COURSE, 1 M2 120.000 33.000 3960.00 69.880 8385.60 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 3428.000 0.350 1199.80 0.350 1199.80 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE MG 4583.000 0.880 4033.04 0.880 4033.04 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 262.000 160.000 41920.00 160.000 41920.00 0.000 0.00
40712 ASPHALTIC CONCRETE PAVEMENT, T MG 4583.000 28.450 130386.35 28.450 130386.35 0.000 0.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 185.000 104.000 19240.00 104.000 19240.00 0.000 0.00
41102 ASPHALTIC SURFACE, PATCHING MG 20.000 186.000 3720.00 186.000 3720.00 0.000 0.00
41621 CONCRETE PAVEMENT APPROACH SLA M2 472.000 105.000 49560.00 114.250 53926.00 0.000 0.00
41653 PAVEMENT TIES EACH 240.000 6.000 1440.00 8.000 1920.00 0.000 0.00
41654 DOWEL BARS EACH 160.000 12.000 1920.00 10.000 1600.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES M3 2254.000 350.000 788900.00 315.000 710010.00 0.000 0.00
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 10000.000 10000.00 14600.000 14600.00 0.000 0.00

B-40-63
50233 EXPANSION DEVICE, STRUCTURE LS 1.000 10000.000 10000.00 14800.000 14800.00 0.000 0.00

B-40-64
50252 CONC MAS ANCHORS, TYPE L, NO. EACH 241.000 12.000 2892.00 11.000 2651.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT M2 10575.000 1.500 15862.50 1.750 18506.25 0.000 0.00
50305 PRESTRESSED GIRDER, I TYPE, 11 M 1567.000 230.000 360410.00 225.000 352575.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 34515.000 0.960 33134.40 0.880 30373.20 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, KG 425525.000 1.140 485098.50 1.010 429780.25 0.000 0.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 38.000 80.000 3040.00 100.000 3800.00 0.000 0.00
50627 LAMINATED ELASTOMERIC BEARING EACH 101.000 250.000 25250.00 300.000 30300.00 0.000 0.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 138.000 300.000 41400.00 550.000 75900.00 0.000 0.00

B-40-63
50641 STEEL DIAPHRAGMS, STRUCTURE EACH 134.000 300.000 40200.00 565.000 75710.00 0.000 0.00

B-40-64
50915 CONCRETE SURFACE REPAIR M2 136.000 350.000 47600.00 325.000 44200.00 0.000 0.00
51121 STL PILE DEL & DRIVEN, HP 250M M 665.000 70.000 46550.00 42.000 27930.00 0.000 0.00
51130 PILE POINTS EACH 16.000 100.000 1600.00 125.000 2000.00 0.000 0.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 46.000 20.000 920.00 30.000 1380.00 0.000 0.00
52117 CORRUGATED STEEL CULVERT PIPE, M 3.000 550.000 1650.00 1100.000 3300.00 0.000 0.00
52260 RCCP, APRON ENDWALLS, 300 MM EACH 1.000 425.000 425.00 350.000 350.00 0.000 0.00
60113 CONCRETE GUTTER, 600 MM M 221.000 65.000 14365.00 33.000 7293.00 0.000 0.00
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60124 CONCRETE CURB AND GUTTER, 775 M 63.000 65.000 4095.00 39.500 2488.50 0.000 0.00
60205 CONCRETE SIDEWALK, 125 MM M2 46.000 33.000 1518.00 32.500 1495.00 0.000 0.00
60305 TEMP PRECAST CONC BARR, CONTR M 1509.000 10.000 15090.00 23.000 34707.00 0.000 0.00
60308 TEMP PRECAST CONC BARR, CONTR M 1043.000 5.000 5215.00 10.000 10430.00 0.000 0.00
60404 SLOPE PAVING, CONCRETE M2 1360.000 25.000 34000.00 28.500 38760.00 0.000 0.00
60602 HEAVY RIPRAP M3 353.000 50.000 17650.00 36.000 12708.00 0.000 0.00
60825 REINF CONC PIPE, CLASS III, SS M 95.000 188.780 17934.10 220.000 20900.00 0.000 0.00
61110 MANHOLES, TYPE 1 EACH 4.000 1250.000 5000.00 1100.000 4400.00 0.000 0.00
61121 INLETS, TYPE 1 EACH 2.000 850.000 1700.00 700.000 1400.00 0.000 0.00
61129 RECONSTRUCTING INLETS EACH 6.000 400.000 2400.00 500.000 3000.00 0.000 0.00
61151 MANHOLE COVERS, TYPE J EACH 4.000 300.000 1200.00 300.000 1200.00 0.000 0.00
61176 INLET COVERS, TYPE V EACH 3.000 375.000 1125.00 400.000 1200.00 0.000 0.00
61178 INLET COVERS, TYPE GM EACH 9.000 395.000 3555.00 430.000 3870.00 0.000 0.00
61182 ADJUSTING MANHOLE COVERS EACH 1.000 300.000 300.00 250.000 250.00 0.000 0.00
61183 ADJUSTING INLET COVERS EACH 4.000 250.000 1000.00 200.000 800.00 0.000 0.00
61197 SALVAGED MANHOLE COVERS EACH 1.000 300.000 300.00 150.000 150.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP M 24.000 98.500 2364.00 98.430 2362.32 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS M 151.000 36.000 5436.00 35.990 5434.49 0.000 0.00
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1.000 600.000 600.00 600.000 600.00 0.000 0.00
61425 PORTABLE CRASH CUSHIONS, DELIV EACH 4.000 3000.000 12000.00 3000.000 12000.00 0.000 0.00
61426 PORTABLE CRASH CUSHIONS, INSTA EACH 4.000 2000.000 8000.00 2000.000 8000.00 0.000 0.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 50.000 200.00 75.000 300.00 0.000 0.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3.000 2150.000 6450.00 2150.000 6450.00 0.000 0.00
61610 CHAIN LINK FENCE, 1.2 M M 48.000 110.000 5280.00 110.000 5280.00 0.000 0.00
61612 CHAIN LINK FENCE, 1.8 M M 30.000 88.000 2640.00 88.000 2640.00 0.000 0.00
61910 MOBILIZATION LS 1.000 215000.000 215000.00 574500.000 574500.00 0.000 0.00
62501 TOPSOIL M2 855.000 5.500 4702.50 3.000 2565.00 0.000 0.00
62702 MULCHING M2 855.000 0.420 359.10 0.420 359.10 0.000 0.00
62811 EROSION BALES, DELIVERED EACH 10.000 4.500 45.00 4.500 45.00 0.000 0.00
62812 EROSION BALES, INSTALLED EACH 10.000 4.500 45.00 4.500 45.00 0.000 0.00
62817 SILT FENCE MAINTENANCE M 20.000 2.460 49.20 2.460 49.20 0.000 0.00
62832 EROSION MAT, DELIVERED, CLASS M2 304.000 1.500 456.00 1.500 456.00 0.000 0.00
62833 EROSION MAT, INSTALLED, CLASS M2 304.000 1.500 456.00 1.500 456.00 0.000 0.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 58.000 5.750 333.50 5.740 332.92 0.000 0.00
62850 SILT FENCE, SILTY SOIL, INSTAL M 58.000 5.750 333.50 5.740 332.92 0.000 0.00
62905 FERTILIZER, TYPE B KG 30.000 4.400 132.00 4.400 132.00 0.000 0.00
63008 SEEDING, MIXTURE NO. 10 KG 9.000 18.000 162.00 18.000 162.00 0.000 0.00
63101 SODDING M2 87.000 8.000 696.00 8.000 696.00 0.000 0.00
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63413 WOOD POSTS, 100 X 150 MM X 5.5 EACH 6.000 52.000 312.00 80.000 480.00 0.000 0.00
63601 CONCRETE MASONRY, SIGN SUPPORT M3 10.000 581.000 5810.00 581.000 5810.00 0.000 0.00
63610 HIGH-STRNGTH BAR STL REINF, SI KG 1060.000 2.890 3063.40 2.890 3063.40 0.000 0.00
63701 SIGNS, TYPE I M2 70.500 204.000 14382.00 204.000 14382.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE M2 4.640 50.000 232.00 129.500 600.88 0.000 0.00
63822 MOVING SIGNS, TYPE II EACH 5.000 49.000 245.00 49.000 245.00 0.000 0.00
63826 REMOVING SIGNS, TYPE I EACH 2.000 200.000 400.00 200.000 400.00 0.000 0.00
63827 REMOVING SIGNS, TYPE II EACH 8.000 18.000 144.00 18.000 144.00 0.000 0.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 8.000 22.000 176.00 22.000 176.00 0.000 0.00
63831 REMOVING STRUCTURAL STEEL SIGN EACH 2.000 250.000 500.00 670.000 1340.00 0.000 0.00
64166 SIGN BRIDGE, STRUCTURE LS 1.000 11125.000 11125.00 11125.000 11125.00 0.000 0.00

S-40-338
64167 SIGN BRIDGE, STRUCTURE LS 1.000 12150.000 12150.00 12150.000 12150.00 0.000 0.00

S-40-339
64168 SIGN BRIDGE, STRUCTURE LS 1.000 12270.000 12270.00 12270.000 12270.00 0.000 0.00

S-40-340
64221 FIELD OFFICE, TYPE C, PROJECT LS 1.000 1500.000 1500.00 2300.000 2300.00 0.000 0.00

1350-04-74
64302 TRAFFIC CONTROL, PROJECT LS 1.000 6000.000 6000.00 6000.000 6000.00 0.000 0.00

1350-04-74
64303 TRAFFIC CONTROL, PROJECT LS 1.000 6000.000 6000.00 6000.000 6000.00 0.000 0.00

1350-05-71
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 1040.000 20.000 20800.00 20.000 20800.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 24448.000 0.250 6112.00 0.250 6112.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 590.000 1.000 590.00 1.000 590.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 1180.000 0.250 295.00 0.250 295.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 24448.000 0.150 3667.20 0.150 3667.20 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 8091.000 0.750 6068.25 0.750 6068.25 0.000 0.00
64327 TRAFFIC CONTROL, SIGNS, FIXED M2 82.720 82.000 6783.04 82.000 6783.04 0.000 0.00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 30.000 15.000 450.00 15.000 450.00 0.000 0.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 30.000 5.000 150.00 5.000 150.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR M2 430.000 5.000 2150.00 3.000 1290.00 0.000 0.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 3288.000 2.660 8746.08 2.660 8746.08 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 200 M 776.000 5.420 4205.92 5.420 4205.92 0.000 0.00
64635 PAVEMENT MARKING, RAISED MARKE EACH 97.000 55.000 5335.00 80.000 7760.00 0.000 0.00

MODEL 101LP
64642 REMOVING PAVEMENT MARKINGS M 2867.000 1.300 3727.10 1.300 3727.10 0.000 0.00
64710 PVMT MRKNG, STOP LINE, 450 MM, M 8.000 26.000 208.00 26.000 208.00 0.000 0.00
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64722 PVMT MRKNG, CROSSWALK, 300 MM, M 64.000 13.200 844.80 13.200 844.80 0.000 0.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 1.000 139.000 139.00 139.000 139.00 0.000 0.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 1.000 190.000 190.00 190.000 190.00 0.000 0.00
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 144.000 288.00 144.000 288.00 0.000 0.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 1.000 145.000 145.00 145.000 145.00 0.000 0.00
64770 PVMT MRKNG, DIAGONAL, 300 MM, M 97.000 13.000 1261.00 13.000 1261.00 0.000 0.00
64774 PVMT MRKNG, DIAGONAL, 600 MM, M 181.000 24.000 4344.00 24.000 4344.00 0.000 0.00
64778 PAVEMENT MARKING, CURB, EPOXY M 117.000 14.000 1638.00 14.000 1638.00 0.000 0.00
64902 TEMP PVMT MRKG, 100 MM, REFLEC M 3238.000 0.820 2655.16 0.820 2655.16 0.000 0.00
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 4007.000 2.950 11820.65 2.950 11820.65 0.000 0.00
64908 TEMP PVMT MRKG CHAN 200MM REMO M 245.000 3.770 923.65 3.770 923.65 0.000 0.00
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 984.000 3.000 2952.00 3.000 2952.00 0.000 0.00
65217 NONMETALLIC CONDUIT, SCHEDULE M 4315.000 3.720 16051.80 3.720 16051.80 0.000 0.00
65219 NONMETALLIC CONDUIT, SCHEDULE M 739.000 11.600 8572.40 11.600 8572.40 0.000 0.00
65221 NONMETALLIC CONDUIT, SCHEDULE M 4.000 33.500 134.00 33.500 134.00 0.000 0.00
65307 PULL BOXES, STEEL, GROUNDED, 6 EACH 4.000 840.000 3360.00 840.000 3360.00 0.000 0.00
65322 JUNCTION BOXES, 350 X 200 X 15 EACH 8.000 485.000 3880.00 485.000 3880.00 0.000 0.00
65405 CONCRETE BASES, TYPE 8 EACH 1.000 1240.000 1240.00 1240.000 1240.00 0.000 0.00
65502 CABLE IN DUCT, 2 CONDUCTOR, NO M 46.000 17.550 807.30 17.550 807.30 0.000 0.00
65507 CABLE IN DUCT, 3 CONDUCTOR, NO M 8.000 20.000 160.00 20.000 160.00 0.000 0.00
65566 ELECTRICAL WIRE, LIGHTING, NO. M 456.000 1.620 738.72 1.620 738.72 0.000 0.00
65568 ELECTRICAL WIRE, LIGHTING, NO. M 2046.000 2.350 4808.10 2.350 4808.10 0.000 0.00
65711 POLES, TYPE A EACH 8.000 1576.000 12608.00 1576.000 12608.00 0.000 0.00
65713 POLES, TYPE E EACH 1.000 2000.000 2000.00 2000.000 2000.00 0.000 0.00
65906 LUMINAIRES, UTILITY, 310 W EACH 8.000 195.000 1560.00 195.000 1560.00 0.000 0.00
65907 LUMINAIRES, UTILITY, 400 W EACH 1.000 215.000 215.00 215.000 215.00 0.000 0.00
65915 LUMINAIRES, SIGN LIGHTING EACH 3.000 800.000 2400.00 800.000 2400.00 0.000 0.00
65928 LUMINAIRE ARMS, SINGLE MEMBER, EACH 8.000 65.000 520.00 65.000 520.00 0.000 0.00
65938 LUMNR ARMS TRUSS TYP, 150 MM C EACH 1.000 500.000 500.00 500.000 500.00 0.000 0.00
65945 SIGN LIGHTING, LS 1.000 875.000 875.00 875.000 875.00 0.000 0.00

S-40-338
65946 SIGN LIGHTING, LS 1.000 875.000 875.00 875.000 875.00 0.000 0.00

S-40-339
65947 SIGN LIGHTING, LS 1.000 875.000 875.00 875.000 875.00 0.000 0.00

S-40-340
66501 SAWING EXISTING PAVEMENT M 88.000 6.300 554.40 3.800 334.40 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL M 1056.000 10.000 10560.00 9.180 9694.08 0.000 0.00
90001 MISC M 710.000 30.000 21300.00 15.000 10650.00 0.000 0.00
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90001A REMOVING CONCRETE BARRI
SINGLE FACED

90001 MISC M 1045.000 5.000 5225.00 6.500 6792.50 0.000 0.00
90001B TEMPORARY PRECAST CONCR
BARRIER WALL, FIXED

90001 MISC M 27.000 25.000 675.00 30.000 810.00 0.000 0.00
90001C TEMPORARY PRECAST CONCR
BARRIER WALL, FIXED, SPECIAL

90001 MISC M 12.000 350.000 4200.00 350.000 4200.00 0.000 0.00
90001D DRILLED-IN-CAISSONS-106

90001 MISC M 1083.000 5.740 6216.42 5.740 6216.42 0.000 0.00
90001E PAVEMENT MARKING TAPE,1
RAISED PATTERNED

90001 MISC M 63.000 250.000 15750.00 225.000 14175.00 0.000 0.00
90001F RTRP DOWNSPOUT,150MM

90001 MISC M 714.000 143.500 102459.00 131.650 93998.10 0.000 0.00
90001G CONCRETE BARRIER,SINGLE
TYPE HF

90001 MISC M 10.000 180.000 1800.00 250.000 2500.00 0.000 0.00
90001H CONCRETE BARRIER,DOUBLE
TYPE HF

90001 MISC M 184.000 40.000 7360.00 65.000 11960.00 0.000 0.00
90001I REMOVING STORM SEWER PI

90001 MISC M 3.000 500.000 1500.00 350.000 1050.00 0.000 0.00
90001J REMOVING STORM SEWER PI

90001 MISC M 73.000 175.500 12811.50 200.000 14600.00 0.000 0.00
90001K RTRP STORM SEWER,150MM

90002 MISC M2 163.000 5.000 815.00 3.000 489.00 0.000 0.00
90002A GEOTEXTILE FABRIC, TYPE

90002 MISC M2 60.000 75.000 4500.00 100.000 6000.00 0.000 0.00
90002B TEMPORARY SHORING, STR.

90002 MISC M2 172.000 47.000 8084.00 47.000 8084.00 0.000 0.00
90002C REMOVING ASPHALTIC SURF
PATCHING

90002 MISC M2 60.000 75.000 4500.00 100.000 6000.00 0.000 0.00
90002D TEMPORARY SHORING, STR.

90003 MISC M3 730.000 35.000 25550.00 16.500 12045.00 0.000 0.00
90003A SPECIAL STRUCTURAL BACK

90003 MISC M3 3734.000 7.500 28005.00 8.000 29872.00 0.000 0.00
90003B QMP, HIGH PERFORMANCE R
CONCRETE MASONRY FOR BRIDGES

90003 MISC M3 1480.000 375.000 555000.00 330.000 488400.00 0.000 0.00
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90003C FIBER REINFORCED CONCRE
FOR BRIDGES, B-40-64

90004 MISC LS 1.000 2025.000 2025.00 2025.000 2025.00 0.000 0.00
90004A SIGN BRIDGE MODIFICATIO
STRUCTURE S-40-107

90004 MISC LS 1.000 2000.000 2000.00 2000.000 2000.00 0.000 0.00
90004B ANCHOR BOLT ASSEMBLY,S-

90004 MISC LS 1.000 500.000 500.00 1200.000 1200.00 0.000 0.00
90004C SEISMOGRAPH

90004 MISC LS 1.000 1000.000 1000.00 500.000 500.00 0.000 0.00
90004D KENNICOTT BROTHERS OCCU
COORDINATION

90004 MISC LS 1.000 24000.000 24000.00 24000.000 24000.00 0.000 0.00
90004E QMP, INCENTIVE FOR CONC
MASONRY COMPRESSIVE STRENGTH,

90004 MISC LS 1.000 21000.000 21000.00 21000.000 21000.00 0.000 0.00
90004F QMP, INCENTIVE FOR CONC
MASONRY COMPRESSIVE STRENGTH,

90005 MISC EACH 15.000 265.000 3975.00 265.000 3975.00 0.000 0.00
90005A REMOVING LIGHTING UNITS

90005 MISC EACH 3.000 326.000 978.00 326.000 978.00 0.000 0.00
90005B INSTALLING SALVAGED LIG
UNITS

90005 MISC EACH 12.000 10.000 120.00 10.000 120.00 0.000 0.00
90005C LAMP DISPOSAL, HIGH INT
DISCHARGE

90005 MISC EACH 2.000 200.000 400.00 110.000 220.00 0.000 0.00
90005D REMOVING GUARDRAIL BURI
ANCHORS

90005 MISC EACH 50.000 9.000 450.00 10.000 500.00 0.000 0.00
90005E BAR COUPLERS,13MM

90005 MISC EACH 6082.000 10.000 60820.00 10.500 63861.00 0.000 0.00
90005F BAR COUPLERS,16MM

90005 MISC EACH 12.000 11.000 132.00 12.000 144.00 0.000 0.00
90005G BAR COUPLERS,19MM

90005 MISC EACH 18.000 22.000 396.00 21.500 387.00 0.000 0.00
90005H BAR COUPLERS,25MM

90005 MISC EACH 438.000 12.000 5256.00 11.000 4818.00 0.000 0.00
90005I CONCRETE MASONRY ANCHOR
NO.13

90005 MISC EACH 290.000 20.000 5800.00 12.000 3480.00 0.000 0.00
90005J CONCRETE MASONRY ANCHOR
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NO.19
90005 MISC EACH 7.000 750.000 5250.00 1000.000 7000.00 0.000 0.00

90005K FLOOR DRAINS,TYPE R-401
90005 MISC EACH 8.000 325.000 2600.00 250.000 2000.00 0.000 0.00

90005L ANCHOR ASSEMBLIES,LIGHT
90005 MISC EACH 277.000 118.000 32686.00 68.000 18836.00 0.000 0.00

90005M CLEANING AND PAINTING B
90005 MISC EACH 4.000 2600.000 10400.00 2600.000 10400.00 0.000 0.00

90005N JUNCTION BOXES,FIBER OP
90005 MISC EACH 8.000 460.000 3680.00 460.000 3680.00 0.000 0.00

90005O JUNCTION BOXES,400 X 30
90005 MISC EACH 6.000 200.000 1200.00 100.000 600.00 0.000 0.00

90005P FLEXIBLE CONNECTIONS
90005 MISC EACH 67.000 170.000 11390.00 400.000 26800.00 0.000 0.00

90005Q REPAIRING GIRDER END
90005 MISC EACH 463.000 15.000 6945.00 12.000 5556.00 0.000 0.00

90005R CONCRETE MASONRY ANCHOR
NO.16

90005 MISC EACH 79.000 100.000 7900.00 275.000 21725.00 0.000 0.00
90005S REMOVING BEARINGS

90005 MISC EACH 7.000 30.000 210.00 9.000 63.00 0.000 0.00
90005T CONCRETE MASONRY ANCHOR
NO.19

90005 MISC EACH 2.000 1000.000 2000.00 1300.000 2600.00 0.000 0.00
90005U CRACK & DAMAGE SURVEY

90005 MISC EACH 8.000 30.000 240.00 30.000 240.00 0.000 0.00
90005V BAR COUPLERS,22MM

90329 GRADE, SHAPE & FINISH FOR BEAM EACH 3.000 500.000 1500.00 500.000 1500.00 0.000 0.00
90345 SPECIAL GRANULAR BACKFILL MG 200.000 60.000 12000.00 24.000 4800.00 0.000 0.00
90398 JOINT AND CRACK REPAIR M 1000.000 31.000 31000.00 31.000 31000.00 0.000 0.00
90656 TURBIDITY BARRIERS M2 146.000 29.000 4234.00 28.890 4217.94 0.000 0.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 400.000 4.000 1600.00 4.000 1600.00 0.000 0.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS 1600.000 2.000 3200.00 2.000 3200.00 0.000 0.00

PROPOSAL TOTAL....... 4455470.49 4841525.54 0.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 84
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119012

STATE PROJECT(S): 2197-00-71 LOCATION 40/MILWAUKEE COUNTY
W CLYBOURN STREET
LOCAL STREET
MILWAUKEE COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: ARROWCRETE CONST./MILWAUKEE GENERAL
BIDDER NO 2: CORNELIUS-LALONDE-JOINT VENTURE
BIDDER NO 3: BOWLES CONTRACTING, INC./JAMES CAPE & SO

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20401 REMOVING PAVEMENT S.Y. 18000.000 1.000 18000.00 2.200 39600.00 5.620 101160.00
20402 REMOVING ASPHALTIC SURFACE S.Y. 280.000 5.000 1400.00 15.000 4200.00 2.000 560.00
20405 REMOVING CURB AND GUTTER L.F. 230.000 4.000 920.00 5.100 1173.00 6.000 1380.00
20406 REMOVING CONCRETE SIDEWALK S.Y. 3120.000 3.500 10920.00 3.200 9984.00 4.500 14040.00
20414 REMOVING MANHOLES EACH 4.000 625.000 2500.00 250.000 1000.00 500.000 2000.00
20416 REMOVING INLETS EACH 33.000 625.000 20625.00 250.000 8250.00 500.000 16500.00
20482 ABANDONING INLETS EACH 5.000 185.000 925.00 250.000 1250.00 350.000 1750.00
20503 UNCLASSIFIED EXCAVATION C.Y. 9112.000 6.750 61506.00 6.850 62417.20 5.560 50662.72
21301 FINISHING ROADWAY LS 1.000 2000.000 2000.00 3500.000 3500.00 20000.000 20000.00
30404 CRUSHED AGGREGATE BASE COURSE TON 6220.000 8.300 51626.00 8.450 52559.00 9.000 55980.00
30420 CABC, OPEN GRADED, NUMBER 2 TON 4160.000 11.000 45760.00 10.700 44512.00 14.000 58240.00
30706 CONCRETE BASE COURSE, 6-INCH S.Y. 20.000 20.000 400.00 25.000 500.00 23.020 460.40
41101 ASPHALTIC SURFACE TON 66.000 80.000 5280.00 65.000 4290.00 55.000 3630.00
41508 CONCRETE PAVEMENT, 8-INCH S.Y. 16700.000 19.500 325650.00 18.550 309785.00 24.000 400800.00
41518 H.E.S. CONCRETE PAVEMENT, 8-IN S.Y. 56.000 27.000 1512.00 33.000 1848.00 36.050 2018.80
41606 CONCRETE DRIVEWAY, 7-INCH S.Y. 130.000 27.000 3510.00 29.250 3802.50 30.960 4024.80
41636 H.E.S. CONCRETE DRIVEWAY 7-INC S.Y. 42.000 30.000 1260.00 32.500 1365.00 35.110 1474.62
41653 PAVEMENT TIES EACH 111.000 4.500 499.50 5.900 654.90 10.120 1123.32
41665 CONCRETE PAVEMENT GAPS EACH 3.000 750.000 2250.00 1000.000 3000.00 1000.000 3000.00
60124 CONCRETE CURB AND GUTTER, 31-I L.F. 5080.000 9.670 49123.60 10.350 52578.00 8.730 44348.40
60205 CONCRETE SIDEWALK, 5-INCH S.F. 15900.000 2.400 38160.00 2.360 37524.00 2.680 42612.00
60210 CONCRETE LOADING ZONE S.F. 3940.000 4.900 19306.00 3.900 15366.00 5.550 21867.00
60712 NONREINF CONC PIPE, CLS 3, SS, L.F. 897.000 76.000 68172.00 95.000 85215.00 110.000 98670.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 78.000 65.000 5070.00 60.000 4680.00 120.000 9360.00
61114 MANHOLES, TYPE 11 EACH 1.000 1600.000 1600.00 2450.000 2450.00 2850.000 2850.00
61182 ADJUSTING MANHOLE COVERS EACH 15.000 430.000 6450.00 350.000 5250.00 375.000 5625.00
61183 ADJUSTING INLET COVERS EACH 3.000 375.000 1125.00 350.000 1050.00 350.000 1050.00
61201 PIPE UNDERDRAIN, 6-INCH L.F. 1940.000 2.850 5529.00 2.250 4365.00 5.000 9700.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 85
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119012

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
61910 MOBILIZATION LS 1.000 27350.000 27350.00 67900.000 67900.00 106000.000 106000.00
62301 CALCIUM CHLORIDE SURFACE TREAT TON 13.000 50.000 650.00 10.000 130.00 200.000 2600.00
62401 WATER MGAL 124.000 25.000 3100.00 21.000 2604.00 20.000 2480.00
62501 TOPSOIL S.Y. 3110.000 2.250 6997.50 2.250 6997.50 2.900 9019.00
62902 FERTILIZER, TYPE A CWT. 2.000 40.000 80.00 40.000 80.00 200.000 400.00
63101 SODDING S.Y. 3110.000 2.800 8708.00 2.800 8708.00 3.850 11973.50
64220 FIELD OFFICE, TYPE C LS 1.000 5000.000 5000.00 4500.000 4500.00 2500.000 2500.00
64301 TRAFFIC CONTROL LS 1.000 10000.000 10000.00 10000.000 10000.00 10000.000 10000.00
64313 TRAFFIC CONTROL, DRUMS DAYS 13723.000 0.300 4116.90 0.300 4116.90 0.300 4116.90
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 5793.000 0.500 2896.50 0.500 2896.50 0.500 2896.50
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 11586.000 0.200 2317.20 0.200 2317.20 0.200 2317.20
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 13723.000 0.250 3430.75 0.250 3430.75 0.250 3430.75
64326 TRAFFIC CONTROL, SIGNS DAYS 7482.000 0.500 3741.00 0.500 3741.00 0.500 3741.00
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 1070.000 1.400 1498.00 1.400 1498.00 3.000 3210.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 4164.000 1.900 7911.60 1.900 7911.60 2.750 11451.00
64714 PVMT MRKNG, STOP LINE, 24-INCH L.F. 60.000 6.000 360.00 6.000 360.00 9.000 540.00
64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 1110.000 4.200 4662.00 4.200 4662.00 6.200 6882.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 4.000 165.000 660.00 165.000 660.00 150.000 600.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 4.000 165.000 660.00 165.000 660.00 155.000 620.00
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 5615.000 0.280 1572.20 0.280 1572.20 0.280 1572.20
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 12340.000 1.000 12340.00 1.000 12340.00 1.000 12340.00
64914 TEMP PVMT MRKG STOP LNE 24IN R L.F. 28.000 6.000 168.00 6.000 168.00 6.000 168.00
66501 SAWING EXISTING PAVEMENT L.F. 380.000 0.750 285.00 0.750 285.00 2.000 760.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 200.000 1.500 300.00 1.500 300.00 5.000 1000.00
90004 MISC LS 1.000 24000.000 24000.00 27500.000 27500.00 31500.000 31500.00

90004A CONSTRUCTION SURVEY, ST
90004 MISC LS 1.000 8000.000 8000.00 8000.000 8000.00 8000.000 8000.00

90004B PROFESSIONAL SERVICES
90005 MISC EACH 3.000 385.000 1155.00 305.000 915.00 400.000 1200.00

90005A INLET COVERS, TYPE 55
90005 MISC EACH 36.000 360.000 12960.00 305.000 10980.00 375.000 13500.00

90005B INLET COVERS, TYPE 57
90005 MISC EACH 1.000 1400.000 1400.00 820.000 820.00 500.000 500.00

90005C INLETS, TYPE 30A
90005 MISC EACH 1.000 610.000 610.00 820.000 820.00 600.000 600.00

90005D INLETS, TYPE 35A
90005 MISC EACH 34.000 1475.000 50150.00 2100.000 71400.00 2000.000 68000.00

90005E INLETS, TYPE 44A



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 86
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119012

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
90005 MISC EACH 29.000 440.000 12760.00 390.000 11310.00 430.000 12470.00

90005F MANHOLE COVERS, TYPE 58
90005 MISC EACH 4.000 275.000 1100.00 320.000 1280.00 325.000 1300.00

90005G INTERNAL SANITARY MANHO
90005 MISC EACH 10.000 50.000 500.00 45.000 450.00 50.000 500.00

90005H INLET SCREEN, TYPE P
90005 MISC EACH 32.000 60.000 1920.00 45.000 1440.00 75.000 2400.00

90005J INLET SCREEN, TYPE R
90005 MISC EACH 50.000 75.000 3750.00 85.000 4250.00 100.000 5000.00

90005K ADJUSTING WATER SERVICE
90005 MISC EACH 10.000 75.000 750.00 100.000 1000.00 100.000 1000.00

90005L ADJUSTING WATER GATE VA
90005 MISC EACH 1.000 5275.000 5275.00 2480.000 2480.00 600.000 600.00

90005M RECONSTRUCTING, SANITAR
MANHOLE #225

90008 MISC DAY 52.000 50.000 2600.00 5.000 260.00 35.500 1846.00
90008A CONTRACTOR FURNISHED PO
COMPUTER AND PRINTER

90030 MISC L.F. 1320.000 2.500 3300.00 2.500 3300.00 3.000 3960.00
90030A PREFORMED REMOVABLE BLA
MASK TEMPORARY PAVEMENT MARKIN

90030 MISC L.F. 36.000 20.000 720.00 24.500 882.00 17.250 621.00
90030B H.E.S. CONCRETE CURB AN
31-INCH

90031 MISC S.F. 3270.000 0.750 2452.50 0.550 1798.50 0.500 1635.00
90031A REMOVING CONCRETE LOADI

90365 QMP, BASE COURSES TON 10380.000 0.150 1557.00 0.140 1453.20 0.650 6747.00
90421 QMP, AGGREGATE FOR CONCRETE PA S.Y. 16700.000 0.100 1670.00 0.100 1670.00 0.650 10855.00

PROPOSAL TOTAL....... 996513.25 1062015.95 1347739.11



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 87
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119013

STATE PROJECT(S): 3724-01-70 LOCATION 30/KENOSHA COUNTY
88TH AVENUE
CTH H
KENOSHA COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: PAYNE & DOLAN, INC.
BIDDER NO 2: PAVING MIX&CONST.CO.(SEE BL11)
BIDDER NO 3: PETER BAKER AND SON, CO.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20401 REMOVING PAVEMENT M2 47.000 7.050 331.35 19.650 923.55 15.750 740.25
20503 UNCLASSIFIED EXCAVATION M3 185.000 36.300 6715.50 30.750 5688.75 42.000 7770.00
21301 FINISHING ROADWAY LS 1.000 2500.000 2500.00 1500.000 1500.00 1500.000 1500.00
30404 CRUSHED AGGREGATE BASE COURSE MG 390.000 17.000 6630.00 27.500 10725.00 18.100 7059.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 1950.000 0.150 292.50 0.500 975.00 0.800 1560.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 162.000 144.750 23449.50 170.000 27540.00 160.000 25920.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 2700.000 24.260 65502.00 23.750 64125.00 25.350 68445.00
60170 CONCRETE CURB AND GUTTER, 900 M 110.000 54.000 5940.00 53.000 5830.00 56.700 6237.00
61910 MOBILIZATION LS 1.000 3000.000 3000.00 3700.000 3700.00 6000.000 6000.00
62101 LANDMARK REFERENCE MONUMENTS EACH 1.000 150.000 150.00 150.000 150.00 157.500 157.50
62203 ASPHALTIC FLUMES M2 42.000 32.000 1344.00 80.000 3360.00 44.000 1848.00
62401 WATER KL 100.000 2.000 200.00 5.000 500.00 7.920 792.00
62501 TOPSOIL M2 390.000 3.500 1365.00 3.500 1365.00 3.680 1435.20
62702 MULCHING M2 390.000 1.000 390.00 1.000 390.00 1.050 409.50
62817 SILT FENCE MAINTENANCE M 140.000 1.000 140.00 1.000 140.00 1.050 147.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 200.000 200.00 200.000 200.00 210.000 210.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 250.000 250.00 250.000 250.00 262.500 262.50
62848 SILT FENCE, SILTY SOIL, DELIVE M 140.000 3.500 490.00 3.500 490.00 3.680 515.20
62850 SILT FENCE, SILTY SOIL, INSTAL M 140.000 3.500 490.00 3.500 490.00 3.680 515.20
62902 FERTILIZER, TYPE A KG 13.700 10.000 137.00 10.000 137.00 10.500 143.85
63008 SEEDING, MIXTURE NO. 10 KG 3.900 150.000 585.00 150.000 585.00 157.500 614.25
63101 SODDING M2 20.000 25.000 500.00 25.000 500.00 26.250 525.00
64201 FIELD OFFICE, TYPE A LS 1.000 1800.000 1800.00 3000.000 3000.00 3000.000 3000.00
64301 TRAFFIC CONTROL LS 1.000 2192.000 2192.00 2200.000 2200.00 2301.600 2301.60
64326 TRAFFIC CONTROL, SIGNS DAYS 595.000 0.600 357.00 0.600 357.00 0.630 374.85
64602 PAVEMENT MARKING, 100 MM, EPOX M 3366.000 1.270 4274.82 1.100 3702.60 1.160 3904.56
64710 PVMT MRKNG, STOP LINE, 450 MM, M 23.000 19.900 457.70 14.800 340.40 15.540 357.42
66501 SAWING EXISTING PAVEMENT M 119.000 4.600 547.40 4.600 547.40 1.450 172.55



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 88
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119013

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
66502 SAWING CONCRETE PAVEMENT, FULL M 14.000 11.000 154.00 19.450 272.30 16.800 235.20
90357 PULVERIZE & RELAY EXISTNG BASE M2 7900.000 1.530 12087.00 2.200 17380.00 2.250 17775.00

PROPOSAL TOTAL....... 142471.77 157364.00 160927.63



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 89
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119014

STATE PROJECT(S): 6100-03-70 LOCATION 20/FOND DU LAC COUNTY
MARKESAN TO RIPON
STH 44
FOND DU LAC COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 3: CONCRETE STRUCTURES, INC.
BIDDER NO 4: ZENITH TECH., INC.
BIDDER NO 5: EDWARD KRAEMER & SONS, INC.
BIDDER NO 6: SYKES CONSTRUCTION, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 1.000 285.000 285.00 400.000 400.00 200.000 200.00
20104 GRUBBING 40M 1.000 190.000 190.00 400.000 400.00 200.000 200.00
20301 REMOVING OLD CULVERT, STATION LS 1.000 7500.000 7500.00 4832.000 4832.00 6000.000 6000.00

10+000.000
20301 REMOVING OLD CULVERT, STATION LS 1.000 500.000 500.00 312.000 312.00 500.000 500.00

20+083.000
20330 REMOVING OLD CULVERTS EACH 1.000 150.000 150.00 312.000 312.00 250.000 250.00
20351 REMOVING OLD BRIDGE, STATION LS 1.000 10000.000 10000.00 7248.000 7248.00 6000.000 6000.00

19+994.000
20401 REMOVING PAVEMENT M2 2576.000 2.150 5538.40 1.820 4688.32 3.000 7728.00
20406 REMOVING CONCRETE SIDEWALK M2 181.000 2.300 416.30 1.200 217.20 10.000 1810.00
20408 REMOVING MASONRY M3 10.000 11.300 113.00 10.000 100.00 50.000 500.00
20411 REMOVING GUARDRAIL M 148.000 3.000 444.00 1.250 185.00 1.250 185.00
20414 REMOVING MANHOLES EACH 1.000 140.000 140.00 150.000 150.00 500.000 500.00
20416 REMOVING INLETS EACH 3.000 140.000 420.00 150.000 450.00 100.000 300.00
20503 UNCLASSIFIED EXCAVATION M3 2104.000 5.650 11887.60 4.460 9383.84 10.000 21040.00
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 5000.000 5000.00 3320.000 3320.00 7000.000 7000.00

B-20-131
20621 EXCAVATION FOR STRUCTURES, CUL LS 1.000 7500.000 7500.00 5135.000 5135.00 10000.000 10000.00

C-20-71
20630 EXCAVATION FOR STRUCT., RETAIN LS 1.000 2000.000 2000.00 2208.000 2208.00 6000.000 6000.00

R-20-1
21001 STRUCTURE BACKFILL M3 1967.000 12.000 23604.00 9.320 18332.44 15.000 29505.00
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 5895.000 5895.00 5895.000 5895.00 5895.000 5895.00
21301 FINISHING ROADWAY LS 1.000 1200.000 1200.00 7000.000 7000.00 2000.000 2000.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 90
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119014

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
30404 CRUSHED AGGREGATE BASE COURSE MG 3425.000 14.000 47950.00 6.580 22536.50 7.010 24009.25
30406 CRUSHED AGGREGATE BASE COURSE, MG 100.000 14.000 1400.00 15.000 1500.00 13.220 1322.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 835.000 0.800 668.00 0.800 668.00 0.800 668.00
40301 QMP, ASPHALTIC MIXTURE MG 1110.000 1.000 1110.00 1.000 1110.00 1.000 1110.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 67.000 160.000 10720.00 160.000 10720.00 160.000 10720.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 1110.000 69.140 76745.40 69.140 76745.40 69.140 76745.40
41103 ASPHALTIC SURFACE, DETOURS MG 50.000 125.000 6250.00 125.000 6250.00 125.000 6250.00
41606 CONCRETE DRIVEWAY, 175 MM M2 211.000 32.000 6752.00 30.250 6382.75 32.000 6752.00
50401 CONCRETE MASONRY, CULVERTS M3 263.000 290.000 76270.00 350.000 92050.00 375.000 98625.00
50405 CONCRETE MASONRY, RETAINING WA M3 37.000 355.000 13135.00 350.000 12950.00 375.000 13875.00
50505 HIGH STRENGTH BAR STEEL REINF. KG 17440.000 1.000 17440.00 0.850 14824.00 1.100 19184.00
50506 HIGH STRGTH BAR STEEL REINF, R KG 1280.000 1.000 1280.00 0.850 1088.00 1.100 1408.00
50601 STRUCTURAL CARBON STEEL KG 53.000 50.000 2650.00 9.000 477.00 12.000 636.00
51210 TEMPORARY STEEL SHEET PILING M2 600.000 1.000 600.00 18.000 10800.00 10.000 6000.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 21.000 25.000 525.00 13.000 273.00 30.000 630.00
52203 RCCP, CL III, 450 MM M 23.000 105.000 2415.00 118.000 2714.00 140.000 3220.00
52262 RCCP, APRON ENDWALLS, 450 MM EACH 2.000 375.000 750.00 1300.000 2600.00 500.000 1000.00
60133 CONCRETE CURB AND GUTTER, 750 M 330.000 26.260 8665.80 30.000 9900.00 35.000 11550.00
60205 CONCRETE SIDEWALK, 125 MM M2 140.000 26.000 3640.00 27.000 3780.00 30.000 4200.00
60215 CONCRETE STEPS M2 5.300 280.000 1484.00 375.000 1987.50 800.000 4240.00
60602 HEAVY RIPRAP M3 312.000 46.500 14508.00 95.000 29640.00 35.000 10920.00
60825 REINF CONC PIPE, CLASS III, SS M 55.200 96.000 5299.20 111.500 6154.80 120.000 6624.00
60826 REINF CONC PIPE, CLASS III, SS M 6.000 95.000 570.00 118.000 708.00 225.000 1350.00
60829 REINF CONC PIPE, CLASS III, SS M 121.800 125.650 15304.17 137.750 16777.95 150.000 18270.00
61110 MANHOLES, TYPE 1 EACH 6.000 840.000 5040.00 600.000 3600.00 1200.000 7200.00
61122 INLETS, TYPE 3 EACH 8.000 630.000 5040.00 500.000 4000.00 650.000 5200.00
61123 INLETS, TYPE 8 EACH 2.000 1300.000 2600.00 1200.000 2400.00 800.000 1600.00
61151 MANHOLE COVERS, TYPE J EACH 6.000 250.000 1500.00 225.000 1350.00 250.000 1500.00
61159 INLET COVERS, TYPE MS-A EACH 2.000 250.000 500.00 550.000 1100.00 250.000 500.00
61167 INLET COVERS, TYPE H EACH 8.000 250.000 2000.00 300.000 2400.00 325.000 2600.00
61201 PIPE UNDERDRAIN, 150 MM M 15.000 20.000 300.00 9.000 135.00 4.000 60.00
61211 PIPE UNDERDRAIN, UNPERFORATED, M 5.000 20.000 100.00 9.000 45.00 5.000 25.00
61408 STEEL PLATE BEAM GUARD, CLASS M 213.900 42.500 9090.75 29.990 6414.86 29.990 6414.86
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 2500.000 10000.00 1500.000 6000.00 1500.000 6000.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 100.000 100.00 500.000 500.00
61910 MOBILIZATION LS 1.000 19000.000 19000.00 49950.000 49950.00 21600.000 21600.00
62101 LANDMARK REFERENCE MONUMENTS EACH 8.000 100.000 800.00 125.000 1000.00 125.000 1000.00
62401 WATER KL 75.000 20.000 1500.00 5.000 375.00 3.700 277.50
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62501 TOPSOIL M2 2047.000 2.800 5731.60 1.890 3868.83 1.890 3868.83
62702 MULCHING M2 1355.000 0.250 338.75 0.200 271.00 0.200 271.00
62811 EROSION BALES, DELIVERED EACH 8.000 10.000 80.00 5.000 40.00 5.000 40.00
62812 EROSION BALES, INSTALLED EACH 8.000 10.000 80.00 5.000 40.00 5.000 40.00
62817 SILT FENCE MAINTENANCE M 97.000 0.500 48.50 0.200 19.40 0.200 19.40
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 50.000 100.00 100.000 200.00 100.000 200.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 50.000 200.00 100.000 400.00 100.000 400.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 383.000 3.300 1263.90 2.700 1034.10 2.700 1034.10
62850 SILT FENCE, SILTY SOIL, INSTAL M 383.000 3.300 1263.90 2.700 1034.10 2.700 1034.10
62902 FERTILIZER, TYPE A KG 62.000 1.000 62.00 0.700 43.40 0.700 43.40
63009 SEEDING, MIXTURE NO. 20 KG 21.000 12.000 252.00 6.000 126.00 6.000 126.00
63101 SODDING M2 692.000 4.000 2768.00 4.000 2768.00 4.000 2768.00
63301 DELINEATOR POSTS EACH 3.000 30.000 90.00 28.000 84.00 28.000 84.00
63305 DELINEATORS EACH 3.000 8.000 24.00 1.000 3.00 1.000 3.00
63822 MOVING SIGNS, TYPE II EACH 10.000 10.000 100.00 20.000 200.00 20.000 200.00
63840 MOVING SMALL SIGN SUPPORTS EACH 10.000 15.000 150.00 20.000 200.00 20.000 200.00
64202 FIELD OFFICE, TYPE B LS 1.000 1200.000 1200.00 1000.000 1000.00 500.000 500.00
64301 TRAFFIC CONTROL LS 1.000 2000.000 2000.00 2000.000 2000.00 2000.000 2000.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1602.000 1.000 1602.00 1.000 1602.00 1.000 1602.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 3204.000 0.100 320.40 0.100 320.40 0.100 320.40
64326 TRAFFIC CONTROL, SIGNS DAYS 1958.000 0.550 1076.90 0.550 1076.90 0.550 1076.90
64334 TRAFFIC CONTROL, DETOUR LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 979.000 0.500 489.50 0.500 489.50 0.500 489.50
64503 GEOTEXTILE FABRIC, TYPE DF M2 480.000 3.000 1440.00 2.700 1296.00 1.500 720.00
64506 GEOTEXTILE FABRIC, TYPE HR M2 360.000 3.000 1080.00 3.000 1080.00 3.500 1260.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 1160.000 3.780 4384.80 3.780 4384.80 3.780 4384.80
64706 PVMT MRKNG, STOP LINE, 300 MM, M 8.000 21.000 168.00 21.000 168.00 21.000 168.00
65001 CONSTRUCTION STAKING, STORM SE M 202.000 2.500 505.00 3.000 606.00 4.000 808.00
65010 CONSTRUCTION STAKING, SUBGRADE M 365.000 2.500 912.50 5.000 1825.00 4.000 1460.00
65020 CONST STAKING, CRUSHED AGGR BA M 365.000 2.500 912.50 5.000 1825.00 5.750 2098.75
65030 CONST STAKING, CURB, GUTTER, A M 330.000 2.500 825.00 3.000 990.00 5.000 1650.00
66501 SAWING EXISTING PAVEMENT M 59.000 7.000 413.00 11.480 677.32 10.000 590.00
90003 MISC M3 25.000 22.000 550.00 40.000 1000.00 30.000 750.00

90003A WASHED STONE
90004 MISC LS 1.000 14000.000 14000.00 6000.000 6000.00 9000.000 9000.00

90004A TUBULAR RAILING, TYPE F
MODIFIED, STRUCTURE C-20-71

90004 MISC LS 1.000 6000.000 6000.00 4000.000 4000.00 4000.000 4000.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 92
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119014

90004B TUBULAR RAILING,TYPE F,
MODIFIED, STRUCTURE R-20-1

90004 MISC LS 1.000 1500.000 1500.00 3020.000 3020.00 5000.000 5000.00
90004C REMOVING OLD RETAINING
STA. 19+979.00

90005 MISC EACH 16.000 60.000 960.00 20.000 320.00 20.000 320.00
90005A INLET PROTECTION TYPE A

90005 MISC EACH 2.000 20.000 40.00 8.000 16.00 8.000 16.00
90005B INLET PROTECTION TYPE B

90005 MISC EACH 8.000 20.000 160.00 16.000 128.00 16.000 128.00
90005C INLET PROTECTION TYPE C

90416 COARSE AGGREGATE, SIZE NO. M3 30.000 22.000 660.00 19.500 585.00 30.000 900.00
2

90545 CONCRETE COLLAR EACH 1.000 450.000 450.00 600.000 600.00 200.000 200.00
90643 SAND BAGS EACH 2500.000 0.010 25.00 5.000 12500.00 1.000 2500.00

PROPOSAL TOTAL....... 511613.87 540917.31 542673.19
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BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 3: CONCRETE STRUCTURES, INC.
BIDDER NO 4: ZENITH TECH., INC.
BIDDER NO 5: EDWARD KRAEMER & SONS, INC.
BIDDER NO 6: SYKES CONSTRUCTION, INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 1.000 285.000 285.00 285.000 285.00 400.000 400.00
20104 GRUBBING 40M 1.000 190.000 190.00 190.000 190.00 400.000 400.00
20301 REMOVING OLD CULVERT, STATION LS 1.000 10000.000 10000.00 9000.000 9000.00 8500.000 8500.00

10+000.000
20301 REMOVING OLD CULVERT, STATION LS 1.000 300.000 300.00 300.000 300.00 500.000 500.00

20+083.000
20330 REMOVING OLD CULVERTS EACH 1.000 150.000 150.00 150.000 150.00 100.000 100.00
20351 REMOVING OLD BRIDGE, STATION LS 1.000 20000.000 20000.00 12000.000 12000.00 6500.000 6500.00

19+994.000
20401 REMOVING PAVEMENT M2 2576.000 2.150 5538.40 2.150 5538.40 2.000 5152.00
20406 REMOVING CONCRETE SIDEWALK M2 181.000 2.300 416.30 2.300 416.30 2.000 362.00
20408 REMOVING MASONRY M3 10.000 11.300 113.00 11.300 113.00 100.000 1000.00
20411 REMOVING GUARDRAIL M 148.000 1.250 185.00 1.250 185.00 4.500 666.00
20414 REMOVING MANHOLES EACH 1.000 140.000 140.00 140.000 140.00 250.000 250.00
20416 REMOVING INLETS EACH 3.000 140.000 420.00 140.000 420.00 225.000 675.00
20503 UNCLASSIFIED EXCAVATION M3 2104.000 5.650 11887.60 5.650 11887.60 4.800 10099.20
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 17000.000 17000.00 9500.000 9500.00 8000.000 8000.00

B-20-131
20621 EXCAVATION FOR STRUCTURES, CUL LS 1.000 28000.000 28000.00 18500.000 18500.00 7500.000 7500.00

C-20-71
20630 EXCAVATION FOR STRUCT., RETAIN LS 1.000 5000.000 5000.00 2250.000 2250.00 4500.000 4500.00

R-20-1
21001 STRUCTURE BACKFILL M3 1967.000 20.000 39340.00 17.000 33439.00 19.000 37373.00
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 5895.000 5895.00 5895.000 5895.00 5895.000 5895.00
21301 FINISHING ROADWAY LS 1.000 1200.000 1200.00 1200.000 1200.00 1000.000 1000.00
30404 CRUSHED AGGREGATE BASE COURSE MG 3425.000 7.010 24009.25 14.000 47950.00 7.500 25687.50
30406 CRUSHED AGGREGATE BASE COURSE, MG 100.000 13.220 1322.00 14.000 1400.00 13.220 1322.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 835.000 0.800 668.00 0.800 668.00 0.800 668.00
40301 QMP, ASPHALTIC MIXTURE MG 1110.000 1.000 1110.00 1.000 1110.00 1.000 1110.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 67.000 160.000 10720.00 160.000 10720.00 160.000 10720.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 1110.000 69.140 76745.40 69.140 76745.40 69.140 76745.40
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41103 ASPHALTIC SURFACE, DETOURS MG 50.000 125.000 6250.00 125.000 6250.00 125.000 6250.00
41606 CONCRETE DRIVEWAY, 175 MM M2 211.000 30.250 6382.75 30.250 6382.75 30.250 6382.75
50401 CONCRETE MASONRY, CULVERTS M3 263.000 335.000 88105.00 400.000 105200.00 395.000 103885.00
50405 CONCRETE MASONRY, RETAINING WA M3 37.000 305.000 11285.00 330.000 12210.00 395.000 14615.00
50505 HIGH STRENGTH BAR STEEL REINF. KG 17440.000 1.050 18312.00 0.950 16568.00 1.200 20928.00
50506 HIGH STRGTH BAR STEEL REINF, R KG 1280.000 1.100 1408.00 0.950 1216.00 1.200 1536.00
50601 STRUCTURAL CARBON STEEL KG 53.000 25.000 1325.00 7.000 371.00 12.000 636.00
51210 TEMPORARY STEEL SHEET PILING M2 600.000 40.000 24000.00 25.000 15000.00 40.000 24000.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 21.000 20.000 420.00 50.000 1050.00 50.000 1050.00
52203 RCCP, CL III, 450 MM M 23.000 105.000 2415.00 105.000 2415.00 96.500 2219.50
52262 RCCP, APRON ENDWALLS, 450 MM EACH 2.000 375.000 750.00 375.000 750.00 326.000 652.00
60133 CONCRETE CURB AND GUTTER, 750 M 330.000 30.000 9900.00 30.000 9900.00 30.000 9900.00
60205 CONCRETE SIDEWALK, 125 MM M2 140.000 27.000 3780.00 27.000 3780.00 27.000 3780.00
60215 CONCRETE STEPS M2 5.300 375.000 1987.50 375.000 1987.50 375.000 1987.50
60602 HEAVY RIPRAP M3 312.000 35.000 10920.00 46.500 14508.00 40.000 12480.00
60825 REINF CONC PIPE, CLASS III, SS M 55.200 96.000 5299.20 96.000 5299.20 95.150 5252.28
60826 REINF CONC PIPE, CLASS III, SS M 6.000 95.000 570.00 95.000 570.00 149.000 894.00
60829 REINF CONC PIPE, CLASS III, SS M 121.800 125.650 15304.17 125.650 15304.17 129.550 15779.19
61110 MANHOLES, TYPE 1 EACH 6.000 840.000 5040.00 840.000 5040.00 1000.000 6000.00
61122 INLETS, TYPE 3 EACH 8.000 630.000 5040.00 630.000 5040.00 615.000 4920.00
61123 INLETS, TYPE 8 EACH 2.000 1300.000 2600.00 1300.000 2600.00 990.000 1980.00
61151 MANHOLE COVERS, TYPE J EACH 6.000 250.000 1500.00 250.000 1500.00 200.000 1200.00
61159 INLET COVERS, TYPE MS-A EACH 2.000 250.000 500.00 250.000 500.00 205.000 410.00
61167 INLET COVERS, TYPE H EACH 8.000 250.000 2000.00 250.000 2000.00 280.000 2240.00
61201 PIPE UNDERDRAIN, 150 MM M 15.000 15.000 225.00 15.000 225.00 25.000 375.00
61211 PIPE UNDERDRAIN, UNPERFORATED, M 5.000 15.000 75.00 15.000 75.00 25.000 125.00
61408 STEEL PLATE BEAM GUARD, CLASS M 213.900 29.990 6414.86 29.990 6414.86 40.000 8556.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1500.000 6000.00 1500.000 6000.00 2400.000 9600.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 1.000 1.00 1500.000 1500.00
61910 MOBILIZATION LS 1.000 28000.000 28000.00 40900.000 40900.00 41000.000 41000.00
62101 LANDMARK REFERENCE MONUMENTS EACH 8.000 125.000 1000.00 125.000 1000.00 100.000 800.00
62401 WATER KL 75.000 3.700 277.50 20.000 1500.00 3.700 277.50
62501 TOPSOIL M2 2047.000 2.800 5731.60 2.800 5731.60 2.400 4912.80
62702 MULCHING M2 1355.000 0.200 271.00 0.200 271.00 0.300 406.50
62811 EROSION BALES, DELIVERED EACH 8.000 5.000 40.00 5.000 40.00 6.000 48.00
62812 EROSION BALES, INSTALLED EACH 8.000 5.000 40.00 5.000 40.00 4.000 32.00
62817 SILT FENCE MAINTENANCE M 97.000 0.200 19.40 0.200 19.40 1.250 121.25
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 100.000 200.00 100.000 200.00 100.000 200.00
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62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 100.000 400.00 100.000 400.00 150.000 600.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 383.000 2.700 1034.10 2.700 1034.10 4.000 1532.00
62850 SILT FENCE, SILTY SOIL, INSTAL M 383.000 2.700 1034.10 2.700 1034.10 4.000 1532.00
62902 FERTILIZER, TYPE A KG 62.000 0.700 43.40 0.700 43.40 2.000 124.00
63009 SEEDING, MIXTURE NO. 20 KG 21.000 6.000 126.00 6.000 126.00 19.000 399.00
63101 SODDING M2 692.000 4.000 2768.00 4.000 2768.00 2.900 2006.80
63301 DELINEATOR POSTS EACH 3.000 28.000 84.00 28.000 84.00 60.000 180.00
63305 DELINEATORS EACH 3.000 1.000 3.00 1.000 3.00 4.000 12.00
63822 MOVING SIGNS, TYPE II EACH 10.000 20.000 200.00 20.000 200.00 40.000 400.00
63840 MOVING SMALL SIGN SUPPORTS EACH 10.000 20.000 200.00 20.000 200.00 10.000 100.00
64202 FIELD OFFICE, TYPE B LS 1.000 2000.000 2000.00 250.000 250.00 2000.000 2000.00
64301 TRAFFIC CONTROL LS 1.000 2000.000 2000.00 2000.000 2000.00 3000.000 3000.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1602.000 1.000 1602.00 1.000 1602.00 0.500 801.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 3204.000 0.100 320.40 0.100 320.40 0.200 640.80
64326 TRAFFIC CONTROL, SIGNS DAYS 1958.000 0.550 1076.90 0.550 1076.90 0.500 979.00
64334 TRAFFIC CONTROL, DETOUR LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 979.000 0.500 489.50 0.500 489.50 0.450 440.55
64503 GEOTEXTILE FABRIC, TYPE DF M2 480.000 3.000 1440.00 3.000 1440.00 2.000 960.00
64506 GEOTEXTILE FABRIC, TYPE HR M2 360.000 2.750 990.00 2.500 900.00 3.000 1080.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 1160.000 3.780 4384.80 3.780 4384.80 3.780 4384.80
64706 PVMT MRKNG, STOP LINE, 300 MM, M 8.000 21.000 168.00 21.000 168.00 21.000 168.00
65001 CONSTRUCTION STAKING, STORM SE M 202.000 3.500 707.00 7.000 1414.00 5.000 1010.00
65010 CONSTRUCTION STAKING, SUBGRADE M 365.000 4.000 1460.00 7.000 2555.00 5.000 1825.00
65020 CONST STAKING, CRUSHED AGGR BA M 365.000 5.000 1825.00 7.000 2555.00 5.750 2098.75
65030 CONST STAKING, CURB, GUTTER, A M 330.000 3.000 990.00 7.000 2310.00 5.000 1650.00
66501 SAWING EXISTING PAVEMENT M 59.000 15.000 885.00 15.000 885.00 12.000 708.00
90003 MISC M3 25.000 40.000 1000.00 46.500 1162.50 30.000 750.00

90003A WASHED STONE
90004 MISC LS 1.000 10000.000 10000.00 3500.000 3500.00 13000.000 13000.00

90004A TUBULAR RAILING, TYPE F
MODIFIED, STRUCTURE C-20-71

90004 MISC LS 1.000 4850.000 4850.00 3000.000 3000.00 6000.000 6000.00
90004B TUBULAR RAILING,TYPE F,
MODIFIED, STRUCTURE R-20-1

90004 MISC LS 1.000 5000.000 5000.00 3800.000 3800.00 4000.000 4000.00
90004C REMOVING OLD RETAINING
STA. 19+979.00

90005 MISC EACH 16.000 20.000 320.00 20.000 320.00 50.000 800.00
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90005A INLET PROTECTION TYPE A
90005 MISC EACH 2.000 8.000 16.00 8.000 16.00 50.000 100.00

90005B INLET PROTECTION TYPE B
90005 MISC EACH 8.000 16.000 128.00 16.000 128.00 50.000 400.00

90005C INLET PROTECTION TYPE C
90416 COARSE AGGREGATE, SIZE NO. M3 30.000 27.000 810.00 27.000 810.00 30.000 900.00

2
90545 CONCRETE COLLAR EACH 1.000 450.000 450.00 450.000 450.00 300.000 300.00
90643 SAND BAGS EACH 2500.000 4.250 10625.00 2.020 5050.00 4.000 10000.00

PROPOSAL TOTAL....... 594553.13 595341.88 597938.07
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STATE PROJECT(S): 1146-14-71 LOCATION 44/OUTAGAMIE COUNTY
1516-07-60 STH 76, STH 96 - CTH CB, STH 96 - SILVER SPRI
4075-10-60 STH 76, USH 10, STH 96, STH 21
6180-11-60 OUTAGAMIE AND WINNEBAGO COUNTIES

TYPE OF WORK:

BIDDER NO 1: JAMES CAPE & SONS CO.
BIDDER NO 2: VINTON CONSTRUCTION COMPANY
BIDDER NO 3: DIAMOND SURFACE, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20401 REMOVING PAVEMENT S.Y. 1526.000 4.250 6485.50 13.460 20539.96 4.000 6104.00
41653 PAVEMENT TIES EACH 810.000 6.000 4860.00 9.000 7290.00 6.000 4860.00
41654 DOWEL BARS EACH 1488.000 10.050 14954.40 10.000 14880.00 7.000 10416.00
41655 SPECIAL HIGH EARLY STRENGTH CO C.Y. 158.100 240.800 38070.48 302.000 47746.20 190.000 30039.00
41670 CONTINUOUS DIAMOND GRINDING S.Y. 127978.000 3.110 398011.58 3.350 428726.30 3.100 396731.80
61910 MOBILIZATION LS 1.000 34000.000 34000.00 16000.000 16000.00 65000.000 65000.00
63101 SODDING S.Y. 6.000 10.000 60.00 20.000 120.00 100.000 600.00
63103 WATERING SODDED AREAS MGAL 1.000 100.000 100.00 100.000 100.00 100.000 100.00
64201 FIELD OFFICE, TYPE A LS 1.000 3000.000 3000.00 5000.000 5000.00 5000.000 5000.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 6983.000 6983.00 1100.000 1100.00 10000.000 10000.00

1146-14-71
64303 TRAFFIC CONTROL, PROJECT LS 1.000 4722.000 4722.00 1500.000 1500.00 6000.000 6000.00

1516-07-60
64304 TRAFFIC CONTROL, PROJECT LS 1.000 10133.000 10133.00 6500.000 6500.00 13000.000 13000.00

4075-10-60
64305 TRAFFIC CONTROL, PROJECT LS 1.000 6681.000 6681.00 3200.000 3200.00 7500.000 7500.00

6180-11-60
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 19.000 50.000 950.00 35.000 665.00 50.000 950.00
64313 TRAFFIC CONTROL, DRUMS DAYS 3175.000 0.300 952.50 0.550 1746.25 0.300 952.50
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 88.000 1.000 88.00 0.900 79.20 1.000 88.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 52.000 2.000 104.00 0.300 15.60 2.000 104.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 290.000 0.600 174.00 0.300 87.00 0.600 174.00
64326 TRAFFIC CONTROL, SIGNS DAYS 1364.000 1.000 1364.00 1.000 1364.00 1.000 1364.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 37475.000 0.700 26232.50 0.700 26232.50 0.950 35601.25
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 3945.000 1.280 5049.60 1.280 5049.60 0.980 3866.10
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 35230.000 0.700 24661.00 0.700 24661.00 1.550 54606.50
64706 PVMT MRKNG, STOP LINE, 12-INCH L.F. 132.000 5.800 765.60 5.800 765.60 6.000 792.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 216.000 7.800 1684.80 7.800 1684.80 6.500 1404.00
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64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 670.000 4.600 3082.00 4.600 3082.00 4.400 2948.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 14.000 138.000 1932.00 138.000 1932.00 175.000 2450.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 230.000 460.00 230.000 460.00 190.000 380.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 6.000 145.000 870.00 145.000 870.00 175.000 1050.00
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 2718.000 1.500 4077.00 2.000 5436.00 4.000 10872.00
90004 MISC LS 1.000 3500.000 3500.00 2500.000 2500.00 2500.000 2500.00

90004A PROFILOGRAPH, PROJECT 6
90033 MISC S.Y. 1526.000 42.150 64320.90 58.000 88508.00 55.000 83930.00

90033A, S.H.E.S. CONC. PAVT. R
90394 PROFILOGRAPH LS 1.000 2500.000 2500.00 2500.000 2500.00 2500.000 2500.00

, PROJECT 1516-07-60

PROPOSAL TOTAL....... 670828.86 720341.01 761883.15
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PROPOSAL: 19990119016

STATE PROJECT(S): 1440-07-60 LOCATION 59/SHEBOYGAN COUNTY
STH 32 - IH 43
STH 23
SHEBOYGAN COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: JAMES CAPE & SONS CO.
BIDDER NO 2: DIAMOND SURFACE, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 100.000 100.00 0.000 0.00
41670 CONTINUOUS DIAMOND GRINDING S.Y. 72256.000 2.300 166188.80 2.510 181362.56 0.000 0.00
61910 MOBILIZATION LS 1.000 9000.000 9000.00 12000.000 12000.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 2000.000 2000.00 1500.000 1500.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 25000.000 25000.00 25000.000 25000.00 0.000 0.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 16.000 50.000 800.00 50.000 800.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 1210.000 0.300 363.00 0.300 363.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 26.000 8.000 208.00 8.000 208.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 52.000 0.450 23.40 0.450 23.40 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 360.000 0.600 216.00 0.600 216.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 331.000 1.000 331.00 1.000 331.00 0.000 0.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 53436.000 0.390 20840.04 0.860 45954.96 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 6200.000 0.750 4650.00 0.960 5952.00 0.000 0.00
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 53.000 6.000 318.00 6.000 318.00 0.000 0.00
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 130.000 260.00 240.000 480.00 0.000 0.00

PROPOSAL TOTAL....... 231198.24 274608.92 0.00
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STATE PROJECT(S): 1480-04-71 LOCATION 05/BROWN COUNTY
STH 54 - DYCKESVILLE STH 54/57 INTERCHANGE
STH 57
BROWN COUNTY

TYPE OF WORK:

BIDDER NO 1: RELIANCE JOINT VENTURE
BIDDER NO 2: THE ZIGNEGO COMPANIES
BIDDER NO 3: MANN BROS., INC.
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 5: MASHUDA CONTRACTORS,INC.
BIDDER NO 6: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 21.000 160.000 3360.00 200.000 4200.00 200.000 4200.00
20102 CLEARING 25MM 93.000 5.000 465.00 8.000 744.00 8.000 744.00
20104 GRUBBING 40M 21.000 180.000 3780.00 200.000 4200.00 200.000 4200.00
20105 GRUBBING 25MM 93.000 5.000 465.00 8.000 744.00 8.000 744.00
20301 REMOVING OLD CULVERT, STATION LS 1.000 5000.000 5000.00 5000.000 5000.00 5000.000 5000.00

3+300
20330 REMOVING OLD CULVERTS EACH 2.000 250.000 500.00 300.000 600.00 300.000 600.00
20351 REMOVING OLD BRIDGE, STATION LS 1.000 10000.000 10000.00 10000.000 10000.00 10000.000 10000.00

9+099.5
20352 REMOVING OLD BRIDGE, STATION LS 1.000 7500.000 7500.00 3500.000 3500.00 3500.000 3500.00

7+799, NW RAMP
20401 REMOVING PAVEMENT M2 25215.860 1.800 45388.55 1.940 48918.77 1.940 48918.77
20405 REMOVING CURB AND GUTTER M 166.760 8.000 1334.08 6.560 1093.95 6.560 1093.95
20409 REMOVING SURFACE DRAINS EACH 5.000 300.000 1500.00 100.000 500.00 100.000 500.00
20411 REMOVING GUARDRAIL M 305.000 3.280 1000.40 3.280 1000.40 3.280 1000.40
20412 REMOVING FENCE M 10.000 3.280 32.80 3.280 32.80 3.280 32.80
20416 REMOVING INLETS EACH 3.000 200.000 600.00 350.000 1050.00 350.000 1050.00
20417 REMOVING SEPTIC TANKS EACH 1.000 500.000 500.00 500.000 500.00 500.000 500.00
20418 REMOVING PAVEMENT, BUTT JOINTS M2 109.800 11.000 1207.80 11.000 1207.80 11.000 1207.80
20419 REMOVING ASPHALTIC SURFACE, BU M2 97.200 11.000 1069.20 11.000 1069.20 11.000 1069.20
20470 REMOVING BUILDINGS, PARCEL LS 1.000 7500.000 7500.00 10000.000 10000.00 10000.000 10000.00

6
20483 ABANDONING WELLS EACH 1.000 1500.000 1500.00 1000.000 1000.00 1000.000 1000.00
20484 SITE CLEARANCE, PARCEL LS 1.000 2500.000 2500.00 2000.000 2000.00 2000.000 2000.00

6
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20501 COMMON EXCAVATION M3 214482.400 2.560 549074.94 1.990 426819.98 1.990 426819.98
20502 ROCK EXCAVATION M3 10707.900 2.560 27412.22 10.000 107079.00 10.000 107079.00
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 7500.000 7500.00 7500.000 7500.00 7500.000 7500.00

C-5-103
20621 EXCAVATION FOR STRUCTURES, CUL LS 1.000 3500.000 3500.00 3500.000 3500.00 3500.000 3500.00

C-5-102
20622 EXCAVATION FOR STRUCTURES, CUL LS 1.000 3500.000 3500.00 3500.000 3500.00 3500.000 3500.00

B-5-317
20623 EXCAVATION FOR STRUCTURES, CUL LS 1.000 3500.000 3500.00 3500.000 3500.00 3500.000 3500.00

C-5-104
20625 EXCAVATION FOR STRUCTURES, CUL LS 1.000 7500.000 7500.00 7500.000 7500.00 7500.000 7500.00

B-5-322
20801 BORROW EXCAVATION M3 147173.000 2.560 376762.88 2.880 423858.24 2.880 423858.24
21001 STRUCTURE BACKFILL M3 2760.000 10.000 27600.00 10.000 27600.00 10.000 27600.00
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 25000.000 25000.00 30000.000 30000.00 58000.000 58000.00
21111 PREP OF FOUNDATION FOR CONCRET LS 1.000 42500.000 42500.00 1000.000 1000.00 42500.000 42500.00
21131 PREP OF FOUNDATION FOR ASPHALT M 1734.000 6.500 11271.00 6.500 11271.00 6.500 11271.00
21301 FINISHING ROADWAY LS 1.000 6000.000 6000.00 19000.000 19000.00 19000.000 19000.00
21401 OBLITERATING OLD ROAD M 1862.200 6.500 12104.30 4.920 9162.02 4.920 9162.02
30404 CRUSHED AGGREGATE BASE COURSE MG 98829.150 5.620 555419.82 5.780 571232.49 5.750 568267.61
30418 CABC, OPEN GRADED, NUMBER 1 MG 7865.820 6.390 50262.59 9.000 70792.38 6.390 50262.59
30425 BREAKER RUN STONE M3 440.000 20.000 8800.00 8.000 3520.00 20.000 8800.00
30709 CONCRETE BASE COURSE, 225 MM M2 155.430 28.800 4476.38 30.000 4662.90 28.800 4476.38
30801 BASE PATCHING M2 31.860 75.000 2389.50 75.000 2389.50 75.000 2389.50
30820 BASE PATCHING, CONCRETE M2 674.890 43.200 29155.25 57.000 38468.73 43.200 29155.25
30822 SPECIAL HE STRENGTH BASE PATCH M2 28.800 58.800 1693.44 77.000 2217.60 58.800 1693.44
40204 ASPHALTIC MATERIAL FOR TACK CO L 9743.300 0.400 3897.32 0.400 3897.32 0.400 3897.32
40301 QMP, ASPHALTIC MIXTURE MG 13145.220 1.100 14459.74 1.100 14459.74 1.100 14459.74
40501 ASPHALTIC MATERIAL FOR PLANT M MG 758.520 165.000 125155.80 165.000 125155.80 165.000 125155.80
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 13549.970 27.900 378044.16 27.900 378044.16 27.900 378044.16
41508 CONCRETE PAVEMENT, 200 MM M2 23081.040 23.410 540327.15 23.000 530863.92 23.410 540327.15
41509 CONCRETE PAVEMENT, 225 MM M2 31152.200 21.960 684102.31 25.000 778805.00 21.960 684102.31
41620 CONCRETE SURFACE DRAINS M3 3.200 520.000 1664.00 1000.000 3200.00 520.000 1664.00
41621 CONCRETE PAVEMENT APPROACH SLA M2 209.200 100.000 20920.00 115.000 24058.00 100.000 20920.00
41653 PAVEMENT TIES EACH 229.000 8.000 1832.00 6.000 1374.00 8.000 1832.00
41654 DOWEL BARS EACH 1392.000 12.500 17400.00 8.000 11136.00 12.500 17400.00
41665 CONCRETE PAVEMENT GAPS EACH 1.000 1000.000 1000.00 1500.000 1500.00 1000.000 1000.00
50201 CONCRETE MASONRY, BRIDGES M3 342.000 306.000 104652.00 306.000 104652.00 306.000 104652.00
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50401 CONCRETE MASONRY, CULVERTS M3 928.000 283.000 262624.00 283.000 262624.00 283.000 262624.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 35860.000 1.000 35860.00 1.000 35860.00 1.000 35860.00
50505 HIGH STRENGTH BAR STEEL REINF. KG 60640.000 1.000 60640.00 1.000 60640.00 1.000 60640.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 152.000 25.000 3800.00 25.000 3800.00 25.000 3800.00
52001 CULVERT PIPE, CLASS III, 300 M M 7.920 53.000 419.76 55.000 435.60 55.000 435.60
52003 CULVERT PIPE, CLASS III, 450 M M 242.690 61.000 14804.09 59.000 14318.71 59.000 14318.71
52005 CULVERT PIPE, CLASS III, 600 M M 88.090 74.000 6518.66 72.000 6342.48 72.000 6342.48
52007 CULVERT PIPE, CLASS III, 750 M M 13.110 100.000 1311.00 100.000 1311.00 100.000 1311.00
52009 CULVERT PIPE, CLASS III, 900 M M 13.400 115.000 1541.00 118.000 1581.20 118.000 1581.20
52059 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 80.000 160.00 65.000 130.00 65.000 130.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 8.000 95.000 760.00 85.000 680.00 85.000 680.00
52063 APRON ENDWALLS FOR CULVERT PIP EACH 12.000 130.000 1560.00 135.000 1620.00 135.000 1620.00
52082 TEMPORARY CULVERT PIPE, 450 MM M 60.000 61.000 3660.00 85.000 5100.00 85.000 5100.00
52084 TEMPORARY CULVERT PIPE, 600 MM M 20.000 100.000 2000.00 135.000 2700.00 135.000 2700.00
52178 STL APRN ENDWL FR CLVT PIPE SL EACH 24.000 280.000 6720.00 350.000 8400.00 350.000 8400.00
52180 STL APRN ENDWL FR CLVT PIPE SL EACH 2.000 425.000 850.00 475.000 950.00 475.000 950.00
52181 STL APRN ENDWL FR CLVT PIPE SL EACH 2.000 825.000 1650.00 1000.000 2000.00 1000.000 2000.00
52203 RCCP, CL III, 450 MM M 13.930 86.000 1197.98 90.000 1253.70 90.000 1253.70
52205 RCCP, CL III, 600 MM M 300.050 109.000 32705.45 104.000 31205.20 104.000 31205.20
52209 RCCP, CL III, 900 MM M 41.460 181.500 7524.99 160.000 6633.60 160.000 6633.60
52264 RCCP, APRON ENDWALLS, 600 MM EACH 12.000 525.000 6300.00 450.000 5400.00 450.000 5400.00
52267 RCCP, APRON ENDWALLS, 900 MM EACH 3.000 850.000 2550.00 700.000 2100.00 700.000 2100.00
60119 CONCRETE CURB AND GUTTER, 450 M 1469.900 17.900 26311.21 28.500 41892.15 19.680 28927.63
60120 CONCRETE CURB AND GUTTER, 450 M 127.000 19.200 2438.40 32.000 4064.00 32.800 4165.60
60123 CONCRETE CURB AND GUTTER, 750 M 262.670 22.150 5818.14 33.000 8668.11 31.160 8184.80
60133 CONCRETE CURB AND GUTTER, 750 M 100.800 23.800 2399.04 33.000 3326.40 34.440 3471.55
60160 CONCRETE CURB AND GUTTER, 900 M 22.610 52.000 1175.72 53.000 1198.33 42.310 956.63
60170 CONCRETE CURB AND GUTTER, 900 M 392.300 37.750 14809.33 53.000 20791.90 42.310 16598.21
60204 CONCRETE SIDEWALK, 100 MM M2 570.540 24.500 13978.23 31.000 17686.74 22.600 12894.20
60601 RIPRAP M3 11.700 71.920 841.46 71.920 841.46 71.920 841.46
60604 MEDIUM RANDOM RIPRAP M3 47.200 78.430 3701.90 78.430 3701.90 78.430 3701.90
60721 ROCK EXCAVATION FOR STORM SEWE M3 105.800 65.000 6877.00 55.000 5819.00 55.000 5819.00
60803 REINF CONC PIPE, CLASS II, SS, M 56.600 117.000 6622.20 117.000 6622.20 117.000 6622.20
60804 REINF CONC PIPE, CLASS II, SS, M 11.000 127.000 1397.00 124.000 1364.00 124.000 1364.00
60805 REINF CONC PIPE, CLASS II, SS, M 75.700 140.000 10598.00 133.000 10068.10 133.000 10068.10
60827 REINF CONC PIPE, CLASS III, SS M 38.050 118.000 4489.90 117.000 4451.85 117.000 4451.85
61110 MANHOLES, TYPE 1 EACH 7.000 820.000 5740.00 650.000 4550.00 650.000 4550.00
61122 INLETS, TYPE 3 EACH 12.000 600.000 7200.00 550.000 6600.00 550.000 6600.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 103
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119017

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
61123 INLETS, TYPE 8 EACH 3.000 1100.000 3300.00 1100.000 3300.00 1100.000 3300.00
61124 INLETS, TYPE 9 EACH 4.000 1200.000 4800.00 1200.000 4800.00 1200.000 4800.00
61151 MANHOLE COVERS, TYPE J EACH 7.000 200.000 1400.00 400.000 2800.00 400.000 2800.00
61167 INLET COVERS, TYPE H EACH 12.000 270.000 3240.00 470.000 5640.00 470.000 5640.00
61170 INLET COVERS, TYPE MS EACH 14.000 200.000 2800.00 225.000 3150.00 225.000 3150.00
61201 PIPE UNDERDRAIN, 150 MM M 4304.940 3.250 13991.06 3.250 13991.06 3.250 13991.06
61211 PIPE UNDERDRAIN, UNPERFORATED, M 483.000 24.610 11886.63 24.610 11886.63 24.610 11886.63
61214 PIPE UNDERDRAIN, UNPERFORATED, M 178.000 55.000 9790.00 58.000 10324.00 58.000 10324.00
61254 REINF CONC ENDWALLS FOR UNDERD EACH 92.000 95.000 8740.00 95.000 8740.00 95.000 8740.00
61407 STEEL THRIE BEAM STRUCTURE APP M 57.330 95.100 5452.08 95.100 5452.08 95.100 5452.08
61408 STEEL PLATE BEAM GUARD, CLASS M 986.800 32.810 32376.91 32.810 32376.91 32.810 32376.91
61409 STEEL PLATE BEAM GUARD, CLASS M 23.040 32.990 760.09 32.990 760.09 32.990 760.09
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1.000 500.000 500.00 500.000 500.00 500.000 500.00
61434 STL PLT BM GRD, SLOT RAIL TERM EACH 3.000 1550.000 4650.00 1550.000 4650.00 1550.000 4650.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3.000 2200.000 6600.00 2200.000 6600.00 2200.000 6600.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 1.000 1.00 100.000 100.00
61910 MOBILIZATION LS 1.000 204500.000 204500.00 110000.000 110000.00 182500.000 182500.00
62101 LANDMARK REFERENCE MONUMENTS EACH 4.000 100.000 400.00 100.000 400.00 100.000 400.00
62202 ASPHALTIC SHOULDER RUMBLE STRI M 8968.000 0.280 2511.04 0.280 2511.04 0.280 2511.04
62203 ASPHALTIC FLUMES M2 219.000 39.000 8541.00 39.000 8541.00 39.000 8541.00
62401 WATER KL 6273.600 4.800 30113.28 3.170 19887.31 3.170 19887.31
62505 SALVAGED TOPSOIL M2 260411.300 0.500 130205.65 0.420 109372.75 0.420 109372.75
62703 MULCHING MG 144.900 200.000 28980.00 200.000 28980.00 200.000 28980.00
62811 EROSION BALES, DELIVERED EACH 500.000 4.000 2000.00 4.000 2000.00 4.000 2000.00
62812 EROSION BALES, INSTALLED EACH 500.000 5.000 2500.00 5.000 2500.00 5.000 2500.00
62817 SILT FENCE MAINTENANCE M 2821.000 0.160 451.36 0.160 451.36 0.160 451.36
62819 MOBILIZATIONS, EROSION CONTROL EACH 10.000 150.000 1500.00 150.000 1500.00 150.000 1500.00
62820 CLEANING SEDIMENT BASINS M3 2361.000 6.500 15346.50 5.230 12348.03 5.230 12348.03
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 8.000 190.000 1520.00 190.000 1520.00 190.000 1520.00
62824 EROSION MAT, DELIVERED, CLASS M2 8782.000 0.600 5269.20 0.600 5269.20 0.600 5269.20
62825 EROSION MAT, INSTALLED, CLASS M2 8782.000 0.600 5269.20 0.600 5269.20 0.600 5269.20
62832 EROSION MAT, DELIVERED, CLASS M2 1266.000 0.980 1240.68 0.980 1240.68 0.980 1240.68
62833 EROSION MAT, INSTALLED, CLASS M2 1266.000 0.720 911.52 0.720 911.52 0.720 911.52
62842 EROSION MAT, DELIV, CLASS III, M2 184.000 8.370 1540.08 8.370 1540.08 8.370 1540.08
62843 EROSION MAT, INSTLD, CLASS III M2 184.000 8.370 1540.08 8.370 1540.08 8.370 1540.08
62848 SILT FENCE, SILTY SOIL, DELIVE M 470.500 3.280 1543.24 3.280 1543.24 3.280 1543.24
62850 SILT FENCE, SILTY SOIL, INSTAL M 470.500 3.280 1543.24 3.280 1543.24 3.280 1543.24
62905 FERTILIZER, TYPE B KG 9114.500 0.600 5468.70 0.600 5468.70 0.600 5468.70
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63003 SEEDING, TEMPORARY KG 406.500 2.650 1077.23 2.650 1077.23 2.650 1077.23
63008 SEEDING, MIXTURE NO. 10 KG 1733.200 8.250 14298.90 8.250 14298.90 8.250 14298.90
63009 SEEDING, MIXTURE NO. 20 KG 1581.100 8.250 13044.08 8.250 13044.08 8.250 13044.08
63011 SEEDING, MIXTURE NO. 40 KG 191.100 11.350 2168.99 11.350 2168.99 11.350 2168.99
63101 SODDING M2 6034.100 2.400 14481.84 2.400 14481.84 2.400 14481.84
63103 WATERING SODDED AREAS KL 189.600 4.750 900.60 4.750 900.60 4.750 900.60
63311 TEMPORARY DELINEATORS EACH 59.000 9.000 531.00 9.000 531.00 15.000 885.00
63402 WOOD POSTS, 100 X 100 MM X 3.7 EACH 11.000 33.000 363.00 33.000 363.00 19.000 209.00
63403 WOOD POSTS, 100 X 100 MM X 4.3 EACH 47.000 36.000 1692.00 36.000 1692.00 20.000 940.00
63404 WOOD POSTS, 100 X 100 MM X 4.9 EACH 2.000 39.000 78.00 39.000 78.00 26.000 52.00
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH 28.000 44.000 1232.00 44.000 1232.00 31.000 868.00
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH 27.000 49.000 1323.00 49.000 1323.00 37.000 999.00
63413 WOOD POSTS, 100 X 150 MM X 5.5 EACH 2.000 59.000 118.00 59.000 118.00 60.000 120.00
63502 HIGH-STRENGTH STRUCT STEEL, SI KG 1742.000 3.310 5766.02 3.310 5766.02 3.310 5766.02
63601 CONCRETE MASONRY, SIGN SUPPORT M3 4.800 557.810 2677.49 557.810 2677.49 557.810 2677.49
63605 BAR STEEL REINFORCEMENT, SIGN KG 176.000 4.410 776.16 4.410 776.16 4.410 776.16
63701 SIGNS, TYPE I M2 75.530 193.750 14633.94 198.000 14954.94 193.750 14633.94
63702 SIGNS, TYPE II, REFLECTIVE M2 91.640 112.000 10263.68 112.000 10263.68 145.310 13316.21
64220 FIELD OFFICE, TYPE C LS 1.000 7500.000 7500.00 10000.000 10000.00 8000.000 8000.00
64301 TRAFFIC CONTROL LS 1.000 13773.000 13773.00 13773.000 13773.00 8300.000 8300.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 41.000 20.000 820.00 20.000 820.00 20.000 820.00
64313 TRAFFIC CONTROL, DRUMS DAYS 25372.000 0.250 6343.00 0.250 6343.00 0.300 7611.60
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 13059.000 0.500 6529.50 0.500 6529.50 0.500 6529.50
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 7392.000 0.150 1108.80 0.150 1108.80 0.200 1478.40
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 4786.000 0.200 957.20 0.200 957.20 0.250 1196.50
64326 TRAFFIC CONTROL, SIGNS DAYS 17112.000 0.500 8556.00 0.500 8556.00 0.450 7700.40
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 332.000 19.000 6308.00 19.000 6308.00 25.000 8300.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 332.000 3.000 996.00 3.000 996.00 3.000 996.00
64334 TRAFFIC CONTROL, DETOUR LS 1.000 10328.000 10328.00 10328.000 10328.00 10554.000 10554.00
64503 GEOTEXTILE FABRIC, TYPE DF M2 14635.390 1.260 18440.59 1.260 18440.59 1.260 18440.59
64505 GEOTEXTILE FABRIC, TYPE R M2 108.700 3.590 390.23 3.590 390.23 3.590 390.23
64602 PAVEMENT MARKING, 100 MM, EPOX M 20066.750 1.540 30902.80 1.540 30902.80 1.540 30902.80
64618 PVMT MRKNG, CHANNELIZING, 200 M 1632.000 3.000 4896.00 3.000 4896.00 3.000 4896.00
64635 PAVEMENT MARKING, RAISED MARKE EACH 56.000 50.000 2800.00 56.000 3136.00 49.000 2744.00
64642 REMOVING PAVEMENT MARKINGS M 2060.000 0.900 1854.00 0.900 1854.00 0.450 927.00
64714 PVMT MRKNG, STOP LINE, 600 MM, M 5.250 31.500 165.38 31.500 165.38 31.500 165.38
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 5.000 140.000 700.00 140.000 700.00 140.000 700.00
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 144.000 288.00 144.000 288.00 144.000 288.00
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64750 PAVEMENT MARKING, SYMBOLS, EPO EACH 4.000 110.000 440.00 110.000 440.00 110.000 440.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 5.000 145.000 725.00 145.000 725.00 145.000 725.00
64774 PVMT MRKNG, DIAGONAL, 600 MM, M 98.000 33.000 3234.00 33.000 3234.00 33.000 3234.00
64778 PAVEMENT MARKING, CURB, EPOXY M 32.000 14.000 448.00 14.000 448.00 14.000 448.00
64786 PAVEMENT MARKING, PARKING STAL M 633.000 6.200 3924.60 6.200 3924.60 6.200 3924.60
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 9.000 95.000 855.00 95.000 855.00 95.000 855.00
64901 TEMPORARY PAVEMENT MARKING, 10 M 4683.000 0.750 3512.25 0.750 3512.25 0.600 2809.80
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 10700.000 3.100 33170.00 3.100 33170.00 3.300 35310.00
64914 TEMP PVMT MRKG STOP LNE 600MM M 14.400 18.000 259.20 18.000 259.20 18.000 259.20
65219 NONMETALLIC CONDUIT, SCHEDULE M 103.000 14.750 1519.25 17.000 1751.00 18.000 1854.00
65306 PULL BOXES, STEEL, 600 X 900 M EACH 6.000 450.000 2700.00 420.000 2520.00 480.000 2880.00
65402 CONCRETE BASES, TYPE 2 EACH 4.000 475.000 1900.00 420.000 1680.00 700.000 2800.00
65566 ELECTRICAL WIRE, LIGHTING, NO. M 780.000 1.980 1544.40 1.800 1404.00 1.100 858.00
65705 POLES, TYPE 5 EACH 4.000 860.000 3440.00 650.000 2600.00 910.000 3640.00
65903 LUMINAIRES, UTILITY, 150 W EACH 4.000 150.000 600.00 210.000 840.00 350.000 1400.00
65927 LUMINAIRE ARMS, SINGLE MEMBER, EACH 4.000 160.000 640.00 155.000 620.00 210.000 840.00
66501 SAWING EXISTING PAVEMENT M 101.400 5.800 588.12 2.620 265.67 2.620 265.67
66502 SAWING CONCRETE PAVEMENT, FULL M 1005.800 6.250 6286.25 7.220 7261.88 7.220 7261.88
90001 MISC M 12931.500 2.000 25863.00 2.000 25863.00 2.000 25863.00

90001A PRELIMINARY CONSTRUCTIO
90001 MISC M 8111.700 5.750 46642.28 5.750 46642.28 5.750 46642.28

90001B CONSTRUCTION STAKING, C
PAVEMENT, SPECIAL

90001 MISC M 12926.100 2.500 32315.25 2.500 32315.25 2.500 32315.25
90001C CONSTRUCTION STAKING, S
SPECIAL

90001 MISC M 12806.200 3.150 40339.53 3.150 40339.53 3.150 40339.53
90001D CONSTRUCTION STAKING, C
AGGREGATE BASE COURSE, SPECIAL

90001 MISC M 2375.280 2.450 5819.44 2.450 5819.44 2.450 5819.44
90001E CONSTRUCTION STAKING, C
GUTTER, & CURB & GUTTER, SPECI

90002 MISC M2 450.000 22.000 9900.00 22.000 9900.00 22.000 9900.00
90002A SHEET MEMBRANE WATERPRO

90002 MISC M2 20.000 90.000 1800.00 90.000 1800.00 90.000 1800.00
90002B TEMPORARY SHORING

90004 MISC LS 1.000 750.000 750.00 750.000 750.00 750.000 750.00
90004A CONSTRUCTION STAKING, S
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B-5-322, SPECIAL
90004 MISC LS 1.000 600.000 600.00 600.000 600.00 600.000 600.00

90004B CONSTRUCTION STAKING, S
C-5-104, SPECIAL

90004 MISC LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00
90004C CONSTRUCTION STAKING, S
C-5-103, SPECIAL

90004 MISC LS 1.000 600.000 600.00 600.000 600.00 600.000 600.00
90004D CONSTRUCTION STAKING, S
C-5-102, SPECIAL

90004 MISC LS 1.000 750.000 750.00 750.000 750.00 750.000 750.00
90004E CONSTRUCTION STAKING, S
B-5-317,SPECIAL

90004 MISC LS 1.000 1500.000 1500.00 1500.000 1500.00 1500.000 1500.00
90004F ASBESTOS REMOVAL

90005 MISC EACH 1.000 750.000 750.00 1000.000 1000.00 1000.000 1000.00
90005A WEIR PLATE

90005 MISC EACH 2.000 250.000 500.00 200.000 400.00 200.000 400.00
90005B REMOVING TEMPORARY SURF
DRAINS

90005 MISC EACH 38.000 75.000 2850.00 75.000 2850.00 75.000 2850.00
90005C CONSTRUCTION STAKING, S
SYSTEM

90005 MISC EACH 25.000 140.000 3500.00 140.000 3500.00 140.000 3500.00
90005D CONSTRUCTION STAKING, P
CULVERTS, SPECIAL

90365 QMP, BASE COURSES MG 107072.320 0.230 24626.63 0.180 19273.02 0.180 19273.02
90410 QMP, CONCRETE PAVEMENT M2 54233.240 0.480 26031.96 0.450 24404.96 0.480 26031.96
90411 QMP, PROFILE INDEX INCENTIVE, DOL 36270.000 1.000 36270.00 1.000 36270.00 1.000 36270.00
90412 QMP, PVMT STRENGTH INCENTIVE, DOL 14315.000 1.000 14315.00 1.000 14315.00 1.000 14315.00
90416 COARSE AGGREGATE, SIZE NO. M3 56.250 30.000 1687.50 20.000 1125.00 40.000 2250.00

1
90637 SAFETY FENCE M 119.000 9.830 1169.77 9.830 1169.77 9.830 1169.77
90643 SAND BAGS EACH 70.000 5.000 350.00 5.000 350.00 4.000 280.00
90651 POLYETHYLENE SHEETING, DELIVER M2 1475.000 2.000 2950.00 2.000 2950.00 2.000 2950.00
90652 POLYETHYLENE SHEETING, INSTALL M2 1475.000 2.000 2950.00 2.000 2950.00 2.000 2950.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 200.000 4.000 800.00 4.000 800.00 4.000 800.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS 1000.000 2.000 2000.00 2.000 2000.00 2.000 2000.00

PROPOSAL TOTAL....... 5440414.49 5444108.81 5454740.49
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BIDDER NO 1: RELIANCE JOINT VENTURE
BIDDER NO 2: THE ZIGNEGO COMPANIES
BIDDER NO 3: MANN BROS., INC.
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 5: MASHUDA CONTRACTORS,INC.
BIDDER NO 6: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 21.000 273.000 5733.00 130.000 2730.00 250.000 5250.00
20102 CLEARING 25MM 93.000 16.000 1488.00 6.000 558.00 8.000 744.00
20104 GRUBBING 40M 21.000 273.000 5733.00 130.000 2730.00 250.000 5250.00
20105 GRUBBING 25MM 93.000 16.000 1488.00 6.000 558.00 8.000 744.00
20301 REMOVING OLD CULVERT, STATION LS 1.000 6550.000 6550.00 5000.000 5000.00 5000.000 5000.00

3+300
20330 REMOVING OLD CULVERTS EACH 2.000 1775.000 3550.00 300.000 600.00 500.000 1000.00
20351 REMOVING OLD BRIDGE, STATION LS 1.000 8613.000 8613.00 10000.000 10000.00 10000.000 10000.00

9+099.5
20352 REMOVING OLD BRIDGE, STATION LS 1.000 7575.000 7575.00 3500.000 3500.00 3500.000 3500.00

7+799, NW RAMP
20401 REMOVING PAVEMENT M2 25215.860 2.650 66822.03 2.000 50431.72 3.500 88255.51
20405 REMOVING CURB AND GUTTER M 166.760 13.000 2167.88 6.500 1083.94 10.000 1667.60
20409 REMOVING SURFACE DRAINS EACH 5.000 59.000 295.00 200.000 1000.00 200.000 1000.00
20411 REMOVING GUARDRAIL M 305.000 4.800 1464.00 3.280 1000.40 3.280 1000.40
20412 REMOVING FENCE M 10.000 8.000 80.00 3.280 32.80 3.280 32.80
20416 REMOVING INLETS EACH 3.000 350.000 1050.00 200.000 600.00 300.000 900.00
20417 REMOVING SEPTIC TANKS EACH 1.000 500.000 500.00 750.000 750.00 1200.000 1200.00
20418 REMOVING PAVEMENT, BUTT JOINTS M2 109.800 11.000 1207.80 11.000 1207.80 11.000 1207.80
20419 REMOVING ASPHALTIC SURFACE, BU M2 97.200 11.000 1069.20 11.000 1069.20 11.000 1069.20
20470 REMOVING BUILDINGS, PARCEL LS 1.000 6500.000 6500.00 1500.000 1500.00 10000.000 10000.00

6
20483 ABANDONING WELLS EACH 1.000 1000.000 1000.00 1250.000 1250.00 1500.000 1500.00
20484 SITE CLEARANCE, PARCEL LS 1.000 6500.000 6500.00 2500.000 2500.00 6000.000 6000.00

6
20501 COMMON EXCAVATION M3 214482.400 2.110 452557.86 2.900 621998.96 4.340 930853.62
20502 ROCK EXCAVATION M3 10707.900 10.000 107079.00 2.900 31052.91 14.710 157513.21
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 11344.000 11344.00 7500.000 7500.00 7500.000 7500.00

C-5-103
20621 EXCAVATION FOR STRUCTURES, CUL LS 1.000 4078.000 4078.00 3500.000 3500.00 3500.000 3500.00

C-5-102
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20622 EXCAVATION FOR STRUCTURES, CUL LS 1.000 3853.000 3853.00 3500.000 3500.00 3500.000 3500.00

B-5-317
20623 EXCAVATION FOR STRUCTURES, CUL LS 1.000 3998.000 3998.00 3500.000 3500.00 3500.000 3500.00

C-5-104
20625 EXCAVATION FOR STRUCTURES, CUL LS 1.000 3525.000 3525.00 7500.000 7500.00 7500.000 7500.00

B-5-322
20801 BORROW EXCAVATION M3 147173.000 2.600 382649.80 2.900 426801.70 4.340 638730.82
21001 STRUCTURE BACKFILL M3 2760.000 9.000 24840.00 10.000 27600.00 10.000 27600.00
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 58000.000 58000.00 58000.000 58000.00 58000.000 58000.00
21111 PREP OF FOUNDATION FOR CONCRET LS 1.000 1000.000 1000.00 42500.000 42500.00 36000.000 36000.00
21131 PREP OF FOUNDATION FOR ASPHALT M 1734.000 6.500 11271.00 6.500 11271.00 6.500 11271.00
21301 FINISHING ROADWAY LS 1.000 2850.000 2850.00 500.000 500.00 300.000 300.00
21401 OBLITERATING OLD ROAD M 1862.200 7.140 13296.11 5.000 9311.00 6.560 12216.03
30404 CRUSHED AGGREGATE BASE COURSE MG 98829.150 5.780 571232.49 5.780 571232.49 5.780 571232.49
30418 CABC, OPEN GRADED, NUMBER 1 MG 7865.820 9.000 70792.38 6.510 51206.49 6.390 50262.59
30425 BREAKER RUN STONE M3 440.000 10.000 4400.00 20.000 8800.00 20.000 8800.00
30709 CONCRETE BASE COURSE, 225 MM M2 155.430 30.000 4662.90 28.800 4476.38 28.800 4476.38
30801 BASE PATCHING M2 31.860 55.000 1752.30 75.000 2389.50 100.000 3186.00
30820 BASE PATCHING, CONCRETE M2 674.890 57.000 38468.73 43.200 29155.25 43.200 29155.25
30822 SPECIAL HE STRENGTH BASE PATCH M2 28.800 77.000 2217.60 58.800 1693.44 58.800 1693.44
40204 ASPHALTIC MATERIAL FOR TACK CO L 9743.300 0.400 3897.32 0.400 3897.32 0.400 3897.32
40301 QMP, ASPHALTIC MIXTURE MG 13145.220 1.100 14459.74 1.100 14459.74 1.100 14459.74
40501 ASPHALTIC MATERIAL FOR PLANT M MG 758.520 165.000 125155.80 165.000 125155.80 165.000 125155.80
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 13549.970 27.900 378044.16 27.900 378044.16 27.900 378044.16
41508 CONCRETE PAVEMENT, 200 MM M2 23081.040 23.000 530863.92 23.410 540327.15 23.410 540327.15
41509 CONCRETE PAVEMENT, 225 MM M2 31152.200 25.000 778805.00 21.960 684102.31 21.960 684102.31
41620 CONCRETE SURFACE DRAINS M3 3.200 500.000 1600.00 520.000 1664.00 520.000 1664.00
41621 CONCRETE PAVEMENT APPROACH SLA M2 209.200 115.000 24058.00 100.000 20920.00 100.000 20920.00
41653 PAVEMENT TIES EACH 229.000 6.000 1374.00 8.000 1832.00 8.000 1832.00
41654 DOWEL BARS EACH 1392.000 8.000 11136.00 12.500 17400.00 12.500 17400.00
41665 CONCRETE PAVEMENT GAPS EACH 1.000 1500.000 1500.00 1000.000 1000.00 1000.000 1000.00
50201 CONCRETE MASONRY, BRIDGES M3 342.000 360.000 123120.00 306.000 104652.00 306.000 104652.00
50401 CONCRETE MASONRY, CULVERTS M3 928.000 375.000 348000.00 283.000 262624.00 283.000 262624.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 35860.000 0.950 34067.00 1.000 35860.00 1.000 35860.00
50505 HIGH STRENGTH BAR STEEL REINF. KG 60640.000 0.950 57608.00 1.000 60640.00 1.000 60640.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 152.000 26.000 3952.00 25.000 3800.00 25.000 3800.00
52001 CULVERT PIPE, CLASS III, 300 M M 7.920 49.300 390.46 46.000 364.32 59.000 467.28
52003 CULVERT PIPE, CLASS III, 450 M M 242.690 42.210 10243.94 60.000 14561.40 72.000 17473.68
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52005 CULVERT PIPE, CLASS III, 600 M M 88.090 67.000 5902.03 80.000 7047.20 85.000 7487.65
52007 CULVERT PIPE, CLASS III, 750 M M 13.110 67.000 878.37 92.000 1206.12 100.000 1311.00
52009 CULVERT PIPE, CLASS III, 900 M M 13.400 75.500 1011.70 125.000 1675.00 115.000 1541.00
52059 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 71.750 143.50 70.000 140.00 75.000 150.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 8.000 81.800 654.40 100.000 800.00 125.000 1000.00
52063 APRON ENDWALLS FOR CULVERT PIP EACH 12.000 117.750 1413.00 145.000 1740.00 175.000 2100.00
52082 TEMPORARY CULVERT PIPE, 450 MM M 60.000 58.900 3534.00 60.000 3600.00 79.000 4740.00
52084 TEMPORARY CULVERT PIPE, 600 MM M 20.000 57.200 1144.00 75.000 1500.00 92.000 1840.00
52178 STL APRN ENDWL FR CLVT PIPE SL EACH 24.000 270.700 6496.80 350.000 8400.00 500.000 12000.00
52180 STL APRN ENDWL FR CLVT PIPE SL EACH 2.000 410.750 821.50 475.000 950.00 700.000 1400.00
52181 STL APRN ENDWL FR CLVT PIPE SL EACH 2.000 873.750 1747.50 925.000 1850.00 1400.000 2800.00
52203 RCCP, CL III, 450 MM M 13.930 110.350 1537.18 89.000 1239.77 98.000 1365.14
52205 RCCP, CL III, 600 MM M 300.050 114.700 34415.74 118.000 35405.90 125.000 37506.25
52209 RCCP, CL III, 900 MM M 41.460 255.600 10597.18 207.000 8582.22 210.000 8706.60
52264 RCCP, APRON ENDWALLS, 600 MM EACH 12.000 491.100 5893.20 435.000 5220.00 400.000 4800.00
52267 RCCP, APRON ENDWALLS, 900 MM EACH 3.000 765.250 2295.75 770.000 2310.00 650.000 1950.00
60119 CONCRETE CURB AND GUTTER, 450 M 1469.900 28.500 41892.15 19.680 28927.63 19.680 28927.63
60120 CONCRETE CURB AND GUTTER, 450 M 127.000 32.000 4064.00 32.800 4165.60 32.800 4165.60
60123 CONCRETE CURB AND GUTTER, 750 M 262.670 33.000 8668.11 31.160 8184.80 31.160 8184.80
60133 CONCRETE CURB AND GUTTER, 750 M 100.800 33.000 3326.40 34.440 3471.55 34.440 3471.55
60160 CONCRETE CURB AND GUTTER, 900 M 22.610 53.000 1198.33 42.310 956.63 42.310 956.63
60170 CONCRETE CURB AND GUTTER, 900 M 392.300 53.000 20791.90 42.310 16598.21 42.310 16598.21
60204 CONCRETE SIDEWALK, 100 MM M2 570.540 31.000 17686.74 22.600 12894.20 22.600 12894.20
60601 RIPRAP M3 11.700 20.000 234.00 71.920 841.46 40.000 468.00
60604 MEDIUM RANDOM RIPRAP M3 47.200 20.000 944.00 78.430 3701.90 40.000 1888.00
60721 ROCK EXCAVATION FOR STORM SEWE M3 105.800 75.000 7935.00 65.000 6877.00 75.000 7935.00
60803 REINF CONC PIPE, CLASS II, SS, M 56.600 104.600 5920.36 117.000 6622.20 115.000 6509.00
60804 REINF CONC PIPE, CLASS II, SS, M 11.000 121.500 1336.50 127.000 1397.00 128.000 1408.00
60805 REINF CONC PIPE, CLASS II, SS, M 75.700 130.200 9856.14 140.000 10598.00 148.000 11203.60
60827 REINF CONC PIPE, CLASS III, SS M 38.050 104.100 3961.01 118.000 4489.90 115.000 4375.75
61110 MANHOLES, TYPE 1 EACH 7.000 1610.000 11270.00 820.000 5740.00 1200.000 8400.00
61122 INLETS, TYPE 3 EACH 12.000 777.000 9324.00 600.000 7200.00 600.000 7200.00
61123 INLETS, TYPE 8 EACH 3.000 1402.000 4206.00 1100.000 3300.00 1200.000 3600.00
61124 INLETS, TYPE 9 EACH 4.000 1343.000 5372.00 1200.000 4800.00 1300.000 5200.00
61151 MANHOLE COVERS, TYPE J EACH 7.000 211.000 1477.00 200.000 1400.00 280.000 1960.00
61167 INLET COVERS, TYPE H EACH 12.000 291.000 3492.00 270.000 3240.00 350.000 4200.00
61170 INLET COVERS, TYPE MS EACH 14.000 218.000 3052.00 200.000 2800.00 250.000 3500.00
61201 PIPE UNDERDRAIN, 150 MM M 4304.940 3.770 16229.62 3.770 16229.62 3.250 13991.06
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61211 PIPE UNDERDRAIN, UNPERFORATED, M 483.000 22.800 11012.40 22.800 11012.40 24.610 11886.63
61214 PIPE UNDERDRAIN, UNPERFORATED, M 178.000 22.800 4058.40 52.500 9345.00 50.000 8900.00
61254 REINF CONC ENDWALLS FOR UNDERD EACH 92.000 95.000 8740.00 95.000 8740.00 95.000 8740.00
61407 STEEL THRIE BEAM STRUCTURE APP M 57.330 95.100 5452.08 95.100 5452.08 95.100 5452.08
61408 STEEL PLATE BEAM GUARD, CLASS M 986.800 32.810 32376.91 32.810 32376.91 32.810 32376.91
61409 STEEL PLATE BEAM GUARD, CLASS M 23.040 32.990 760.09 32.990 760.09 32.990 760.09
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1.000 500.000 500.00 500.000 500.00 500.000 500.00
61434 STL PLT BM GRD, SLOT RAIL TERM EACH 3.000 1550.000 4650.00 1550.000 4650.00 1550.000 4650.00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3.000 2200.000 6600.00 2200.000 6600.00 2200.000 6600.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 1.000 1.00 100.000 100.00
61910 MOBILIZATION LS 1.000 112000.000 112000.00 252500.000 252500.00 225500.000 225500.00
62101 LANDMARK REFERENCE MONUMENTS EACH 4.000 100.000 400.00 100.000 400.00 100.000 400.00
62202 ASPHALTIC SHOULDER RUMBLE STRI M 8968.000 0.280 2511.04 0.280 2511.04 0.280 2511.04
62203 ASPHALTIC FLUMES M2 219.000 39.000 8541.00 39.000 8541.00 39.000 8541.00
62401 WATER KL 6273.600 3.170 19887.31 3.170 19887.31 3.170 19887.31
62505 SALVAGED TOPSOIL M2 260411.300 0.510 132809.76 0.420 109372.75 0.770 200516.70
62703 MULCHING MG 144.900 200.000 28980.00 200.000 28980.00 200.000 28980.00
62811 EROSION BALES, DELIVERED EACH 500.000 4.000 2000.00 4.000 2000.00 4.000 2000.00
62812 EROSION BALES, INSTALLED EACH 500.000 5.000 2500.00 5.000 2500.00 5.000 2500.00
62817 SILT FENCE MAINTENANCE M 2821.000 0.160 451.36 0.160 451.36 0.160 451.36
62819 MOBILIZATIONS, EROSION CONTROL EACH 10.000 150.000 1500.00 150.000 1500.00 150.000 1500.00
62820 CLEANING SEDIMENT BASINS M3 2361.000 6.500 15346.50 1.310 3092.91 1.000 2361.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 8.000 190.000 1520.00 190.000 1520.00 190.000 1520.00
62824 EROSION MAT, DELIVERED, CLASS M2 8782.000 0.600 5269.20 0.600 5269.20 0.600 5269.20
62825 EROSION MAT, INSTALLED, CLASS M2 8782.000 0.600 5269.20 0.600 5269.20 0.600 5269.20
62832 EROSION MAT, DELIVERED, CLASS M2 1266.000 0.980 1240.68 0.980 1240.68 0.980 1240.68
62833 EROSION MAT, INSTALLED, CLASS M2 1266.000 0.720 911.52 0.720 911.52 0.720 911.52
62842 EROSION MAT, DELIV, CLASS III, M2 184.000 8.370 1540.08 8.370 1540.08 8.370 1540.08
62843 EROSION MAT, INSTLD, CLASS III M2 184.000 8.370 1540.08 8.370 1540.08 8.370 1540.08
62848 SILT FENCE, SILTY SOIL, DELIVE M 470.500 3.280 1543.24 3.280 1543.24 3.280 1543.24
62850 SILT FENCE, SILTY SOIL, INSTAL M 470.500 3.280 1543.24 3.280 1543.24 3.280 1543.24
62905 FERTILIZER, TYPE B KG 9114.500 0.600 5468.70 0.600 5468.70 0.600 5468.70
63003 SEEDING, TEMPORARY KG 406.500 2.650 1077.23 2.650 1077.23 2.650 1077.23
63008 SEEDING, MIXTURE NO. 10 KG 1733.200 8.250 14298.90 8.250 14298.90 8.250 14298.90
63009 SEEDING, MIXTURE NO. 20 KG 1581.100 8.250 13044.08 8.250 13044.08 8.250 13044.08
63011 SEEDING, MIXTURE NO. 40 KG 191.100 11.350 2168.99 11.350 2168.99 11.350 2168.99
63101 SODDING M2 6034.100 2.400 14481.84 2.400 14481.84 2.400 14481.84
63103 WATERING SODDED AREAS KL 189.600 4.750 900.60 4.750 900.60 4.750 900.60
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----------------------------------------------------------------------------------------------------------------------------------
63311 TEMPORARY DELINEATORS EACH 59.000 15.000 885.00 15.000 885.00 15.000 885.00
63402 WOOD POSTS, 100 X 100 MM X 3.7 EACH 11.000 19.000 209.00 50.000 550.00 19.000 209.00
63403 WOOD POSTS, 100 X 100 MM X 4.3 EACH 47.000 20.000 940.00 55.000 2585.00 20.000 940.00
63404 WOOD POSTS, 100 X 100 MM X 4.9 EACH 2.000 26.000 52.00 56.000 112.00 26.000 52.00
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH 28.000 31.000 868.00 57.000 1596.00 31.000 868.00
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH 27.000 37.000 999.00 58.000 1566.00 37.000 999.00
63413 WOOD POSTS, 100 X 150 MM X 5.5 EACH 2.000 64.500 129.00 60.000 120.00 43.000 86.00
63502 HIGH-STRENGTH STRUCT STEEL, SI KG 1742.000 1.500 2613.00 3.310 5766.02 3.310 5766.02
63601 CONCRETE MASONRY, SIGN SUPPORT M3 4.800 1000.000 4800.00 557.810 2677.49 557.810 2677.49
63605 BAR STEEL REINFORCEMENT, SIGN KG 176.000 2.700 475.20 4.410 776.16 4.410 776.16
63701 SIGNS, TYPE I M2 75.530 185.000 13973.05 193.750 14633.94 193.750 14633.94
63702 SIGNS, TYPE II, REFLECTIVE M2 91.640 147.000 13471.08 145.310 13316.21 145.310 13316.21
64220 FIELD OFFICE, TYPE C LS 1.000 5000.000 5000.00 9000.000 9000.00 8000.000 8000.00
64301 TRAFFIC CONTROL LS 1.000 8300.000 8300.00 8300.000 8300.00 8300.000 8300.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 41.000 20.000 820.00 20.000 820.00 20.000 820.00
64313 TRAFFIC CONTROL, DRUMS DAYS 25372.000 0.300 7611.60 0.300 7611.60 0.300 7611.60
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 13059.000 0.500 6529.50 0.500 6529.50 0.500 6529.50
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 7392.000 0.200 1478.40 0.200 1478.40 0.200 1478.40
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 4786.000 0.250 1196.50 0.250 1196.50 0.250 1196.50
64326 TRAFFIC CONTROL, SIGNS DAYS 17112.000 0.450 7700.40 0.450 7700.40 0.450 7700.40
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 332.000 25.000 8300.00 25.000 8300.00 25.000 8300.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 332.000 3.000 996.00 3.000 996.00 3.000 996.00
64334 TRAFFIC CONTROL, DETOUR LS 1.000 10554.000 10554.00 10554.000 10554.00 10554.000 10554.00
64503 GEOTEXTILE FABRIC, TYPE DF M2 14635.390 1.120 16391.64 1.120 16391.64 1.260 18440.59
64505 GEOTEXTILE FABRIC, TYPE R M2 108.700 2.000 217.40 3.590 390.23 3.500 380.45
64602 PAVEMENT MARKING, 100 MM, EPOX M 20066.750 1.540 30902.80 1.540 30902.80 1.540 30902.80
64618 PVMT MRKNG, CHANNELIZING, 200 M 1632.000 3.000 4896.00 3.000 4896.00 3.000 4896.00
64635 PAVEMENT MARKING, RAISED MARKE EACH 56.000 49.000 2744.00 49.000 2744.00 49.000 2744.00
64642 REMOVING PAVEMENT MARKINGS M 2060.000 0.450 927.00 0.450 927.00 0.450 927.00
64714 PVMT MRKNG, STOP LINE, 600 MM, M 5.250 31.500 165.38 31.500 165.38 31.500 165.38
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 5.000 140.000 700.00 140.000 700.00 140.000 700.00
64742 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 144.000 288.00 144.000 288.00 144.000 288.00
64750 PAVEMENT MARKING, SYMBOLS, EPO EACH 4.000 110.000 440.00 110.000 440.00 110.000 440.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 5.000 145.000 725.00 145.000 725.00 145.000 725.00
64774 PVMT MRKNG, DIAGONAL, 600 MM, M 98.000 33.000 3234.00 33.000 3234.00 33.000 3234.00
64778 PAVEMENT MARKING, CURB, EPOXY M 32.000 14.000 448.00 14.000 448.00 14.000 448.00
64786 PAVEMENT MARKING, PARKING STAL M 633.000 6.200 3924.60 6.200 3924.60 6.200 3924.60
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 9.000 95.000 855.00 95.000 855.00 95.000 855.00
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64901 TEMPORARY PAVEMENT MARKING, 10 M 4683.000 0.600 2809.80 0.600 2809.80 0.600 2809.80
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 10700.000 3.300 35310.00 3.300 35310.00 3.300 35310.00
64914 TEMP PVMT MRKG STOP LNE 600MM M 14.400 18.000 259.20 18.000 259.20 18.000 259.20
65219 NONMETALLIC CONDUIT, SCHEDULE M 103.000 18.000 1854.00 17.000 1751.00 17.000 1751.00
65306 PULL BOXES, STEEL, 600 X 900 M EACH 6.000 480.000 2880.00 420.000 2520.00 420.000 2520.00
65402 CONCRETE BASES, TYPE 2 EACH 4.000 700.000 2800.00 420.000 1680.00 420.000 1680.00
65566 ELECTRICAL WIRE, LIGHTING, NO. M 780.000 1.100 858.00 1.800 1404.00 1.800 1404.00
65705 POLES, TYPE 5 EACH 4.000 910.000 3640.00 650.000 2600.00 650.000 2600.00
65903 LUMINAIRES, UTILITY, 150 W EACH 4.000 350.000 1400.00 210.000 840.00 210.000 840.00
65927 LUMINAIRE ARMS, SINGLE MEMBER, EACH 4.000 210.000 840.00 155.000 620.00 155.000 620.00
66501 SAWING EXISTING PAVEMENT M 101.400 2.620 265.67 2.620 265.67 2.620 265.67
66502 SAWING CONCRETE PAVEMENT, FULL M 1005.800 7.220 7261.88 7.220 7261.88 7.220 7261.88
90001 MISC M 12931.500 2.000 25863.00 2.000 25863.00 2.000 25863.00

90001A PRELIMINARY CONSTRUCTIO
90001 MISC M 8111.700 5.750 46642.28 5.750 46642.28 5.750 46642.28

90001B CONSTRUCTION STAKING, C
PAVEMENT, SPECIAL

90001 MISC M 12926.100 2.500 32315.25 2.500 32315.25 2.500 32315.25
90001C CONSTRUCTION STAKING, S
SPECIAL

90001 MISC M 12806.200 3.150 40339.53 3.150 40339.53 3.150 40339.53
90001D CONSTRUCTION STAKING, C
AGGREGATE BASE COURSE, SPECIAL

90001 MISC M 2375.280 2.450 5819.44 2.450 5819.44 2.450 5819.44
90001E CONSTRUCTION STAKING, C
GUTTER, & CURB & GUTTER, SPECI

90002 MISC M2 450.000 13.000 5850.00 22.000 9900.00 22.000 9900.00
90002A SHEET MEMBRANE WATERPRO

90002 MISC M2 20.000 50.000 1000.00 90.000 1800.00 90.000 1800.00
90002B TEMPORARY SHORING

90004 MISC LS 1.000 750.000 750.00 750.000 750.00 750.000 750.00
90004A CONSTRUCTION STAKING, S
B-5-322, SPECIAL

90004 MISC LS 1.000 600.000 600.00 600.000 600.00 600.000 600.00
90004B CONSTRUCTION STAKING, S
C-5-104, SPECIAL

90004 MISC LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00
90004C CONSTRUCTION STAKING, S
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C-5-103, SPECIAL
90004 MISC LS 1.000 600.000 600.00 600.000 600.00 600.000 600.00

90004D CONSTRUCTION STAKING, S
C-5-102, SPECIAL

90004 MISC LS 1.000 750.000 750.00 750.000 750.00 750.000 750.00
90004E CONSTRUCTION STAKING, S
B-5-317,SPECIAL

90004 MISC LS 1.000 1500.000 1500.00 2000.000 2000.00 3000.000 3000.00
90004F ASBESTOS REMOVAL

90005 MISC EACH 1.000 300.000 300.00 300.000 300.00 3000.000 3000.00
90005A WEIR PLATE

90005 MISC EACH 2.000 250.000 500.00 300.000 600.00 500.000 1000.00
90005B REMOVING TEMPORARY SURF
DRAINS

90005 MISC EACH 38.000 75.000 2850.00 75.000 2850.00 75.000 2850.00
90005C CONSTRUCTION STAKING, S
SYSTEM

90005 MISC EACH 25.000 140.000 3500.00 140.000 3500.00 140.000 3500.00
90005D CONSTRUCTION STAKING, P
CULVERTS, SPECIAL

90365 QMP, BASE COURSES MG 107072.320 0.180 19273.02 0.180 19273.02 0.180 19273.02
90410 QMP, CONCRETE PAVEMENT M2 54233.240 0.450 24404.96 0.480 26031.96 0.480 26031.96
90411 QMP, PROFILE INDEX INCENTIVE, DOL 36270.000 1.000 36270.00 1.000 36270.00 1.000 36270.00
90412 QMP, PVMT STRENGTH INCENTIVE, DOL 14315.000 1.000 14315.00 1.000 14315.00 1.000 14315.00
90416 COARSE AGGREGATE, SIZE NO. M3 56.250 7.750 435.94 15.000 843.75 35.000 1968.75

1
90637 SAFETY FENCE M 119.000 3.550 422.45 8.000 952.00 9.830 1169.77
90643 SAND BAGS EACH 70.000 5.000 350.00 5.000 350.00 10.000 700.00
90651 POLYETHYLENE SHEETING, DELIVER M2 1475.000 2.000 2950.00 2.200 3245.00 1.200 1770.00
90652 POLYETHYLENE SHEETING, INSTALL M2 1475.000 2.000 2950.00 2.200 3245.00 1.200 1770.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 200.000 4.000 800.00 4.000 800.00 4.000 800.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS 1000.000 2.000 2000.00 2.000 2000.00 2.000 2000.00

PROPOSAL TOTAL....... 5584436.93 5616367.17 6395983.54
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STATE PROJECT(S): 9063-07-71 LOCATION 38/MARINETTE COUNTY
USH 141 - STH 180
CTH X
MARINETTE COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: RELIANCE JOINT VENTURE
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 3: MUSSON BROS., INC.
BIDDER NO 4: MASHUDA CONTRACTORS,INC.
BIDDER NO 5: KOSHAK CONSTRUCTION CO., INC.
BIDDER NO 6: HOGAN LAND IMPROVEMENT COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 78.000 130.000 10140.00 52.560 4099.68 137.000 10686.00
20102 CLEARING 25MM 254.000 5.000 1270.00 2.790 708.66 4.000 1016.00
20104 GRUBBING 40M 78.000 130.000 10140.00 282.560 22039.68 137.000 10686.00
20105 GRUBBING 25MM 254.000 5.000 1270.00 6.790 1724.66 4.000 1016.00
20412 REMOVING FENCE M 2163.000 1.000 2163.00 1.000 2163.00 0.500 1081.50
20483 ABANDONING WELLS EACH 1.000 1500.000 1500.00 1000.000 1000.00 1000.000 1000.00
20503 UNCLASSIFIED EXCAVATION M3 33663.000 3.490 117483.87 3.100 104355.30 4.330 145760.79
20504 STONE PILES AND STONE FENCES M3 448.000 6.500 2912.00 10.000 4480.00 5.500 2464.00
20505 MARSH EXCAVATION M3 2508.000 3.490 8752.92 3.250 8151.00 4.450 11160.60
20811 SELECTED BORROW EXCAVATION M3 5460.000 6.250 34125.00 5.700 31122.00 6.490 35435.40
21301 FINISHING ROADWAY LS 1.000 3000.000 3000.00 1550.000 1550.00 1500.000 1500.00
30404 CRUSHED AGGREGATE BASE COURSE MG 44700.000 5.650 252555.00 5.520 246744.00 5.350 239145.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 4757.000 0.330 1569.81 0.330 1569.81 0.330 1569.81
40301 QMP, ASPHALTIC MIXTURE MG 9896.000 0.680 6729.28 0.680 6729.28 0.680 6729.28
40501 ASPHALTIC MATERIAL FOR PLANT M MG 595.000 165.000 98175.00 165.000 98175.00 165.000 98175.00
40714 ASPHALTIC CONCRETE PAVEMENT, T MG 9896.000 20.900 206826.40 20.900 206826.40 20.900 206826.40
52103 CORRUGATED STEEL CULVERT PIPE, M 14.400 53.000 763.20 45.600 656.64 42.760 615.74
52105 CORRUGATED STEEL CULVERT PIPE, M 507.700 61.000 30969.70 48.250 24496.53 56.410 28639.36
52111 CORRUGATED STEEL CULVERT PIPE, M 23.000 115.000 2645.00 82.000 1886.00 92.320 2123.36
52113 CORRUGATED STEEL CULVERT PIPE, M 22.800 175.000 3990.00 126.150 2876.22 132.950 3031.26
52136 CORRUGATED STEEL PIPE ARCH, 51 M 13.900 63.000 875.70 47.600 661.64 69.460 965.49
52138 CORRUGATED STEEL PIPE ARCH, 68 M 15.900 77.000 1224.30 52.750 838.73 76.890 1222.55
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 75.000 300.00 51.250 205.00 89.170 356.68

300mm
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 16.000 100.000 1600.00 70.000 1120.00 106.520 1704.32
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450mm
52153 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 325.000 650.00 245.750 491.50 302.620 605.24

900mm
52155 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 650.000 1300.00 520.000 1040.00 680.760 1361.52

1200mm
52162 STL APRON ENDWL FR PIPE ARCH, EACH 2.000 100.000 200.00 66.250 132.50 157.990 315.98

x 380 mm
52164 STL APRON ENDWL FR PIPE ARCH, EACH 2.000 130.000 260.00 86.500 173.00 226.210 452.42

x500 mm
52178 STL APRN ENDWL FR CLVT PIPE SL EACH 68.000 275.000 18700.00 241.600 16428.80 290.000 19720.00

Sloped Section, 450mm
61422 MARKER POSTS FOR RIGHT OF WAY EACH 77.000 52.000 4004.00 52.000 4004.00 55.000 4235.00
61910 MOBILIZATION LS 1.000 18075.000 18075.00 46000.000 46000.00 2800.000 2800.00
62101 LANDMARK REFERENCE MONUMENTS EACH 32.000 90.000 2880.00 90.000 2880.00 125.000 4000.00
62401 WATER KL 750.000 4.000 3000.00 10.500 7875.00 5.260 3945.00
62505 SALVAGED TOPSOIL M2 47677.000 0.650 30990.05 0.750 35757.75 0.500 23838.50
62702 MULCHING M2 47677.000 0.120 5721.24 0.120 5721.24 0.150 7151.55
62811 EROSION BALES, DELIVERED EACH 210.000 4.000 840.00 4.000 840.00 5.000 1050.00
62812 EROSION BALES, INSTALLED EACH 210.000 4.000 840.00 4.000 840.00 4.000 840.00
62817 SILT FENCE MAINTENANCE M 5273.000 0.100 527.30 0.100 527.30 0.650 3427.45
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 200.000 400.00 200.000 400.00 150.000 300.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 300.000 300.00 300.000 300.00 250.000 250.00
62824 EROSION MAT, DELIVERED, CLASS M2 400.000 1.000 400.00 1.000 400.00 1.010 404.00
62825 EROSION MAT, INSTALLED, CLASS M2 400.000 1.000 400.00 1.000 400.00 1.010 404.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 5273.000 3.000 15819.00 3.000 15819.00 3.110 16399.03
62850 SILT FENCE, SILTY SOIL, INSTAL M 5273.000 3.000 15819.00 3.000 15819.00 3.110 16399.03
62905 FERTILIZER, TYPE B KG 2086.000 0.600 1251.60 0.600 1251.60 0.880 1835.68
63003 SEEDING, TEMPORARY KG 448.000 4.000 1792.00 4.000 1792.00 7.710 3454.08
63009 SEEDING, MIXTURE NO. 20 KG 825.000 4.000 3300.00 4.000 3300.00 8.150 6723.75
63011 SEEDING, MIXTURE NO. 40 KG 85.000 10.000 850.00 10.000 850.00 8.600 731.00
63822 MOVING SIGNS, TYPE II EACH 14.000 20.000 280.00 20.000 280.00 30.000 420.00
64220 FIELD OFFICE, TYPE C LS 1.000 2500.000 2500.00 4200.000 4200.00 3500.000 3500.00
64301 TRAFFIC CONTROL LS 1.000 4200.000 4200.00 9880.000 9880.00 4200.000 4200.00
64601 PAVEMENT MARKING, 100 MM, PAIN M 17180.000 0.400 6872.00 0.520 8933.60 0.400 6872.00
64636 LOCATING NO-PASSING ZONES KM 5.780 370.000 2138.60 93.000 537.54 370.000 2138.60
65010 CONSTRUCTION STAKING, SUBGRADE M 6095.000 1.500 9142.50 0.820 4997.90 2.000 12190.00
65020 CONST STAKING, CRUSHED AGGR BA M 6095.000 1.500 9142.50 0.820 4997.90 2.000 12190.00
66501 SAWING EXISTING PAVEMENT M 61.700 10.000 617.00 6.250 385.63 6.000 370.20
90001 MISC M 6095.000 2.000 12190.00 1.470 8959.65 3.100 18894.50

ITEM 90001A - PRELIMINARY CONS
STAKING

90005 MISC EACH 11.000 50.000 550.00 50.000 550.00 100.000 1100.00
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ITEM 90005A - CULVERT PIPE DIT
90365 QMP, BASE COURSES MG 44700.000 0.170 7599.00 0.300 13410.00 0.120 5364.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 24.000 37.000 888.00 18.000 432.00 60.000 1440.00
90785 CONSTRUCTION STAKING, PIPE CUL EACH 48.000 75.000 3600.00 83.500 4008.00 150.000 7200.00

PROPOSAL TOTAL....... 989018.97 998794.14 1009433.07
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BIDDER NO 1: RELIANCE JOINT VENTURE
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 3: MUSSON BROS., INC.
BIDDER NO 4: MASHUDA CONTRACTORS,INC.
BIDDER NO 5: KOSHAK CONSTRUCTION CO., INC.
BIDDER NO 6: HOGAN LAND IMPROVEMENT COMPANY

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 78.000 50.000 3900.00 137.000 10686.00 345.000 26910.00
20102 CLEARING 25MM 254.000 3.000 762.00 4.000 1016.00 100.000 25400.00
20104 GRUBBING 40M 78.000 210.000 16380.00 137.000 10686.00 345.000 26910.00
20105 GRUBBING 25MM 254.000 5.000 1270.00 4.000 1016.00 100.000 25400.00
20412 REMOVING FENCE M 2163.000 1.470 3179.61 4.000 8652.00 1.000 2163.00
20483 ABANDONING WELLS EACH 1.000 1200.000 1200.00 1000.000 1000.00 1500.000 1500.00
20503 UNCLASSIFIED EXCAVATION M3 33663.000 3.950 132968.85 4.020 135325.26 3.900 131285.70
20504 STONE PILES AND STONE FENCES M3 448.000 10.500 4704.00 4.020 1800.96 8.200 3673.60
20505 MARSH EXCAVATION M3 2508.000 3.950 9906.60 4.020 10082.16 6.250 15675.00
20811 SELECTED BORROW EXCAVATION M3 5460.000 5.250 28665.00 4.020 21949.20 4.850 26481.00
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 5700.000 5700.00 14500.000 14500.00
30404 CRUSHED AGGREGATE BASE COURSE MG 44700.000 5.700 254790.00 6.950 310665.00 5.300 236910.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 4757.000 0.330 1569.81 0.330 1569.81 0.380 1807.66
40301 QMP, ASPHALTIC MIXTURE MG 9896.000 0.680 6729.28 0.680 6729.28 0.820 8114.72
40501 ASPHALTIC MATERIAL FOR PLANT M MG 595.000 165.000 98175.00 165.000 98175.00 170.000 101150.00
40714 ASPHALTIC CONCRETE PAVEMENT, T MG 9896.000 20.900 206826.40 20.900 206826.40 22.000 217712.00
52103 CORRUGATED STEEL CULVERT PIPE, M 14.400 50.000 720.00 44.200 636.48 46.000 662.40
52105 CORRUGATED STEEL CULVERT PIPE, M 507.700 65.000 33000.50 60.600 30766.62 54.000 27415.80
52111 CORRUGATED STEEL CULVERT PIPE, M 23.000 137.000 3151.00 149.000 3427.00 230.000 5290.00
52113 CORRUGATED STEEL CULVERT PIPE, M 22.800 172.000 3921.60 225.500 5141.40 430.000 9804.00
52136 CORRUGATED STEEL PIPE ARCH, 51 M 13.900 70.000 973.00 63.200 878.48 240.000 3336.00
52138 CORRUGATED STEEL PIPE ARCH, 68 M 15.900 82.000 1303.80 87.900 1397.61 410.000 6519.00
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 100.000 400.00 60.250 241.00 400.000 1600.00

300mm
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 16.000 150.000 2400.00 86.000 1376.00 400.000 6400.00

450mm
52153 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 360.000 720.00 311.500 623.00 1000.000 2000.00

900mm
52155 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 650.000 1300.00 606.000 1212.00 1500.000 3000.00

1200mm
52162 STL APRON ENDWL FR PIPE ARCH, EACH 2.000 100.000 200.00 84.000 168.00 640.000 1280.00
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x 380 mm
52164 STL APRON ENDWL FR PIPE ARCH, EACH 2.000 150.000 300.00 123.000 246.00 1200.000 2400.00

x500 mm
52178 STL APRN ENDWL FR CLVT PIPE SL EACH 68.000 375.000 25500.00 270.000 18360.00 300.000 20400.00

Sloped Section, 450mm
61422 MARKER POSTS FOR RIGHT OF WAY EACH 77.000 55.000 4235.00 60.000 4620.00 40.000 3080.00
61910 MOBILIZATION LS 1.000 18850.000 18850.00 23850.000 23850.00 85000.000 85000.00
62101 LANDMARK REFERENCE MONUMENTS EACH 32.000 125.000 4000.00 98.000 3136.00 400.000 12800.00
62401 WATER KL 750.000 4.000 3000.00 5.500 4125.00 3.500 2625.00
62505 SALVAGED TOPSOIL M2 47677.000 0.600 28606.20 0.610 29082.97 0.620 29559.74
62702 MULCHING M2 47677.000 0.150 7151.55 0.180 8581.86 0.160 7628.32
62811 EROSION BALES, DELIVERED EACH 210.000 5.000 1050.00 3.950 829.50 5.000 1050.00
62812 EROSION BALES, INSTALLED EACH 210.000 4.000 840.00 3.950 829.50 5.000 1050.00
62817 SILT FENCE MAINTENANCE M 5273.000 0.650 3427.45 0.300 1581.90 2.400 12655.20
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 150.000 300.00 125.000 250.00 400.000 800.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 250.000 250.00 150.000 150.00 400.000 400.00
62824 EROSION MAT, DELIVERED, CLASS M2 400.000 1.010 404.00 0.800 320.00 3.000 1200.00
62825 EROSION MAT, INSTALLED, CLASS M2 400.000 1.010 404.00 0.540 216.00 3.000 1200.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 5273.000 3.110 16399.03 3.950 20828.35 2.500 13182.50
62850 SILT FENCE, SILTY SOIL, INSTAL M 5273.000 3.110 16399.03 3.000 15819.00 2.500 13182.50
62905 FERTILIZER, TYPE B KG 2086.000 0.880 1835.68 0.600 1251.60 3.000 6258.00
63003 SEEDING, TEMPORARY KG 448.000 7.710 3454.08 4.000 1792.00 6.000 2688.00
63009 SEEDING, MIXTURE NO. 20 KG 825.000 8.150 6723.75 8.550 7053.75 7.800 6435.00
63011 SEEDING, MIXTURE NO. 40 KG 85.000 8.600 731.00 9.000 765.00 7.500 637.50
63822 MOVING SIGNS, TYPE II EACH 14.000 30.000 420.00 30.000 420.00 200.000 2800.00
64220 FIELD OFFICE, TYPE C LS 1.000 4000.000 4000.00 4100.000 4100.00 5500.000 5500.00
64301 TRAFFIC CONTROL LS 1.000 4200.000 4200.00 8530.000 8530.00 5500.000 5500.00
64601 PAVEMENT MARKING, 100 MM, PAIN M 17180.000 0.400 6872.00 0.400 6872.00 0.400 6872.00
64636 LOCATING NO-PASSING ZONES KM 5.780 370.000 2138.60 370.000 2138.60 370.000 2138.60
65010 CONSTRUCTION STAKING, SUBGRADE M 6095.000 0.820 4997.90 1.180 7192.10 0.690 4205.55
65020 CONST STAKING, CRUSHED AGGR BA M 6095.000 0.820 4997.90 1.180 7192.10 0.300 1828.50
66501 SAWING EXISTING PAVEMENT M 61.700 22.690 1399.97 8.800 542.96 5.000 308.50
90001 MISC M 6095.000 1.470 8959.65 1.180 7192.10 1.000 6095.00

ITEM 90001A - PRELIMINARY CONS
STAKING

90005 MISC EACH 11.000 200.000 2200.00 55.000 605.00 250.000 2750.00
ITEM 90005A - CULVERT PIPE DIT

90365 QMP, BASE COURSES MG 44700.000 0.310 13857.00 0.280 12516.00 0.220 9834.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 24.000 60.000 1440.00 18.000 432.00 40.000 960.00
90785 CONSTRUCTION STAKING, PIPE CUL EACH 48.000 83.500 4008.00 55.000 2640.00 100.000 4800.00

PROPOSAL TOTAL....... 1022968.24 1081807.95 1210723.79
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STATE PROJECT(S): 1053-10-73 LOCATION 10/CLARK COUNTY
I.H. 94 - GREEN BAY (ABBOTSFORD - MARATHON CI
STH 29
CLARK AND MARATHON COUNTIES

TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT

BIDDER NO 1: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN
BIDDER NO 2: STREU CONSTRUCTION CO.
BIDDER NO 3: THE ZIGNEGO COMPANIES
BIDDER NO 4: JAMES CAPE & SONS CO.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 10.000 150.000 1500.00 150.000 1500.00 150.000 1500.00
20104 GRUBBING 40M 10.000 150.000 1500.00 150.000 1500.00 150.000 1500.00
20330 REMOVING OLD CULVERTS EACH 1.000 300.000 300.00 300.000 300.00 300.000 300.00
20351 REMOVING OLD BRIDGE, STATION LS 1.000 2500.000 2500.00 2500.000 2500.00 2500.000 2500.00

11'EB'+067
20352 REMOVING OLD BRIDGE, STATION LS 1.000 7500.000 7500.00 7500.000 7500.00 7500.000 7500.00

18'EB'+773
20401 REMOVING PAVEMENT M2 4063.000 3.000 12189.00 3.000 12189.00 3.000 12189.00
20402 REMOVING ASPHALTIC SURFACE M2 16060.000 1.250 20075.00 1.250 20075.00 1.250 20075.00
20405 REMOVING CURB AND GUTTER M 292.000 4.000 1168.00 4.000 1168.00 4.000 1168.00
20411 REMOVING GUARDRAIL M 304.000 3.000 912.00 3.000 912.00 3.280 997.12
20414 REMOVING MANHOLES EACH 4.000 200.000 800.00 200.000 800.00 200.000 800.00
20416 REMOVING INLETS EACH 8.000 400.000 3200.00 400.000 3200.00 400.000 3200.00
20502 ROCK EXCAVATION M3 6208.000 12.540 77848.32 12.540 77848.32 12.540 77848.32
20503 UNCLASSIFIED EXCAVATION M3 108530.000 3.110 337528.30 3.110 337528.30 3.110 337528.30
20622 EXCAVATION FOR STRUCTURES, CUL LS 1.000 8500.000 8500.00 8500.000 8500.00 8500.000 8500.00

B-10-181
21001 STRUCTURE BACKFILL M3 500.000 14.000 7000.00 14.000 7000.00 14.000 7000.00
21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 5000.000 5000.00 5000.000 5000.00
30403 CRUSHED AGGREGATE BASE COURSE M3 100.000 18.000 1800.00 18.000 1800.00 25.000 2500.00
30404 CRUSHED AGGREGATE BASE COURSE MG 273575.000 7.070 1934175.25 7.070 1934175.25 7.070 1934175.25
30409 SHAPING SHOULDERS M 1296.000 1.000 1296.00 5.000 6480.00 10.000 12960.00
30418 CABC, OPEN GRADED, NUMBER 1 MG 42048.000 7.860 330497.28 8.480 356567.04 9.300 391046.40
30426 BREAKER RUN STONE MG 10000.000 7.610 76100.00 7.610 76100.00 7.610 76100.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 2026.900 1.550 3141.70 1.550 3141.70 1.550 3141.70
40301 QMP, ASPHALTIC MIXTURE MG 23375.000 0.600 14025.00 0.600 14025.00 0.600 14025.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 1396.620 155.000 216476.10 155.000 216476.10 155.000 216476.10
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40713 ASPHALTIC CONCRETE PAVEMENT, T MG 6487.000 23.780 154260.86 23.780 154260.86 23.780 154260.86
40714 ASPHALTIC CONCRETE PAVEMENT, T MG 16888.000 24.020 405649.76 24.020 405649.76 24.020 405649.76
41106 ASPHALTIC SURFACE, TEMPORARY MG 1034.000 36.300 37534.20 36.300 37534.20 36.300 37534.20
41508 CONCRETE PAVEMENT, 200 MM M2 835.000 19.000 15865.00 17.420 14545.70 27.500 22962.50
41510 CONCRETE PAVEMENT, 250 MM M2 166477.000 20.580 3426096.66 21.750 3620874.75 23.150 3853942.55
41518 H.E.S. CONCRETE PAVEMENT, 200 M2 391.000 21.580 8437.78 21.420 8375.22 33.000 12903.00
41620 CONCRETE SURFACE DRAINS M3 23.200 450.000 10440.00 523.180 12137.78 600.000 13920.00
41621 CONCRETE PAVEMENT APPROACH SLA M2 641.100 96.620 61943.08 110.030 70540.23 110.000 70521.00
41653 PAVEMENT TIES EACH 860.000 5.360 4609.60 6.000 5160.00 7.000 6020.00
41665 CONCRETE PAVEMENT GAPS EACH 3.000 500.000 1500.00 1000.000 3000.00 1200.000 3600.00
50265 PROTECTIVE SURFACE TREATMENT M2 17.000 4.000 68.00 4.000 68.00 4.000 68.00
50401 CONCRETE MASONRY, CULVERTS M3 169.000 275.000 46475.00 275.000 46475.00 275.000 46475.00
50505 HIGH STRENGTH BAR STEEL REINF. KG 8620.000 1.500 12930.00 1.500 12930.00 1.500 12930.00
50915 CONCRETE SURFACE REPAIR M2 17.000 450.000 7650.00 450.000 7650.00 450.000 7650.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 1.500 30.000 45.00 30.000 45.00 30.000 45.00
52003 CULVERT PIPE, CLASS III, 450 M M 46.000 73.000 3358.00 73.000 3358.00 73.000 3358.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 8.000 97.000 776.00 97.000 776.00 97.000 776.00
52080 TEMPORARY CULVERT PIPE, 300 MM M 24.000 57.000 1368.00 57.000 1368.00 57.000 1368.00
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 8.000 68.000 544.00 68.000 544.00 68.000 544.00
52203 RCCP, CL III, 450 MM M 23.000 100.000 2300.00 100.000 2300.00 100.000 2300.00
52205 RCCP, CL III, 600 MM M 67.000 130.000 8710.00 130.000 8710.00 130.000 8710.00
52229 RCCP, CL IV, 600 MM M 20.000 139.000 2780.00 139.000 2780.00 139.000 2780.00
52260 RCCP, APRON ENDWALLS, 300 MM EACH 2.000 240.000 480.00 240.000 480.00 240.000 480.00
52261 RCCP, APRON ENDWALLS, 375 MM EACH 1.000 263.000 263.00 263.000 263.00 263.000 263.00
52263 RCCP, APRON ENDWALLS, 525 MM EACH 1.000 335.000 335.00 335.000 335.00 335.000 335.00
52264 RCCP, APRON ENDWALLS, 600 MM EACH 5.000 380.000 1900.00 380.000 1900.00 380.000 1900.00
60123 CONCRETE CURB AND GUTTER, 750 M 1836.000 24.240 44504.64 24.500 44982.00 31.000 56916.00
60160 CONCRETE CURB AND GUTTER, 900 M 126.000 25.780 3248.28 49.500 6237.00 40.000 5040.00
60170 CONCRETE CURB AND GUTTER, 900 M 198.000 25.780 5104.44 37.750 7474.50 40.000 7920.00
60204 CONCRETE SIDEWALK, 100 MM M2 2050.000 7.280 14924.00 31.000 63550.00 28.000 57400.00
60306 TEMP PRECAST CONC BARR, ST OWN M 35.000 25.000 875.00 25.000 875.00 25.000 875.00
60309 TEMP PRECAST CONC BARR, ST OWN M 35.000 7.000 245.00 7.000 245.00 7.000 245.00
60601 RIPRAP M3 27.000 50.000 1350.00 50.000 1350.00 58.830 1588.41
60602 HEAVY RIPRAP M3 15.000 40.000 600.00 40.000 600.00 40.000 600.00
60825 REINF CONC PIPE, CLASS III, SS M 50.000 116.140 5807.00 84.000 4200.00 84.000 4200.00
60826 REINF CONC PIPE, CLASS III, SS M 33.500 123.880 4149.98 96.000 3216.00 96.000 3216.00
60828 REINF CONC PIPE, CLASS III, SS M 25.500 160.400 4090.20 121.000 3085.50 121.000 3085.50
60829 REINF CONC PIPE, CLASS III, SS M 45.500 181.100 8240.05 146.000 6643.00 146.000 6643.00
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61121 INLETS, TYPE 1 EACH 10.000 768.700 7687.00 1000.000 10000.00 1000.000 10000.00
61122 INLETS, TYPE 3 EACH 5.000 681.550 3407.75 800.000 4000.00 800.000 4000.00
61128 RECONSTRUCTING MANHOLES EACH 1.000 800.000 800.00 300.000 300.00 300.000 300.00
61129 RECONSTRUCTING INLETS EACH 2.000 350.000 700.00 300.000 600.00 300.000 600.00
61156 INLET COVERS, TYPE H-S EACH 5.000 307.000 1535.00 350.000 1750.00 350.000 1750.00
61157 INLET COVERS, TYPE A-S EACH 4.000 280.000 1120.00 350.000 1400.00 350.000 1400.00
61176 INLET COVERS, TYPE V EACH 6.000 320.000 1920.00 350.000 2100.00 350.000 2100.00
61182 ADJUSTING MANHOLE COVERS EACH 2.000 200.000 400.00 250.000 500.00 250.000 500.00
61201 PIPE UNDERDRAIN, 150 MM M 24563.000 2.970 72952.11 3.120 76636.56 3.120 76636.56
61211 PIPE UNDERDRAIN, UNPERFORATED, M 1475.000 19.000 28025.00 19.690 29042.75 19.690 29042.75
61214 PIPE UNDERDRAIN, UNPERFORATED, M 198.000 52.480 10391.04 52.480 10391.04 21.000 4158.00
61254 REINF CONC ENDWALLS FOR UNDERD EACH 329.000 89.000 29281.00 90.000 29610.00 90.000 29610.00
61407 STEEL THRIE BEAM STRUCTURE APP M 98.280 91.840 9026.04 91.840 9026.04 91.850 9027.02
61408 STEEL PLATE BEAM GUARD, CLASS M 896.481 29.520 26464.12 29.520 26464.12 29.850 26759.96
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 2.000 400.000 800.00 400.000 800.00 200.000 400.00
61422 MARKER POSTS FOR RIGHT OF WAY EACH 140.000 45.000 6300.00 38.000 5320.00 55.000 7700.00
61430 TEMPORARY STEEL PLATE BEAM GUA M 95.000 20.000 1900.00 20.000 1900.00 19.710 1872.45
61431 ANCHORS FOR TEMP STEEL PLATE B EACH 2.000 200.000 400.00 200.000 400.00 200.000 400.00
61434 STL PLT BM GRD, SLOT RAIL TERM EACH 10.000 1550.000 15500.00 1550.000 15500.00 1550.000 15500.00
61601 WOVEN WIRE FENCE M 60.000 14.900 894.00 14.900 894.00 9.850 591.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 100.000 100.00 100.000 100.00
61910 MOBILIZATION LS 1.000 85000.000 85000.00 159000.000 159000.00 93000.000 93000.00
62003 CONCRETE MEDIAN SLOPED NOSE M2 21.250 38.970 828.11 65.000 1381.25 50.000 1062.50
62202 ASPHALTIC SHOULDER RUMBLE STRI M 15719.000 0.490 7702.31 0.490 7702.31 0.490 7702.31
62301 CALCIUM CHLORIDE SURFACE TREAT MG 131.000 80.000 10480.00 110.000 14410.00 10.000 1310.00
62401 WATER KL 325.000 15.000 4875.00 15.000 4875.00 15.000 4875.00
62501 TOPSOIL M2 6290.000 0.960 6038.40 0.960 6038.40 0.960 6038.40
62505 SALVAGED TOPSOIL M2 100322.000 0.600 60193.20 0.600 60193.20 0.600 60193.20
62702 MULCHING M2 135726.000 0.100 13572.60 0.100 13572.60 0.110 14929.86
62811 EROSION BALES, DELIVERED EACH 118.000 4.000 472.00 4.000 472.00 4.000 472.00
62812 EROSION BALES, INSTALLED EACH 118.000 4.000 472.00 4.000 472.00 5.000 590.00
62817 SILT FENCE MAINTENANCE M 2004.000 0.010 20.04 0.010 20.04 0.330 661.32
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 300.000 600.00 300.000 600.00 200.000 400.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 25.000 50.00 25.000 50.00 300.000 600.00
62822 EROSION MAT, DELIVERED, CLASS M2 3270.000 0.580 1896.60 0.580 1896.60 0.670 2190.90
62823 EROSION MAT, INSTALLED, CLASS M2 3270.000 0.580 1896.60 0.580 1896.60 0.720 2354.40
62824 EROSION MAT, DELIVERED, CLASS M2 5110.000 0.580 2963.80 0.580 2963.80 0.680 3474.80
62825 EROSION MAT, INSTALLED, CLASS M2 5110.000 0.580 2963.80 0.580 2963.80 0.720 3679.20
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62848 SILT FENCE, SILTY SOIL, DELIVE M 1002.000 3.280 3286.56 3.280 3286.56 3.280 3286.56
62850 SILT FENCE, SILTY SOIL, INSTAL M 1002.000 3.280 3286.56 3.280 3286.56 3.280 3286.56
62905 FERTILIZER, TYPE B KG 4800.600 0.560 2688.34 0.560 2688.34 0.530 2544.32
63003 SEEDING, TEMPORARY KG 1016.040 3.850 3911.75 3.850 3911.75 4.410 4480.74
63008 SEEDING, MIXTURE NO. 10 KG 1439.000 9.200 13238.80 9.200 13238.80 9.040 13008.56
63101 SODDING M2 4912.000 2.790 13704.48 2.790 13704.48 2.630 12918.56
63103 WATERING SODDED AREAS KL 598.000 8.000 4784.00 8.000 4784.00 5.280 3157.44
63301 DELINEATOR POSTS EACH 533.000 11.000 5863.00 11.000 5863.00 11.000 5863.00
63305 DELINEATORS EACH 533.000 2.000 1066.00 2.000 1066.00 2.000 1066.00
63311 TEMPORARY DELINEATORS EACH 364.000 8.000 2912.00 8.000 2912.00 8.000 2912.00
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH 88.000 46.000 4048.00 40.000 3520.00 38.000 3344.00
63413 WOOD POSTS, 100 X 150 MM X 5.5 EACH 99.000 60.000 5940.00 48.000 4752.00 41.000 4059.00
63415 WOOD POSTS, 100 X 150 MM X 6.7 EACH 4.000 100.000 400.00 55.000 220.00 65.000 260.00
63502 HIGH-STRENGTH STRUCT STEEL, SI KG 4127.000 2.750 11349.25 2.750 11349.25 2.760 11390.52
63601 CONCRETE MASONRY, SIGN SUPPORT M3 12.700 540.000 6858.00 540.000 6858.00 555.510 7054.98
63610 HIGH-STRNGTH BAR STL REINF, SI KG 436.000 2.750 1199.00 2.750 1199.00 2.760 1203.36
63701 SIGNS, TYPE I M2 152.380 176.500 26895.07 176.500 26895.07 166.820 25420.03
63702 SIGNS, TYPE II, REFLECTIVE M2 156.310 120.000 18757.20 113.070 17673.97 113.020 17666.16
63822 MOVING SIGNS, TYPE II EACH 3.000 30.000 90.00 100.000 300.00 30.000 90.00
63827 REMOVING SIGNS, TYPE II EACH 33.000 10.000 330.00 15.000 495.00 16.000 528.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 11.000 10.000 110.00 15.000 165.00 11.000 121.00
63840 MOVING SMALL SIGN SUPPORTS EACH 6.000 15.000 90.00 20.000 120.00 15.000 90.00
64220 FIELD OFFICE, TYPE C LS 1.000 5000.000 5000.00 10000.000 10000.00 8500.000 8500.00
64301 TRAFFIC CONTROL LS 1.000 13000.000 13000.00 13000.000 13000.00 13000.000 13000.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 690.000 25.000 17250.00 25.000 17250.00 25.000 17250.00
64313 TRAFFIC CONTROL, DRUMS DAYS 19920.000 0.250 4980.00 0.250 4980.00 0.250 4980.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 9715.000 0.450 4371.75 0.450 4371.75 0.450 4371.75
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 2240.000 0.200 448.00 0.200 448.00 0.200 448.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 19610.000 0.200 3922.00 0.200 3922.00 0.200 3922.00
64326 TRAFFIC CONTROL, SIGNS DAYS 8715.000 0.400 3486.00 0.400 3486.00 0.400 3486.00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 773.000 20.000 15460.00 20.000 15460.00 20.000 15460.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 773.000 3.000 2319.00 3.000 2319.00 3.000 2319.00
64503 GEOTEXTILE FABRIC, TYPE DF M2 42985.250 0.950 40835.99 0.950 40835.99 0.950 40835.99
64505 GEOTEXTILE FABRIC, TYPE R M2 220.000 2.000 440.00 2.000 440.00 4.000 880.00
64506 GEOTEXTILE FABRIC, TYPE HR M2 45.000 2.500 112.50 2.500 112.50 2.500 112.50
64507 GEOTEXTILE FABRIC, TYPE C M2 295.000 2.500 737.50 2.500 737.50 2.500 737.50
64602 PAVEMENT MARKING, 100 MM, EPOX M 54530.000 1.190 64890.70 1.190 64890.70 1.190 64890.70
64618 PVMT MRKNG, CHANNELIZING, 200 M 2732.000 2.400 6556.80 2.400 6556.80 2.400 6556.80
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64642 REMOVING PAVEMENT MARKINGS M 1230.000 0.360 442.80 0.360 442.80 0.360 442.80
64710 PVMT MRKNG, STOP LINE, 450 MM, M 90.000 26.000 2340.00 26.000 2340.00 26.000 2340.00
64718 PVMT MRKNG, CROSSWALK, 150 MM, M 129.000 12.000 1548.00 12.000 1548.00 12.000 1548.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 3.000 135.000 405.00 135.000 405.00 135.000 405.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 3.000 138.000 414.00 138.000 414.00 138.000 414.00
64774 PVMT MRKNG, DIAGONAL, 600 MM, M 100.000 26.400 2640.00 26.400 2640.00 26.400 2640.00
64778 PAVEMENT MARKING, CURB, EPOXY M 109.000 13.200 1438.80 13.200 1438.80 13.200 1438.80
64782 PAVEMENT MARKING, CURB RAMP, E M 84.000 11.600 974.40 11.600 974.40 11.600 974.40
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 8.000 91.000 728.00 91.000 728.00 91.000 728.00
64901 TEMPORARY PAVEMENT MARKING, 10 M 4875.000 0.390 1901.25 0.390 1901.25 0.390 1901.25
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 17150.000 2.620 44933.00 2.620 44933.00 2.620 44933.00
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 411.000 2.500 1027.50 2.500 1027.50 3.500 1438.50
65010 CONSTRUCTION STAKING, SUBGRADE M 5577.000 1.300 7250.10 1.300 7250.10 1.300 7250.10
65020 CONST STAKING, CRUSHED AGGR BA M 5035.000 1.400 7049.00 1.400 7049.00 1.400 7049.00
65216 NONMETALLIC CONDUIT, SCHEDULE M 60.000 5.750 345.00 10.500 630.00 10.500 630.00
65219 NONMETALLIC CONDUIT, SCHEDULE M 1795.000 9.830 17644.85 13.000 23335.00 13.000 23335.00
65221 NONMETALLIC CONDUIT, SCHEDULE M 501.000 13.130 6578.13 16.000 8016.00 16.000 8016.00
65235 CONDUIT, SPECIAL, 53 MM M 187.000 48.000 8976.00 39.000 7293.00 39.000 7293.00
65237 CONDUIT, SPECIAL, 78 MM M 96.000 53.000 5088.00 46.000 4416.00 46.000 4416.00
65250 LOOP DETECTOR CONDUIT M 195.000 15.000 2925.00 13.000 2535.00 13.000 2535.00
65255 LOOP DETECTOR SLOTS M 95.000 32.000 3040.00 39.000 3705.00 39.000 3705.00
65301 PULL BOXES, STEEL, 300 X 600 M EACH 6.000 390.000 2340.00 320.000 1920.00 320.000 1920.00
65303 PULL BOXES, STEEL, 450 X 600 M EACH 15.000 325.000 4875.00 360.000 5400.00 360.000 5400.00
65306 PULL BOXES, STEEL, 600 X 900 M EACH 27.000 335.000 9045.00 380.000 10260.00 380.000 10260.00
65307 PULL BOXES, STEEL, GROUNDED, 6 EACH 19.000 355.000 6745.00 390.000 7410.00 390.000 7410.00
65401 CONCRETE BASES, TYPE 1 EACH 10.000 310.000 3100.00 320.000 3200.00 320.000 3200.00
65402 CONCRETE BASES, TYPE 2 EACH 10.000 400.000 4000.00 380.000 3800.00 380.000 3800.00
65403 CONCRETE BASES, TYPE 5 EACH 19.000 350.000 6650.00 410.000 7790.00 410.000 7790.00
65418 CONCRETE CONTROL CABINET BASES EACH 4.000 700.000 2800.00 500.000 2000.00 500.000 2000.00
65425 PEDESTAL BASES EACH 10.000 125.000 1250.00 145.000 1450.00 145.000 1450.00
65430 TRNSFRMR BASE STD, 288 MM BOLT EACH 29.000 215.000 6235.00 195.000 5655.00 195.000 5655.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO M 156.000 2.950 460.20 2.700 421.20 2.700 421.20
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO M 175.000 3.100 542.50 3.000 525.00 3.000 525.00
65530 TRAFF SIGNAL CABLE, 12 CONDUCT M 1150.000 4.100 4715.00 3.500 4025.00 3.500 4025.00
65552 COMMUNICATION CABLE, INSTALED M 510.000 4.000 2040.00 3.500 1785.00 3.500 1785.00
65557 ELECTRICAL WIRE, TRAFFIC SIGNA M 402.000 1.600 643.20 1.300 522.60 1.300 522.60
65566 ELECTRICAL WIRE, LIGHTING, NO. M 1215.000 1.300 1579.50 1.200 1458.00 1.200 1458.00
65568 ELECTRICAL WIRE, LIGHTING, NO. M 1725.000 1.620 2794.50 1.600 2760.00 1.600 2760.00
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65569 ELECTRICAL WIRE, LIGHTING, NO. M 2244.000 1.640 3680.16 1.800 4039.20 1.800 4039.20
65580 LOOP DETECTOR LEAD IN CABLE M 831.000 2.400 1994.40 3.200 2659.20 3.200 2659.20
65585 LOOP DETECTOR WIRE M 564.000 1.600 902.40 1.450 817.80 1.450 817.80
65702 POLES, TYPE 2 EACH 4.000 823.000 3292.00 670.000 2680.00 670.000 2680.00
65704 POLES, TYPE 4 EACH 6.000 820.000 4920.00 670.000 4020.00 670.000 4020.00
65705 POLES, TYPE 5 EACH 19.000 670.000 12730.00 670.000 12730.00 670.000 12730.00
65732 TRAFFIC SIGNAL STDS, ALUM, 4.0 EACH 10.000 230.000 2300.00 165.000 1650.00 165.000 1650.00
65803 TROMBONE ARMS, 6.1 M EACH 4.000 735.000 2940.00 625.000 2500.00 625.000 2500.00
65826 TRAFFIC SIGNAL FACES, 3-300 MM EACH 16.000 212.000 3392.00 260.000 4160.00 260.000 4160.00
65829 TRAFFIC SIGNAL FACES, 3-300 MM EACH 4.000 298.000 1192.00 260.000 1040.00 260.000 1040.00
65836 BACKPLATES, 3 SECT, 300 MM SIG EACH 18.000 47.000 846.00 45.000 810.00 45.000 810.00
65845 PEDESTRIAN SIGNAL FACES, 225 M EACH 8.000 190.000 1520.00 210.000 1680.00 210.000 1680.00
65849 PEDESTRIAN PUSH BUTTONS EACH 8.000 60.000 480.00 45.000 360.00 45.000 360.00
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 700.000 700.00 650.000 650.00 650.000 650.00

RAMP 'CA'
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 700.000 700.00 650.000 650.00 650.000 650.00

RAMP 'CC'
65903 LUMINAIRES, UTILITY, 150 W EACH 38.000 225.000 8550.00 165.000 6270.00 165.000 6270.00
65912 LUMINAIRES, UNDERDECK, 150 W EACH 2.000 410.000 820.00 420.000 840.00 420.000 840.00
65926 LUMINAIRE ARMS, SINGLE MEMBER, EACH 38.000 115.000 4370.00 125.000 4750.00 125.000 4750.00
66501 SAWING EXISTING PAVEMENT M 46.000 5.080 233.68 5.080 233.68 5.080 233.68
66502 SAWING CONCRETE PAVEMENT, FULL M 249.400 9.840 2454.10 9.840 2454.10 9.840 2454.10
90001 MISC M 275.000 10.000 2750.00 6.000 1650.00 6.000 1650.00

90001A REMOVING SLOTTED SURFAC
90001 MISC M 12.500 33.000 412.50 46.000 575.00 46.000 575.00

90001B REMOVING STORM SEWER, 1
90001 MISC M 49.000 34.000 1666.00 49.000 2401.00 49.000 2401.00

90001C REMOVING STORM SEWER, 1
90001 MISC M 82.000 35.000 2870.00 52.000 4264.00 52.000 4264.00

90001D REMOVING STORM SEWER, 1
90001 MISC M 43.000 36.000 1548.00 62.000 2666.00 62.000 2666.00

90001E REMOVING STORM SEWER, 2
90001 MISC M 20.500 38.000 779.00 69.000 1414.50 69.000 1414.50

90001F REMOVING STORM SEWER, 3
90001 MISC M 60.000 23.200 1392.00 15.000 900.00 80.000 4800.00

90001G CONCRETE CURB, SPECIAL
90001 MISC M 19604.000 1.500 29406.00 1.500 29406.00 4.250 83317.00

90001H PREPARATION OF FOUNDATI
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CRUSHED AGGREGATE BASE COURSE
90003 MISC M3 71392.000 0.070 4997.44 0.070 4997.44 0.100 7139.20

90003A QUALITY MANAGEMENT PROG
SUBGRADE

90003 MISC M3 169.000 7.000 1183.00 7.000 1183.00 7.000 1183.00
90003B READY-MIXED CONCRETE MA
BRIDGES SAMPLING AND TESTING

90004 MISC LS 1.000 12000.000 12000.00 1200.000 1200.00 1200.000 1200.00
90004A REMOVING TEMPORARY SHOR

90005 MISC EACH 15.000 100.000 1500.00 100.000 1500.00 100.000 1500.00
90005A TRAFFIC CONTROL, BARRIC
TYPE III, TO REMAIN

90005 MISC EACH 13.000 100.000 1300.00 100.000 1300.00 100.000 1300.00
90005B TRAFFIC CONTROL, SIGNS,

90005 MISC EACH 9.000 5.000 45.00 5.000 45.00 5.000 45.00
90005C TRAFFIC CONTROL, WARNIN
TYPE A, TO REMAIN

90005 MISC EACH 46.000 5.000 230.00 5.000 230.00 5.000 230.00
90005D TRAFFIC CONTROL, WARNIN
TYPE C, TO REMAIN

90005 MISC EACH 44.000 45.000 1980.00 45.000 1980.00 45.000 1980.00
90005E TRAFFIC CONTROL, DRUMS,

90005 MISC EACH 2.000 538.000 1076.00 538.000 1076.00 538.000 1076.00
90005F REINFORCED CONCRETE END
CULVERT PIPE, SLOPED SECTION,

90005 MISC EACH 5.000 690.000 3450.00 690.000 3450.00 690.000 3450.00
90005G REINFORCED CONCRETE END
CULVERT PIPE, SLOPED SECTION,

90005 MISC EACH 329.000 14.200 4671.80 14.200 4671.80 14.200 4671.80
90005H UNDERDRAIN MARKING, EPO

90005 MISC EACH 22.000 140.000 3080.00 140.000 3080.00 90.000 1980.00
90005K SIGNS, TYPE II, REFLECT
FOLDING

90005 MISC EACH 2.000 3200.000 6400.00 3800.000 7600.00 3800.000 7600.00
90005L LIGHTING CONTROL CABINE
ALL CONTROL EQUIPMENT

90005 MISC EACH 2.000 1650.000 3300.00 2500.000 5000.00 2500.000 5000.00
90005M SERVICE PEDESTAL, 200 A
120/240 V UTILITY FURN. UNDERG

90012 MISC 40M 28.000 350.000 9800.00 350.000 9800.00 350.000 9800.00
90012A MIX & COMPACT SUBGRADE

90012 MISC 40M 28.000 200.000 5600.00 200.000 5600.00 200.000 5600.00
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90012B DRYING OF SUBGRADE
90319 ABANDONING SEWER M3 17.250 200.000 3450.00 180.000 3105.00 180.000 3105.00
90329 GRADE, SHAPE & FINISH FOR BEAM EACH 2.000 500.000 1000.00 500.000 1000.00 500.000 1000.00
90331 GRADING AND SHAPING INTERSECTI LS 1.000 900.000 900.00 900.000 900.00 900.000 900.00

BADGER AVENUE
90353 SHAPING ROADWAY M 1296.000 6.000 7776.00 6.000 7776.00 6.000 7776.00
90365 QMP, BASE COURSES MG 273575.000 0.170 46507.75 0.170 46507.75 0.170 46507.75
90410 QMP, CONCRETE PAVEMENT M2 166831.000 0.230 38371.13 0.150 25024.65 0.280 46712.68
90411 QMP, PROFILE INDEX INCENTIVE, DOL 106247.700 1.000 106247.70 1.000 106247.70 1.000 106247.70
90412 QMP, PVMT STRENGTH INCENTIVE, DOL 44043.380 1.000 44043.38 1.000 44043.38 1.000 44043.38
90591 TEMPORARY COVER PLATES EACH 15.000 25.000 375.00 450.000 6750.00 100.000 1500.00
90642 ASPH. SHOULDER RUMBLE STRIPS, M 1695.000 3.000 5085.00 3.000 5085.00 3.000 5085.00
90786 CONSTRUCTION STAKING, CONCRETE M 21997.000 1.450 31895.65 1.650 36295.05 1.450 31895.65

PROPOSAL TOTAL....... 8731344.07 9100267.24 9382961.92
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BIDDER NO 1: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN
BIDDER NO 2: STREU CONSTRUCTION CO.
BIDDER NO 3: THE ZIGNEGO COMPANIES
BIDDER NO 4: JAMES CAPE & SONS CO.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
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----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 10.000 150.000 1500.00 0.000 0.00 0.000 0.00
20104 GRUBBING 40M 10.000 150.000 1500.00 0.000 0.00 0.000 0.00
20330 REMOVING OLD CULVERTS EACH 1.000 300.000 300.00 0.000 0.00 0.000 0.00
20351 REMOVING OLD BRIDGE, STATION LS 1.000 2500.000 2500.00 0.000 0.00 0.000 0.00

11'EB'+067
20352 REMOVING OLD BRIDGE, STATION LS 1.000 7500.000 7500.00 0.000 0.00 0.000 0.00

18'EB'+773
20401 REMOVING PAVEMENT M2 4063.000 3.000 12189.00 0.000 0.00 0.000 0.00
20402 REMOVING ASPHALTIC SURFACE M2 16060.000 1.250 20075.00 0.000 0.00 0.000 0.00
20405 REMOVING CURB AND GUTTER M 292.000 4.000 1168.00 0.000 0.00 0.000 0.00
20411 REMOVING GUARDRAIL M 304.000 3.400 1033.60 0.000 0.00 0.000 0.00
20414 REMOVING MANHOLES EACH 4.000 200.000 800.00 0.000 0.00 0.000 0.00
20416 REMOVING INLETS EACH 8.000 400.000 3200.00 0.000 0.00 0.000 0.00
20502 ROCK EXCAVATION M3 6208.000 12.540 77848.32 0.000 0.00 0.000 0.00
20503 UNCLASSIFIED EXCAVATION M3 108530.000 3.110 337528.30 0.000 0.00 0.000 0.00
20622 EXCAVATION FOR STRUCTURES, CUL LS 1.000 8500.000 8500.00 0.000 0.00 0.000 0.00

B-10-181
21001 STRUCTURE BACKFILL M3 500.000 14.000 7000.00 0.000 0.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00
30403 CRUSHED AGGREGATE BASE COURSE M3 100.000 18.000 1800.00 0.000 0.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE MG 273575.000 7.070 1934175.25 0.000 0.00 0.000 0.00
30409 SHAPING SHOULDERS M 1296.000 2.620 3395.52 0.000 0.00 0.000 0.00
30418 CABC, OPEN GRADED, NUMBER 1 MG 42048.000 9.200 386841.60 0.000 0.00 0.000 0.00
30426 BREAKER RUN STONE MG 10000.000 7.610 76100.00 0.000 0.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 2026.900 1.550 3141.70 0.000 0.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE MG 23375.000 0.600 14025.00 0.000 0.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 1396.620 155.000 216476.10 0.000 0.00 0.000 0.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 6487.000 23.780 154260.86 0.000 0.00 0.000 0.00
40714 ASPHALTIC CONCRETE PAVEMENT, T MG 16888.000 24.020 405649.76 0.000 0.00 0.000 0.00
41106 ASPHALTIC SURFACE, TEMPORARY MG 1034.000 36.300 37534.20 0.000 0.00 0.000 0.00
41508 CONCRETE PAVEMENT, 200 MM M2 835.000 30.800 25718.00 0.000 0.00 0.000 0.00
41510 CONCRETE PAVEMENT, 250 MM M2 166477.000 23.310 3880578.87 0.000 0.00 0.000 0.00
41518 H.E.S. CONCRETE PAVEMENT, 200 M2 391.000 33.810 13219.71 0.000 0.00 0.000 0.00
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41620 CONCRETE SURFACE DRAINS M3 23.200 500.000 11600.00 0.000 0.00 0.000 0.00
41621 CONCRETE PAVEMENT APPROACH SLA M2 641.100 112.180 71918.60 0.000 0.00 0.000 0.00
41653 PAVEMENT TIES EACH 860.000 6.000 5160.00 0.000 0.00 0.000 0.00
41665 CONCRETE PAVEMENT GAPS EACH 3.000 1000.000 3000.00 0.000 0.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT M2 17.000 4.000 68.00 0.000 0.00 0.000 0.00
50401 CONCRETE MASONRY, CULVERTS M3 169.000 275.000 46475.00 0.000 0.00 0.000 0.00
50505 HIGH STRENGTH BAR STEEL REINF. KG 8620.000 1.500 12930.00 0.000 0.00 0.000 0.00
50915 CONCRETE SURFACE REPAIR M2 17.000 450.000 7650.00 0.000 0.00 0.000 0.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 1.500 30.000 45.00 0.000 0.00 0.000 0.00
52003 CULVERT PIPE, CLASS III, 450 M M 46.000 73.000 3358.00 0.000 0.00 0.000 0.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 8.000 97.000 776.00 0.000 0.00 0.000 0.00
52080 TEMPORARY CULVERT PIPE, 300 MM M 24.000 57.000 1368.00 0.000 0.00 0.000 0.00
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 8.000 68.000 544.00 0.000 0.00 0.000 0.00
52203 RCCP, CL III, 450 MM M 23.000 100.000 2300.00 0.000 0.00 0.000 0.00
52205 RCCP, CL III, 600 MM M 67.000 130.000 8710.00 0.000 0.00 0.000 0.00
52229 RCCP, CL IV, 600 MM M 20.000 139.000 2780.00 0.000 0.00 0.000 0.00
52260 RCCP, APRON ENDWALLS, 300 MM EACH 2.000 240.000 480.00 0.000 0.00 0.000 0.00
52261 RCCP, APRON ENDWALLS, 375 MM EACH 1.000 263.000 263.00 0.000 0.00 0.000 0.00
52263 RCCP, APRON ENDWALLS, 525 MM EACH 1.000 335.000 335.00 0.000 0.00 0.000 0.00
52264 RCCP, APRON ENDWALLS, 600 MM EACH 5.000 380.000 1900.00 0.000 0.00 0.000 0.00
60123 CONCRETE CURB AND GUTTER, 750 M 1836.000 24.500 44982.00 0.000 0.00 0.000 0.00
60160 CONCRETE CURB AND GUTTER, 900 M 126.000 49.500 6237.00 0.000 0.00 0.000 0.00
60170 CONCRETE CURB AND GUTTER, 900 M 198.000 37.750 7474.50 0.000 0.00 0.000 0.00
60204 CONCRETE SIDEWALK, 100 MM M2 2050.000 31.000 63550.00 0.000 0.00 0.000 0.00
60306 TEMP PRECAST CONC BARR, ST OWN M 35.000 25.000 875.00 0.000 0.00 0.000 0.00
60309 TEMP PRECAST CONC BARR, ST OWN M 35.000 7.000 245.00 0.000 0.00 0.000 0.00
60601 RIPRAP M3 27.000 50.000 1350.00 0.000 0.00 0.000 0.00
60602 HEAVY RIPRAP M3 15.000 40.000 600.00 0.000 0.00 0.000 0.00
60825 REINF CONC PIPE, CLASS III, SS M 50.000 90.000 4500.00 0.000 0.00 0.000 0.00
60826 REINF CONC PIPE, CLASS III, SS M 33.500 95.000 3182.50 0.000 0.00 0.000 0.00
60828 REINF CONC PIPE, CLASS III, SS M 25.500 121.000 3085.50 0.000 0.00 0.000 0.00
60829 REINF CONC PIPE, CLASS III, SS M 45.500 137.000 6233.50 0.000 0.00 0.000 0.00
61121 INLETS, TYPE 1 EACH 10.000 550.000 5500.00 0.000 0.00 0.000 0.00
61122 INLETS, TYPE 3 EACH 5.000 625.000 3125.00 0.000 0.00 0.000 0.00
61128 RECONSTRUCTING MANHOLES EACH 1.000 775.000 775.00 0.000 0.00 0.000 0.00
61129 RECONSTRUCTING INLETS EACH 2.000 650.000 1300.00 0.000 0.00 0.000 0.00
61156 INLET COVERS, TYPE H-S EACH 5.000 320.000 1600.00 0.000 0.00 0.000 0.00
61157 INLET COVERS, TYPE A-S EACH 4.000 320.000 1280.00 0.000 0.00 0.000 0.00
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61176 INLET COVERS, TYPE V EACH 6.000 410.000 2460.00 0.000 0.00 0.000 0.00
61182 ADJUSTING MANHOLE COVERS EACH 2.000 300.000 600.00 0.000 0.00 0.000 0.00
61201 PIPE UNDERDRAIN, 150 MM M 24563.000 3.120 76636.56 0.000 0.00 0.000 0.00
61211 PIPE UNDERDRAIN, UNPERFORATED, M 1475.000 19.690 29042.75 0.000 0.00 0.000 0.00
61214 PIPE UNDERDRAIN, UNPERFORATED, M 198.000 52.480 10391.04 0.000 0.00 0.000 0.00
61254 REINF CONC ENDWALLS FOR UNDERD EACH 329.000 90.000 29610.00 0.000 0.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP M 98.280 91.840 9026.04 0.000 0.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS M 896.481 29.520 26464.12 0.000 0.00 0.000 0.00
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 2.000 400.000 800.00 0.000 0.00 0.000 0.00
61422 MARKER POSTS FOR RIGHT OF WAY EACH 140.000 38.000 5320.00 0.000 0.00 0.000 0.00
61430 TEMPORARY STEEL PLATE BEAM GUA M 95.000 20.000 1900.00 0.000 0.00 0.000 0.00
61431 ANCHORS FOR TEMP STEEL PLATE B EACH 2.000 200.000 400.00 0.000 0.00 0.000 0.00
61434 STL PLT BM GRD, SLOT RAIL TERM EACH 10.000 1550.000 15500.00 0.000 0.00 0.000 0.00
61601 WOVEN WIRE FENCE M 60.000 14.900 894.00 0.000 0.00 0.000 0.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 368912.000 368912.00 0.000 0.00 0.000 0.00
62003 CONCRETE MEDIAN SLOPED NOSE M2 21.250 65.000 1381.25 0.000 0.00 0.000 0.00
62202 ASPHALTIC SHOULDER RUMBLE STRI M 15719.000 0.490 7702.31 0.000 0.00 0.000 0.00
62301 CALCIUM CHLORIDE SURFACE TREAT MG 131.000 100.000 13100.00 0.000 0.00 0.000 0.00
62401 WATER KL 325.000 15.000 4875.00 0.000 0.00 0.000 0.00
62501 TOPSOIL M2 6290.000 0.960 6038.40 0.000 0.00 0.000 0.00
62505 SALVAGED TOPSOIL M2 100322.000 0.600 60193.20 0.000 0.00 0.000 0.00
62702 MULCHING M2 135726.000 0.100 13572.60 0.000 0.00 0.000 0.00
62811 EROSION BALES, DELIVERED EACH 118.000 4.000 472.00 0.000 0.00 0.000 0.00
62812 EROSION BALES, INSTALLED EACH 118.000 4.000 472.00 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE M 2004.000 0.010 20.04 0.000 0.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 300.000 600.00 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 25.000 50.00 0.000 0.00 0.000 0.00
62822 EROSION MAT, DELIVERED, CLASS M2 3270.000 0.580 1896.60 0.000 0.00 0.000 0.00
62823 EROSION MAT, INSTALLED, CLASS M2 3270.000 0.580 1896.60 0.000 0.00 0.000 0.00
62824 EROSION MAT, DELIVERED, CLASS M2 5110.000 0.580 2963.80 0.000 0.00 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS M2 5110.000 0.580 2963.80 0.000 0.00 0.000 0.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 1002.000 3.280 3286.56 0.000 0.00 0.000 0.00
62850 SILT FENCE, SILTY SOIL, INSTAL M 1002.000 3.280 3286.56 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B KG 4800.600 0.560 2688.34 0.000 0.00 0.000 0.00
63003 SEEDING, TEMPORARY KG 1016.040 3.850 3911.75 0.000 0.00 0.000 0.00
63008 SEEDING, MIXTURE NO. 10 KG 1439.000 9.200 13238.80 0.000 0.00 0.000 0.00
63101 SODDING M2 4912.000 2.790 13704.48 0.000 0.00 0.000 0.00
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63103 WATERING SODDED AREAS KL 598.000 8.000 4784.00 0.000 0.00 0.000 0.00
63301 DELINEATOR POSTS EACH 533.000 13.800 7355.40 0.000 0.00 0.000 0.00
63305 DELINEATORS EACH 533.000 2.650 1412.45 0.000 0.00 0.000 0.00
63311 TEMPORARY DELINEATORS EACH 364.000 8.000 2912.00 0.000 0.00 0.000 0.00
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH 88.000 40.000 3520.00 0.000 0.00 0.000 0.00
63413 WOOD POSTS, 100 X 150 MM X 5.5 EACH 99.000 48.000 4752.00 0.000 0.00 0.000 0.00
63415 WOOD POSTS, 100 X 150 MM X 6.7 EACH 4.000 55.000 220.00 0.000 0.00 0.000 0.00
63502 HIGH-STRENGTH STRUCT STEEL, SI KG 4127.000 2.750 11349.25 0.000 0.00 0.000 0.00
63601 CONCRETE MASONRY, SIGN SUPPORT M3 12.700 540.000 6858.00 0.000 0.00 0.000 0.00
63610 HIGH-STRNGTH BAR STL REINF, SI KG 436.000 2.750 1199.00 0.000 0.00 0.000 0.00
63701 SIGNS, TYPE I M2 152.380 176.500 26895.07 0.000 0.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE M2 156.310 113.070 17673.97 0.000 0.00 0.000 0.00
63822 MOVING SIGNS, TYPE II EACH 3.000 100.000 300.00 0.000 0.00 0.000 0.00
63827 REMOVING SIGNS, TYPE II EACH 33.000 15.000 495.00 0.000 0.00 0.000 0.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 11.000 15.000 165.00 0.000 0.00 0.000 0.00
63840 MOVING SMALL SIGN SUPPORTS EACH 6.000 20.000 120.00 0.000 0.00 0.000 0.00
64220 FIELD OFFICE, TYPE C LS 1.000 7500.000 7500.00 0.000 0.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 13000.000 13000.00 0.000 0.00 0.000 0.00
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 690.000 25.000 17250.00 0.000 0.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 19920.000 0.250 4980.00 0.000 0.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 9715.000 0.450 4371.75 0.000 0.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 2240.000 0.200 448.00 0.000 0.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 19610.000 0.200 3922.00 0.000 0.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 8715.000 0.400 3486.00 0.000 0.00 0.000 0.00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 773.000 20.000 15460.00 0.000 0.00 0.000 0.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 773.000 3.000 2319.00 0.000 0.00 0.000 0.00
64503 GEOTEXTILE FABRIC, TYPE DF M2 42985.250 0.950 40835.99 0.000 0.00 0.000 0.00
64505 GEOTEXTILE FABRIC, TYPE R M2 220.000 2.000 440.00 0.000 0.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR M2 45.000 2.500 112.50 0.000 0.00 0.000 0.00
64507 GEOTEXTILE FABRIC, TYPE C M2 295.000 2.500 737.50 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 54530.000 1.190 64890.70 0.000 0.00 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 200 M 2732.000 2.400 6556.80 0.000 0.00 0.000 0.00
64642 REMOVING PAVEMENT MARKINGS M 1230.000 0.360 442.80 0.000 0.00 0.000 0.00
64710 PVMT MRKNG, STOP LINE, 450 MM, M 90.000 26.000 2340.00 0.000 0.00 0.000 0.00
64718 PVMT MRKNG, CROSSWALK, 150 MM, M 129.000 12.000 1548.00 0.000 0.00 0.000 0.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 3.000 135.000 405.00 0.000 0.00 0.000 0.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 3.000 138.000 414.00 0.000 0.00 0.000 0.00
64774 PVMT MRKNG, DIAGONAL, 600 MM, M 100.000 26.400 2640.00 0.000 0.00 0.000 0.00
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64778 PAVEMENT MARKING, CURB, EPOXY M 109.000 13.200 1438.80 0.000 0.00 0.000 0.00
64782 PAVEMENT MARKING, CURB RAMP, E M 84.000 11.600 974.40 0.000 0.00 0.000 0.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 8.000 91.000 728.00 0.000 0.00 0.000 0.00
64901 TEMPORARY PAVEMENT MARKING, 10 M 4875.000 0.390 1901.25 0.000 0.00 0.000 0.00
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 17150.000 2.620 44933.00 0.000 0.00 0.000 0.00
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 411.000 2.500 1027.50 0.000 0.00 0.000 0.00
65010 CONSTRUCTION STAKING, SUBGRADE M 5577.000 1.300 7250.10 0.000 0.00 0.000 0.00
65020 CONST STAKING, CRUSHED AGGR BA M 5035.000 1.400 7049.00 0.000 0.00 0.000 0.00
65216 NONMETALLIC CONDUIT, SCHEDULE M 60.000 8.750 525.00 0.000 0.00 0.000 0.00
65219 NONMETALLIC CONDUIT, SCHEDULE M 1795.000 10.000 17950.00 0.000 0.00 0.000 0.00
65221 NONMETALLIC CONDUIT, SCHEDULE M 501.000 12.000 6012.00 0.000 0.00 0.000 0.00
65235 CONDUIT, SPECIAL, 53 MM M 187.000 74.000 13838.00 0.000 0.00 0.000 0.00
65237 CONDUIT, SPECIAL, 78 MM M 96.000 85.000 8160.00 0.000 0.00 0.000 0.00
65250 LOOP DETECTOR CONDUIT M 195.000 14.000 2730.00 0.000 0.00 0.000 0.00
65255 LOOP DETECTOR SLOTS M 95.000 18.000 1710.00 0.000 0.00 0.000 0.00
65301 PULL BOXES, STEEL, 300 X 600 M EACH 6.000 300.000 1800.00 0.000 0.00 0.000 0.00
65303 PULL BOXES, STEEL, 450 X 600 M EACH 15.000 310.000 4650.00 0.000 0.00 0.000 0.00
65306 PULL BOXES, STEEL, 600 X 900 M EACH 27.000 325.000 8775.00 0.000 0.00 0.000 0.00
65307 PULL BOXES, STEEL, GROUNDED, 6 EACH 19.000 335.000 6365.00 0.000 0.00 0.000 0.00
65401 CONCRETE BASES, TYPE 1 EACH 10.000 310.000 3100.00 0.000 0.00 0.000 0.00
65402 CONCRETE BASES, TYPE 2 EACH 10.000 370.000 3700.00 0.000 0.00 0.000 0.00
65403 CONCRETE BASES, TYPE 5 EACH 19.000 325.000 6175.00 0.000 0.00 0.000 0.00
65418 CONCRETE CONTROL CABINET BASES EACH 4.000 900.000 3600.00 0.000 0.00 0.000 0.00
65425 PEDESTAL BASES EACH 10.000 102.000 1020.00 0.000 0.00 0.000 0.00
65430 TRNSFRMR BASE STD, 288 MM BOLT EACH 29.000 208.000 6032.00 0.000 0.00 0.000 0.00
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO M 156.000 4.250 663.00 0.000 0.00 0.000 0.00
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO M 175.000 5.100 892.50 0.000 0.00 0.000 0.00
65530 TRAFF SIGNAL CABLE, 12 CONDUCT M 1150.000 6.500 7475.00 0.000 0.00 0.000 0.00
65552 COMMUNICATION CABLE, INSTALED M 510.000 5.000 2550.00 0.000 0.00 0.000 0.00
65557 ELECTRICAL WIRE, TRAFFIC SIGNA M 402.000 1.320 530.64 0.000 0.00 0.000 0.00
65566 ELECTRICAL WIRE, LIGHTING, NO. M 1215.000 1.000 1215.00 0.000 0.00 0.000 0.00
65568 ELECTRICAL WIRE, LIGHTING, NO. M 1725.000 1.000 1725.00 0.000 0.00 0.000 0.00
65569 ELECTRICAL WIRE, LIGHTING, NO. M 2244.000 1.250 2805.00 0.000 0.00 0.000 0.00
65580 LOOP DETECTOR LEAD IN CABLE M 831.000 3.100 2576.10 0.000 0.00 0.000 0.00
65585 LOOP DETECTOR WIRE M 564.000 1.200 676.80 0.000 0.00 0.000 0.00
65702 POLES, TYPE 2 EACH 4.000 710.000 2840.00 0.000 0.00 0.000 0.00
65704 POLES, TYPE 4 EACH 6.000 665.000 3990.00 0.000 0.00 0.000 0.00
65705 POLES, TYPE 5 EACH 19.000 665.000 12635.00 0.000 0.00 0.000 0.00
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65732 TRAFFIC SIGNAL STDS, ALUM, 4.0 EACH 10.000 185.000 1850.00 0.000 0.00 0.000 0.00
65803 TROMBONE ARMS, 6.1 M EACH 4.000 720.000 2880.00 0.000 0.00 0.000 0.00
65826 TRAFFIC SIGNAL FACES, 3-300 MM EACH 16.000 200.000 3200.00 0.000 0.00 0.000 0.00
65829 TRAFFIC SIGNAL FACES, 3-300 MM EACH 4.000 200.000 800.00 0.000 0.00 0.000 0.00
65836 BACKPLATES, 3 SECT, 300 MM SIG EACH 18.000 38.000 684.00 0.000 0.00 0.000 0.00
65845 PEDESTRIAN SIGNAL FACES, 225 M EACH 8.000 116.000 928.00 0.000 0.00 0.000 0.00
65849 PEDESTRIAN PUSH BUTTONS EACH 8.000 69.000 552.00 0.000 0.00 0.000 0.00
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 826.000 826.00 0.000 0.00 0.000 0.00

RAMP 'CA'
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 826.000 826.00 0.000 0.00 0.000 0.00

RAMP 'CC'
65903 LUMINAIRES, UTILITY, 150 W EACH 38.000 232.000 8816.00 0.000 0.00 0.000 0.00
65912 LUMINAIRES, UNDERDECK, 150 W EACH 2.000 430.000 860.00 0.000 0.00 0.000 0.00
65926 LUMINAIRE ARMS, SINGLE MEMBER, EACH 38.000 110.000 4180.00 0.000 0.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT M 46.000 5.080 233.68 0.000 0.00 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL M 249.400 9.840 2454.10 0.000 0.00 0.000 0.00
90001 MISC M 275.000 12.000 3300.00 0.000 0.00 0.000 0.00

90001A REMOVING SLOTTED SURFAC
90001 MISC M 12.500 35.000 437.50 0.000 0.00 0.000 0.00

90001B REMOVING STORM SEWER, 1
90001 MISC M 49.000 50.000 2450.00 0.000 0.00 0.000 0.00

90001C REMOVING STORM SEWER, 1
90001 MISC M 82.000 40.000 3280.00 0.000 0.00 0.000 0.00

90001D REMOVING STORM SEWER, 1
90001 MISC M 43.000 40.000 1720.00 0.000 0.00 0.000 0.00

90001E REMOVING STORM SEWER, 2
90001 MISC M 20.500 50.000 1025.00 0.000 0.00 0.000 0.00

90001F REMOVING STORM SEWER, 3
90001 MISC M 60.000 15.000 900.00 0.000 0.00 0.000 0.00

90001G CONCRETE CURB, SPECIAL
90001 MISC M 19604.000 1.500 29406.00 0.000 0.00 0.000 0.00

90001H PREPARATION OF FOUNDATI
CRUSHED AGGREGATE BASE COURSE

90003 MISC M3 71392.000 0.070 4997.44 0.000 0.00 0.000 0.00
90003A QUALITY MANAGEMENT PROG
SUBGRADE

90003 MISC M3 169.000 7.000 1183.00 0.000 0.00 0.000 0.00
90003B READY-MIXED CONCRETE MA
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BRIDGES SAMPLING AND TESTING
90004 MISC LS 1.000 1200.000 1200.00 0.000 0.00 0.000 0.00

90004A REMOVING TEMPORARY SHOR
90005 MISC EACH 15.000 100.000 1500.00 0.000 0.00 0.000 0.00

90005A TRAFFIC CONTROL, BARRIC
TYPE III, TO REMAIN

90005 MISC EACH 13.000 100.000 1300.00 0.000 0.00 0.000 0.00
90005B TRAFFIC CONTROL, SIGNS,

90005 MISC EACH 9.000 5.000 45.00 0.000 0.00 0.000 0.00
90005C TRAFFIC CONTROL, WARNIN
TYPE A, TO REMAIN

90005 MISC EACH 46.000 5.000 230.00 0.000 0.00 0.000 0.00
90005D TRAFFIC CONTROL, WARNIN
TYPE C, TO REMAIN

90005 MISC EACH 44.000 45.000 1980.00 0.000 0.00 0.000 0.00
90005E TRAFFIC CONTROL, DRUMS,

90005 MISC EACH 2.000 538.000 1076.00 0.000 0.00 0.000 0.00
90005F REINFORCED CONCRETE END
CULVERT PIPE, SLOPED SECTION,

90005 MISC EACH 5.000 690.000 3450.00 0.000 0.00 0.000 0.00
90005G REINFORCED CONCRETE END
CULVERT PIPE, SLOPED SECTION,

90005 MISC EACH 329.000 14.200 4671.80 0.000 0.00 0.000 0.00
90005H UNDERDRAIN MARKING, EPO

90005 MISC EACH 22.000 200.000 4400.00 0.000 0.00 0.000 0.00
90005K SIGNS, TYPE II, REFLECT
FOLDING

90005 MISC EACH 2.000 2400.000 4800.00 0.000 0.00 0.000 0.00
90005L LIGHTING CONTROL CABINE
ALL CONTROL EQUIPMENT

90005 MISC EACH 2.000 700.000 1400.00 0.000 0.00 0.000 0.00
90005M SERVICE PEDESTAL, 200 A
120/240 V UTILITY FURN. UNDERG

90012 MISC 40M 28.000 350.000 9800.00 0.000 0.00 0.000 0.00
90012A MIX & COMPACT SUBGRADE

90012 MISC 40M 28.000 200.000 5600.00 0.000 0.00 0.000 0.00
90012B DRYING OF SUBGRADE

90319 ABANDONING SEWER M3 17.250 40.000 690.00 0.000 0.00 0.000 0.00
90329 GRADE, SHAPE & FINISH FOR BEAM EACH 2.000 500.000 1000.00 0.000 0.00 0.000 0.00
90331 GRADING AND SHAPING INTERSECTI LS 1.000 900.000 900.00 0.000 0.00 0.000 0.00

BADGER AVENUE
90353 SHAPING ROADWAY M 1296.000 6.000 7776.00 0.000 0.00 0.000 0.00
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90365 QMP, BASE COURSES MG 273575.000 0.170 46507.75 0.000 0.00 0.000 0.00
90410 QMP, CONCRETE PAVEMENT M2 166831.000 0.220 36702.82 0.000 0.00 0.000 0.00
90411 QMP, PROFILE INDEX INCENTIVE, DOL 106247.700 1.000 106247.70 0.000 0.00 0.000 0.00
90412 QMP, PVMT STRENGTH INCENTIVE, DOL 44043.380 1.000 44043.38 0.000 0.00 0.000 0.00
90591 TEMPORARY COVER PLATES EACH 15.000 1000.000 15000.00 0.000 0.00 0.000 0.00
90642 ASPH. SHOULDER RUMBLE STRIPS, M 1695.000 3.000 5085.00 0.000 0.00 0.000 0.00
90786 CONSTRUCTION STAKING, CONCRETE M 21997.000 1.450 31895.65 0.000 0.00 0.000 0.00

PROPOSAL TOTAL....... 9615704.08 0.00 0.00
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STATE PROJECT(S): 6676-01-71 LOCATION 37/MARATHON COUNTY
CTH X - RYAN STREET, CAMP PHILLIPS RD - RYAN
CTH JJ
MARATHON COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: S & N, INC. AND SUBSIDIARIES
BIDDER NO 2: EARTH, INC.
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V
BIDDER NO 4: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN
BIDDER NO 5: HANZ TRUCKING, INC. & SUB.-HANZ CONTRACT
BIDDER NO 6: A-1 EXCAVATING, INC.
BIDDER NO 7: JAMES CAPE & SONS CO.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20301 REMOVING OLD CULVERT, STATION LS 1.000 1500.000 1500.00 5000.000 5000.00 2000.000 2000.00

5+809
20330 REMOVING OLD CULVERTS EACH 15.000 120.000 1800.00 300.000 4500.00 200.000 3000.00
20401 REMOVING PAVEMENT M2 18000.000 2.500 45000.00 2.500 45000.00 3.000 54000.00
20414 REMOVING MANHOLES EACH 7.000 200.000 1400.00 300.000 2100.00 300.000 2100.00
20416 REMOVING INLETS EACH 2.000 150.000 300.00 300.000 600.00 200.000 400.00
20501 COMMON EXCAVATION M3 49700.000 3.550 176435.00 4.100 203770.00 3.860 191842.00
21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 8000.000 8000.00 200.000 200.00
21401 OBLITERATING OLD ROAD M 45.000 3.000 135.00 1.000 45.00 10.000 450.00
30404 CRUSHED AGGREGATE BASE COURSE MG 10000.000 3.300 33000.00 5.550 55500.00 2.000 20000.00
30420 CABC, OPEN GRADED NUMBER 2 MG 18200.000 5.350 97370.00 8.150 148330.00 10.650 193830.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 1640.000 2.000 3280.00 2.000 3280.00 2.000 3280.00
40301 QMP, ASPHALTIC MIXTURE MG 8330.000 1.000 8330.00 1.000 8330.00 1.000 8330.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 510.000 165.000 84150.00 165.000 84150.00 165.000 84150.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 6500.000 26.930 175045.00 26.930 175045.00 26.930 175045.00
40714 ASPHALTIC CONCRETE PAVEMENT, T MG 1830.000 26.930 49281.90 26.930 49281.90 26.930 49281.90
41011 SALVAGED ASPHALTIC PAVEMENT M2 34000.000 0.660 22440.00 1.700 57800.00 1.200 40800.00
41508 CONCRETE PAVEMENT, 200 MM M2 42450.000 19.870 843481.50 19.870 843481.50 19.870 843481.50
41518 H.E.S. CONCRETE PAVEMENT, 200 M2 2310.000 21.500 49665.00 21.500 49665.00 21.500 49665.00
41606 CONCRETE DRIVEWAY, 175 MM M2 460.000 30.430 13997.80 30.430 13997.80 30.430 13997.80
41636 H.E.S. CONCRETE DRIVEWAY, 175 M2 25.000 31.600 790.00 31.600 790.00 31.600 790.00
41665 CONCRETE PAVEMENT GAPS EACH 8.000 1000.000 8000.00 1000.000 8000.00 1000.000 8000.00
52104 CORRUGATED STEEL CULVERT PIPE, M 8.000 63.000 504.00 50.000 400.00 59.000 472.00
52107 CORRUGATED STEEL CULVERT PIPE, M 69.000 84.000 5796.00 70.000 4830.00 82.000 5658.00
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52148 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 80.000 160.00 75.000 150.00 80.000 160.00
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 10.000 125.000 1250.00 115.000 1150.00 130.000 1300.00
52225 RCCP, CL IV, 300 MM M 40.000 74.000 2960.00 56.000 2240.00 62.000 2480.00
52260 RCCP, APRON ENDWALLS, 300 MM EACH 14.000 250.000 3500.00 260.000 3640.00 240.000 3360.00
52269 RCCP, APRON ENDWALLS, 1200 MM EACH 1.000 740.000 740.00 850.000 850.00 750.000 750.00
60119 CONCRETE CURB AND GUTTER, 450 M 293.000 19.500 5713.50 19.500 5713.50 19.500 5713.50
60123 CONCRETE CURB AND GUTTER, 750 M 5291.000 23.650 125132.15 23.650 125132.15 23.650 125132.15
60133 CONCRETE CURB AND GUTTER, 750 M 148.000 23.650 3500.20 23.650 3500.20 23.650 3500.20
60170 CONCRETE CURB AND GUTTER, 900 M 42.000 25.690 1078.98 25.690 1078.98 25.690 1078.98
60205 CONCRETE SIDEWALK, 125 MM M2 3900.000 25.190 98241.00 25.190 98241.00 25.190 98241.00
60207 CONCRETE SIDEWALK, 175 MM M2 395.000 30.460 12031.70 30.460 12031.70 30.460 12031.70
60604 MEDIUM RANDOM RIPRAP M3 145.000 10.000 1450.00 40.000 5800.00 52.410 7599.45
60826 REINF CONC PIPE, CLASS III, SS M 357.000 63.000 22491.00 65.480 23376.36 72.000 25704.00
60827 REINF CONC PIPE, CLASS III, SS M 149.000 73.000 10877.00 77.000 11473.00 85.000 12665.00
60829 REINF CONC PIPE, CLASS III, SS M 277.000 90.000 24930.00 101.000 27977.00 108.000 29916.00
60831 REINF CONC PIPE, CLASS III, SS M 288.000 113.000 32544.00 140.000 40320.00 144.000 41472.00
60833 REINF CONC PIPE, CLASS III, SS M 80.000 157.000 12560.00 190.000 15200.00 190.000 15200.00
60850 REINF CONC PIPE, CLASS IV, SS, M 1065.000 64.250 68426.25 57.280 61003.20 62.000 66030.00
60851 REINF CONC PIPE, CLASS IV, SS, M 432.000 66.000 28512.00 65.480 28287.36 72.000 31104.00
60852 REINF CONC PIPE, CLASS IV, SS, M 285.000 79.600 22686.00 81.760 23301.60 88.000 25080.00
60853 REINF CONC PIPE, CLASS IV, SS, M 201.000 87.000 17487.00 93.000 18693.00 104.000 20904.00
60854 REINF CONC PIPE, CLASS IV, SS, M 181.000 98.500 17828.50 112.000 20272.00 114.000 20634.00
60856 REINF CONC PIPE, CLASS IV, SS, M 221.000 130.000 28730.00 162.760 35969.96 160.000 35360.00
60858 REINF CONC PIPE, CLASS IV, SS, M 250.000 178.500 44625.00 217.200 54300.00 214.000 53500.00
60859 REINF CONC PIPE, CLASS IV, SS, M 93.000 228.000 21204.00 272.600 25351.80 260.000 24180.00
60860 REINF CONC PIPE, CLASS IV, SS, M 51.000 298.000 15198.00 340.000 17340.00 330.000 16830.00
60862 REINF CONC PIPE, CLASS IV, SS, M 79.000 417.000 32943.00 479.000 37841.00 474.000 37446.00
60866 REINF CONC PIPE, CLASS IV, SS, M 72.000 736.000 52992.00 860.000 61920.00 492.000 35424.00
61110 MANHOLES, TYPE 1 EACH 25.000 990.000 24750.00 795.000 19875.00 900.000 22500.00
61112 MANHOLES, TYPE 3 EACH 7.000 2020.000 14140.00 1890.000 13230.00 1900.000 13300.00
61113 MANHOLES, TYPE 5 EACH 7.000 3400.000 23800.00 1170.000 8190.00 1700.000 11900.00
61121 INLETS, TYPE 1 EACH 13.000 500.000 6500.00 600.000 7800.00 500.000 6500.00
61122 INLETS, TYPE 3 EACH 112.000 500.000 56000.00 440.000 49280.00 500.000 56000.00
61123 INLETS, TYPE 8 EACH 15.000 1090.000 16350.00 1100.000 16500.00 1000.000 15000.00
61124 INLETS, TYPE 9 EACH 1.000 1500.000 1500.00 1400.000 1400.00 1400.000 1400.00
61128 RECONSTRUCTING MANHOLES EACH 2.000 400.000 800.00 500.000 1000.00 800.000 1600.00
61151 MANHOLE COVERS, TYPE J EACH 55.000 190.000 10450.00 220.000 12100.00 225.000 12375.00
61163 INLET COVERS, TYPE C EACH 1.000 210.000 210.00 250.000 250.00 300.000 300.00
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61167 INLET COVERS, TYPE H EACH 109.000 260.000 28340.00 275.000 29975.00 300.000 32700.00
61170 INLET COVERS, TYPE MS EACH 16.000 200.000 3200.00 220.000 3520.00 250.000 4000.00
61182 ADJUSTING MANHOLE COVERS EACH 21.000 160.000 3360.00 200.000 4200.00 300.000 6300.00
61183 ADJUSTING INLET COVERS EACH 3.000 160.000 480.00 200.000 600.00 200.000 600.00
61201 PIPE UNDERDRAIN, 150 MM M 5610.000 9.500 53295.00 8.800 49368.00 6.600 37026.00
61910 MOBILIZATION LS 1.000 94000.000 94000.00 60000.000 60000.00 73900.000 73900.00
62001 CONCRETE CORRUGATED MEDIAN M2 25.000 38.540 963.50 38.540 963.50 38.540 963.50
62003 CONCRETE MEDIAN SLOPED NOSE M2 26.000 38.540 1002.04 38.540 1002.04 38.540 1002.04
62101 LANDMARK REFERENCE MONUMENTS EACH 1.000 150.000 150.00 125.000 125.00 125.000 125.00
62203 ASPHALTIC FLUMES M2 78.000 30.000 2340.00 30.000 2340.00 30.000 2340.00
62301 CALCIUM CHLORIDE SURFACE TREAT MG 53.000 400.000 21200.00 275.000 14575.00 300.000 15900.00
62401 WATER KL 4000.000 4.700 18800.00 4.200 16800.00 5.000 20000.00
62501 TOPSOIL M2 28000.000 1.200 33600.00 0.850 23800.00 1.430 40040.00
62702 MULCHING M2 28000.000 0.140 3920.00 0.170 4760.00 0.170 4760.00
62811 EROSION BALES, DELIVERED EACH 250.000 5.000 1250.00 4.500 1125.00 4.500 1125.00
62812 EROSION BALES, INSTALLED EACH 250.000 5.000 1250.00 4.500 1125.00 4.500 1125.00
62817 SILT FENCE MAINTENANCE M 1400.000 0.100 140.00 0.100 140.00 0.820 1148.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 100.000 400.00 200.000 800.00 200.000 800.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 5.000 1.000 5.00 250.000 1250.00 250.000 1250.00
62832 EROSION MAT, DELIVERED, CLASS M2 40.000 2.000 80.00 3.280 131.20 3.280 131.20
62833 EROSION MAT, INSTALLED, CLASS M2 40.000 2.000 80.00 3.280 131.20 3.280 131.20
62849 SILT FENCE, SANDY SOIL, DELIVE M 1400.000 5.500 7700.00 3.000 4200.00 3.110 4354.00
62851 SILT FENCE, SANDY SOIL, INSTAL M 1400.000 5.500 7700.00 3.000 4200.00 3.110 4354.00
62905 FERTILIZER, TYPE B KG 1000.000 1.150 1150.00 0.610 610.00 0.610 610.00
63003 SEEDING, TEMPORARY KG 110.000 1.000 110.00 12.340 1357.40 12.340 1357.40
63011 SEEDING, MIXTURE NO. 40 KG 280.000 8.000 2240.00 13.440 3763.20 13.440 3763.20
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH 140.000 48.000 6720.00 50.000 7000.00 50.000 7000.00
63702 SIGNS, TYPE II, REFLECTIVE M2 53.330 126.000 6719.58 161.450 8610.13 161.450 8610.13
63827 REMOVING SIGNS, TYPE II EACH 54.000 45.000 2430.00 10.000 540.00 10.000 540.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 54.000 45.000 2430.00 12.000 648.00 12.000 648.00
64210 FIELD LABORATORY LS 1.000 3000.000 3000.00 3000.000 3000.00 2000.000 2000.00
64220 FIELD OFFICE, TYPE C LS 1.000 6000.000 6000.00 3500.000 3500.00 5000.000 5000.00
64301 TRAFFIC CONTROL LS 1.000 4000.000 4000.00 4000.000 4000.00 4000.000 4000.00
64313 TRAFFIC CONTROL, DRUMS DAYS 115189.000 0.250 28797.25 0.250 28797.25 0.250 28797.25
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1361.000 0.500 680.50 0.500 680.50 0.500 680.50
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 2722.000 0.250 680.50 0.250 680.50 0.250 680.50
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 11422.000 0.350 3997.70 0.350 3997.70 0.350 3997.70
64326 TRAFFIC CONTROL, SIGNS DAYS 8089.000 0.600 4853.40 0.600 4853.40 0.600 4853.40
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64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 25.000 20.000 500.00 20.000 500.00 20.000 500.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 25.000 8.000 200.00 8.000 200.00 8.000 200.00
64503 GEOTEXTILE FABRIC, TYPE DF M2 10700.000 1.600 17120.00 2.550 27285.00 1.500 16050.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 7800.000 2.730 21294.00 2.730 21294.00 2.730 21294.00
64618 PVMT MRKNG, CHANNELIZING, 200 M 355.000 5.150 1828.25 5.150 1828.25 5.150 1828.25
64710 PVMT MRKNG, STOP LINE, 450 MM, M 92.000 26.000 2392.00 26.000 2392.00 26.000 2392.00
64718 PVMT MRKNG, CROSSWALK, 150 MM, M 205.000 12.300 2521.50 12.300 2521.50 12.300 2521.50
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 50.000 139.000 6950.00 139.000 6950.00 139.000 6950.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 9.000 145.000 1305.00 145.000 1305.00 145.000 1305.00
64770 PVMT MRKNG, DIAGONAL, 300 MM, M 22.000 14.000 308.00 14.000 308.00 14.000 308.00
64778 PAVEMENT MARKING, CURB, EPOXY M 255.000 13.600 3468.00 13.600 3468.00 13.600 3468.00
64782 PAVEMENT MARKING, CURB RAMP, E M 45.000 15.000 675.00 15.000 675.00 15.000 675.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 4.000 110.000 440.00 110.000 440.00 110.000 440.00
64901 TEMPORARY PAVEMENT MARKING, 10 M 8385.000 0.660 5534.10 0.660 5534.10 0.660 5534.10
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 8305.000 3.140 26077.70 3.140 26077.70 3.140 26077.70
65001 CONSTRUCTION STAKING, STORM SE M 4000.000 1.200 4800.00 1.600 6400.00 2.250 9000.00
65010 CONSTRUCTION STAKING, SUBGRADE M 3600.000 1.200 4320.00 1.650 5940.00 1.550 5580.00
65020 CONST STAKING, CRUSHED AGGR BA M 785.000 1.500 1177.50 1.800 1413.00 1.550 1216.75
65030 CONST STAKING, CURB, GUTTER, A M 11245.000 0.100 1124.50 0.550 6184.75 1.300 14618.50
65221 NONMETALLIC CONDUIT, SCHEDULE M 131.000 22.000 2882.00 24.000 3144.00 22.000 2882.00
65306 PULL BOXES, STEEL, 600 X 900 M EACH 6.000 480.000 2880.00 430.000 2580.00 480.000 2880.00
66501 SAWING EXISTING PAVEMENT M 3751.000 3.600 13503.60 5.000 18755.00 2.500 9377.50
66502 SAWING CONCRETE PAVEMENT, FULL M 23.000 12.000 276.00 12.000 276.00 12.950 297.85
90001 MISC M 4054.000 18.310 74228.74 18.310 74228.74 18.310 74228.74

ITEM 90001A CONCRETE CURB,
300 MM, TYPE X

90001 MISC M 218.000 20.700 4512.60 20.700 4512.60 20.700 4512.60
ITEM 90001B H.E.S. CONCRETE CU
300 MM, TYPE X

90001 MISC M 88.000 22.650 1993.20 22.650 1993.20 22.650 1993.20
ITEM 90001C S.H.E.S. CONCRETE
300 MM, TYPE X

90001 MISC M 285.000 24.000 6840.00 24.000 6840.00 24.000 6840.00
ITEM 90001D H.E.S. CONCRETE CU
GUTTER, 750 MM, TYPE A

90001 MISC M 114.000 26.900 3066.60 26.900 3066.60 26.900 3066.60
ITEM 90001E S.H.E.S. CONCRETE
GUTTER, 750 MM, TYPE A
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90001 MISC M 3600.000 3.000 10800.00 2.500 9000.00 3.000 10800.00

ITEM 90001F CONSTRUCTION STAKI
PRELIMINARY

90001 MISC M 2810.000 2.500 7025.00 2.750 7727.50 5.000 14050.00
ITEM 90001G CONSTRUCTION STAKI
SLIP-FORMED CONCRETE PAVEMENT

90001 MISC M 668.000 30.000 20040.00 10.000 6680.00 20.000 13360.00
ITEM 90001H REMOVING STORM SEW

90001 MISC M 3600.000 3.000 10800.00 0.500 1800.00 0.550 1980.00
ITEM 90001J CONSTRUCTION STAKI
REFERENCE LINE

90001 MISC M 95.000 126.500 12017.50 90.000 8550.00 98.000 9310.00
ITEM 90001M SANITARY SEWER, 30

90001 MISC M 660.000 62.000 40920.00 67.000 44220.00 66.000 43560.00
ITEM 90001N SANITARY SEWER, 20

90001 MISC M 532.600 40.000 21304.00 78.000 41542.80 72.000 38347.20
ITEM 90001P SANITARY FORCEMAIN
150 MM DUCTILE IRON

90001 MISC M 314.100 44.000 13820.40 56.000 17589.60 52.000 16333.20
ITEM 90001Q SANITARY SEWER LAT
100 MM PVC

90001 MISC M 21.000 192.000 4032.00 118.000 2478.00 112.000 2352.00
ITEM 90001R WATERMAIN,
350 MM DUCTILE IRON

90001 MISC M 739.000 78.500 58011.50 99.000 73161.00 90.000 66510.00
ITEM 90001S WATERMAIN,
300 MM DUCTILE IRON

90001 MISC M 35.200 64.000 2252.80 80.000 2816.00 89.000 3132.80
ITEM 90001T WATERMAIN,
200 MM DUCTILE IRON

90001 MISC M 69.900 66.500 4648.35 77.000 5382.30 72.000 5032.80
ITEM 90001U WATERMAIN,
150 MM DUCTILE IRON

90001 MISC M 236.200 49.500 11691.90 50.000 11810.00 50.000 11810.00
ITEM 90001V WATER SERVICE PIPE
25 MM COPPER

90002 MISC M2 25.000 31.650 791.25 31.650 791.25 31.650 791.25
ITEM 90002A H.E.S. CONCRETE SI
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175 MM
90002 MISC M2 1390.000 35.000 48650.00 35.000 48650.00 35.000 48650.00

ITEM 90002B S.H.E.S. CONCRETE
200 MM

90002 MISC M2 10.000 35.660 356.60 35.660 356.60 35.660 356.60
ITEM 90002C S.H.E.S. CONCRETE
175 MM

90002 MISC M2 9.000 35.310 317.79 35.310 317.79 35.310 317.79
ITEM 90002D S.H.E.S. CONCRETE
175 MM

90002 MISC M2 1160.000 0.800 928.00 2.000 2320.00 0.700 812.00
ITEM 90002E PREPARATION FOR LA
TYPE TURF

90002 MISC M2 69.120 10.850 749.95 12.000 829.44 20.000 1382.40
ITEM 90002F POLYSTYRENE INSULA

90002 MISC M2 25.000 50.000 1250.00 50.000 1250.00 50.000 1250.00
90002G PAVEMENT MARKING, CONCR
CORRUGATED MEDIAN, EPOXY

90005 MISC EACH 13.000 125.000 1625.00 185.000 2405.00 188.000 2444.00
ITEM 90005B INLET COVERS, TYPE

90005 MISC EACH 5.000 450.000 2250.00 600.000 3000.00 1400.000 7000.00
ITEM 90005C CONSTRUCTION STAKI
SUPERELEVATION TRANSITIONS

90005 MISC EACH 18.000 1900.000 34200.00 2600.000 46800.00 2200.000 39600.00
ITEM 90005D MANHOLE, SPECIAL

90005 MISC EACH 2.000 250.000 500.00 300.000 600.00 300.000 600.00
ITEM 90005E INLET COVERS, TYPE

90005 MISC EACH 21.000 69.000 1449.00 60.000 1260.00 75.000 1575.00
ITEM 90005K SANITARY SERVICE W
200 MM X 100 MM

90005 MISC EACH 3.000 60.000 180.00 150.000 450.00 100.000 300.00
ITEM 90005KK SANITARY SEWER PL

90005 MISC EACH 9.000 250.000 2250.00 230.000 2070.00 300.000 2700.00
ITEM 90005L SANITARY MANHOLE F
COVER

90005 MISC EACH 1.000 3000.000 3000.00 500.000 500.00 1000.000 1000.00
ITEM 90005LL AIR AND VACUUM VA
150 MM

90005 MISC EACH 8.000 1205.000 9640.00 1100.000 8800.00 1200.000 9600.00
ITEM 90005M GATE VALVE, 300 MM

90005 MISC EACH 1.000 695.000 695.00 620.000 620.00 800.000 800.00
ITEM 90005MM GATE VALVE, 200 M
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90005 MISC EACH 5.000 510.000 2550.00 480.000 2400.00 600.000 3000.00

ITEM 90005N GATE VALVE, 150 MM
90005 MISC EACH 4.000 1850.000 7400.00 1400.000 5600.00 1600.000 6400.00

ITEM 90005NN FIRE HYDRANT
90005 MISC EACH 1.000 375.000 375.00 280.000 280.00 400.000 400.00

ITEM 90005P TEE, 300 MM X 200
90005 MISC EACH 5.000 365.000 1825.00 260.000 1300.00 400.000 2000.00

ITEM 90005PP TEE, 300 MM X 150
90005 MISC EACH 1.000 280.000 280.00 275.000 275.00 350.000 350.00

ITEM 90005Q TEE, 200 MM X 150
90005 MISC EACH 1.000 575.000 575.00 540.000 540.00 600.000 600.00

ITEM 90005QQ CROSS, 300 MM
90005 MISC EACH 1.000 272.000 272.00 220.000 220.00 200.000 200.00

ITEM 90005R BEND, 200 MM - 11-
90005 MISC EACH 2.000 230.000 460.00 200.000 400.00 200.000 400.00

ITEM 90005RR BEND, 150 MM - 90
90005 MISC EACH 1.000 225.000 225.00 200.000 200.00 240.000 240.00

ITEM 90005S BEND, 150 MM - 11-
90005 MISC EACH 3.000 175.000 525.00 120.000 360.00 300.000 900.00

ITEM 90005SS PLUG, 300 MM
90005 MISC EACH 1.000 515.000 515.00 600.000 600.00 500.000 500.00

ITEM 90005T DUAL SLEEVE, 350 M
90005 MISC EACH 2.000 315.000 630.00 400.000 800.00 400.000 800.00

ITEM 90005TT DUAL SLEEVE, 200
90005 MISC EACH 20.000 125.000 2500.00 100.000 2000.00 80.000 1600.00

ITEM 90005U CORPORATION STOP,
90005 MISC EACH 20.000 100.000 2000.00 100.000 2000.00 120.000 2400.00

ITEM 90005UU CURB STOP, 25 MM
90005 MISC EACH 3.000 1300.000 3900.00 500.000 1500.00 1000.000 3000.00

ITEM 90005V RELOCATE HYDRANT,
PLUG HYDRANT LEAD

90005 MISC EACH 3.000 300.000 900.00 175.000 525.00 600.000 1800.00
ITEM 90005VV RELOCATE GATE VAL
BOX, 150 MM

90005 MISC EACH 2.000 265.000 530.00 200.000 400.00 600.000 1200.00
ITEM 90005W RELOCATE BEND,
350 MM - 45 DEGREE

90005 MISC EACH 1.000 240.000 240.00 200.000 200.00 1000.000 1000.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 143
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119021

ITEM 90005WW RELOCATE REDUCER,
300 MM TO 150 MM

90005 MISC EACH 1.000 145.000 145.00 150.000 150.00 600.000 600.00
ITEM 90005X RELOCATE PLUG, 150

90006 MISC MG 23300.000 4.850 113005.00 5.400 125820.00 6.510 151683.00
ITEM 90006A CRUSHED AGGREGATE
COURSE, RECYCLED

90006 MISC MG 12510.000 2.650 33151.50 2.250 28147.50 3.760 47037.60
ITEM 90006B HAULING AND PLACIN
AGGREGATE BASE COURSE, RECYCLE

90020 MISC VM 40.707 384.000 15631.49 480.000 19539.36 300.000 12212.10
ITEM 90020A SANITARY MANHOLE,
1200 MM PRECAST REINFORCED CON

90020 MISC VM 2.000 400.000 800.00 440.000 880.00 80.000 160.00
ITEM 90020B SANITARY OUTSIDE D
200 MM PVC

90365 QMP, BASE COURSES MG 32100.000 0.240 7704.00 0.250 8025.00 0.250 8025.00
90394 PROFILOGRAPH LS 1.000 5000.000 5000.00 5000.000 5000.00 5000.000 5000.00
90401 QMP, PLACEMENT OF CONCRETE DAY 8.000 50.000 400.00 50.000 400.00 50.000 400.00
90421 QMP, AGGREGATE FOR CONCRETE PA M2 64850.000 0.150 9727.50 0.150 9727.50 0.150 9727.50
90545 CONCRETE COLLAR EACH 15.000 50.000 750.00 200.000 3000.00 600.000 9000.00

PROPOSAL TOTAL....... 3598487.77 3771023.11 3823486.73
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BIDDER NO 1: S & N, INC. AND SUBSIDIARIES
BIDDER NO 2: EARTH, INC.
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V
BIDDER NO 4: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN
BIDDER NO 5: HANZ TRUCKING, INC. & SUB.-HANZ CONTRACT
BIDDER NO 6: A-1 EXCAVATING, INC.
BIDDER NO 7: JAMES CAPE & SONS CO.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20301 REMOVING OLD CULVERT, STATION LS 1.000 200.000 200.00 4000.000 4000.00 3500.000 3500.00

5+809
20330 REMOVING OLD CULVERTS EACH 15.000 150.000 2250.00 100.000 1500.00 225.000 3375.00
20401 REMOVING PAVEMENT M2 18000.000 4.190 75420.00 4.190 75420.00 3.800 68400.00
20414 REMOVING MANHOLES EACH 7.000 350.000 2450.00 200.000 1400.00 350.000 2450.00
20416 REMOVING INLETS EACH 2.000 240.000 480.00 100.000 200.00 240.000 480.00
20501 COMMON EXCAVATION M3 49700.000 4.910 244027.00 4.570 227129.00 3.600 178920.00
21301 FINISHING ROADWAY LS 1.000 10000.000 10000.00 5000.000 5000.00 1000.000 1000.00
21401 OBLITERATING OLD ROAD M 45.000 10.000 450.00 20.000 900.00 18.000 810.00
30404 CRUSHED AGGREGATE BASE COURSE MG 10000.000 5.780 57800.00 5.780 57800.00 6.250 62500.00
30420 CABC, OPEN GRADED NUMBER 2 MG 18200.000 9.000 163800.00 9.250 168350.00 8.800 160160.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 1640.000 2.000 3280.00 2.000 3280.00 2.000 3280.00
40301 QMP, ASPHALTIC MIXTURE MG 8330.000 1.000 8330.00 1.000 8330.00 1.000 8330.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 510.000 165.000 84150.00 165.000 84150.00 165.000 84150.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 6500.000 26.930 175045.00 26.930 175045.00 26.930 175045.00
40714 ASPHALTIC CONCRETE PAVEMENT, T MG 1830.000 26.930 49281.90 26.930 49281.90 26.930 49281.90
41011 SALVAGED ASPHALTIC PAVEMENT M2 34000.000 2.600 88400.00 2.390 81260.00 2.400 81600.00
41508 CONCRETE PAVEMENT, 200 MM M2 42450.000 19.870 843481.50 19.870 843481.50 19.870 843481.50
41518 H.E.S. CONCRETE PAVEMENT, 200 M2 2310.000 21.500 49665.00 21.500 49665.00 21.500 49665.00
41606 CONCRETE DRIVEWAY, 175 MM M2 460.000 30.430 13997.80 30.430 13997.80 30.430 13997.80
41636 H.E.S. CONCRETE DRIVEWAY, 175 M2 25.000 31.600 790.00 31.600 790.00 31.600 790.00
41665 CONCRETE PAVEMENT GAPS EACH 8.000 1000.000 8000.00 1000.000 8000.00 1000.000 8000.00
52104 CORRUGATED STEEL CULVERT PIPE, M 8.000 70.000 560.00 67.000 536.00 70.000 560.00
52107 CORRUGATED STEEL CULVERT PIPE, M 69.000 84.000 5796.00 83.000 5727.00 84.000 5796.00
52148 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 125.000 250.00 100.000 200.00 125.000 250.00
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 10.000 190.000 1900.00 175.000 1750.00 190.000 1900.00
52225 RCCP, CL IV, 300 MM M 40.000 76.000 3040.00 67.230 2689.20 76.000 3040.00
52260 RCCP, APRON ENDWALLS, 300 MM EACH 14.000 450.000 6300.00 350.000 4900.00 450.000 6300.00
52269 RCCP, APRON ENDWALLS, 1200 MM EACH 1.000 1050.000 1050.00 1500.000 1500.00 1050.000 1050.00
60119 CONCRETE CURB AND GUTTER, 450 M 293.000 19.500 5713.50 19.500 5713.50 19.500 5713.50
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60123 CONCRETE CURB AND GUTTER, 750 M 5291.000 23.650 125132.15 23.650 125132.15 23.650 125132.15
60133 CONCRETE CURB AND GUTTER, 750 M 148.000 23.650 3500.20 23.650 3500.20 23.650 3500.20
60170 CONCRETE CURB AND GUTTER, 900 M 42.000 25.690 1078.98 25.690 1078.98 25.690 1078.98
60205 CONCRETE SIDEWALK, 125 MM M2 3900.000 25.190 98241.00 25.190 98241.00 25.190 98241.00
60207 CONCRETE SIDEWALK, 175 MM M2 395.000 30.460 12031.70 30.460 12031.70 30.460 12031.70
60604 MEDIUM RANDOM RIPRAP M3 145.000 52.410 7599.45 45.000 6525.00 48.000 6960.00
60826 REINF CONC PIPE, CLASS III, SS M 357.000 81.000 28917.00 70.990 25343.43 81.000 28917.00
60827 REINF CONC PIPE, CLASS III, SS M 149.000 90.000 13410.00 81.480 12140.52 90.000 13410.00
60829 REINF CONC PIPE, CLASS III, SS M 277.000 109.000 30193.00 101.240 28043.48 109.000 30193.00
60831 REINF CONC PIPE, CLASS III, SS M 288.000 138.000 39744.00 125.640 36184.32 138.000 39744.00
60833 REINF CONC PIPE, CLASS III, SS M 80.000 190.000 15200.00 171.670 13733.60 190.000 15200.00
60850 REINF CONC PIPE, CLASS IV, SS, M 1065.000 76.000 80940.00 75.590 80503.35 76.000 80940.00
60851 REINF CONC PIPE, CLASS IV, SS, M 432.000 81.000 34992.00 70.800 30585.60 81.000 34992.00
60852 REINF CONC PIPE, CLASS IV, SS, M 285.000 95.000 27075.00 88.920 25342.20 95.000 27075.00
60853 REINF CONC PIPE, CLASS IV, SS, M 201.000 105.000 21105.00 100.770 20254.77 105.000 21105.00
60854 REINF CONC PIPE, CLASS IV, SS, M 181.000 118.000 21358.00 110.440 19989.64 118.000 21358.00
60856 REINF CONC PIPE, CLASS IV, SS, M 221.000 156.000 34476.00 145.410 32135.61 156.000 34476.00
60858 REINF CONC PIPE, CLASS IV, SS, M 250.000 215.000 53750.00 203.830 50957.50 215.000 53750.00
60859 REINF CONC PIPE, CLASS IV, SS, M 93.000 274.000 25482.00 261.130 24285.09 274.000 25482.00
60860 REINF CONC PIPE, CLASS IV, SS, M 51.000 377.000 19227.00 330.630 16862.13 377.000 19227.00
60862 REINF CONC PIPE, CLASS IV, SS, M 79.000 515.000 40685.00 471.220 37226.38 515.000 40685.00
60866 REINF CONC PIPE, CLASS IV, SS, M 72.000 870.000 62640.00 849.720 61179.84 870.000 62640.00
61110 MANHOLES, TYPE 1 EACH 25.000 1040.000 26000.00 925.000 23125.00 1040.000 26000.00
61112 MANHOLES, TYPE 3 EACH 7.000 2200.000 15400.00 1900.000 13300.00 2200.000 15400.00
61113 MANHOLES, TYPE 5 EACH 7.000 5500.000 38500.00 5500.000 38500.00 5500.000 38500.00
61121 INLETS, TYPE 1 EACH 13.000 560.000 7280.00 658.000 8554.00 560.000 7280.00
61122 INLETS, TYPE 3 EACH 112.000 560.000 62720.00 650.000 72800.00 560.000 62720.00
61123 INLETS, TYPE 8 EACH 15.000 1050.000 15750.00 1300.000 19500.00 1050.000 15750.00
61124 INLETS, TYPE 9 EACH 1.000 1850.000 1850.00 1800.000 1800.00 1850.000 1850.00
61128 RECONSTRUCTING MANHOLES EACH 2.000 880.000 1760.00 2500.000 5000.00 880.000 1760.00
61151 MANHOLE COVERS, TYPE J EACH 55.000 215.000 11825.00 200.000 11000.00 215.000 11825.00
61163 INLET COVERS, TYPE C EACH 1.000 218.000 218.00 200.000 200.00 218.000 218.00
61167 INLET COVERS, TYPE H EACH 109.000 305.000 33245.00 240.000 26160.00 305.000 33245.00
61170 INLET COVERS, TYPE MS EACH 16.000 198.000 3168.00 200.000 3200.00 198.000 3168.00
61182 ADJUSTING MANHOLE COVERS EACH 21.000 90.000 1890.00 200.000 4200.00 90.000 1890.00
61183 ADJUSTING INLET COVERS EACH 3.000 140.000 420.00 200.000 600.00 140.000 420.00
61201 PIPE UNDERDRAIN, 150 MM M 5610.000 9.020 50602.20 9.700 54417.00 10.500 58905.00
61910 MOBILIZATION LS 1.000 64900.000 64900.00 84000.000 84000.00 136900.000 136900.00
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62001 CONCRETE CORRUGATED MEDIAN M2 25.000 38.540 963.50 38.540 963.50 38.540 963.50
62003 CONCRETE MEDIAN SLOPED NOSE M2 26.000 38.540 1002.04 38.540 1002.04 38.540 1002.04
62101 LANDMARK REFERENCE MONUMENTS EACH 1.000 125.000 125.00 600.000 600.00 450.000 450.00
62203 ASPHALTIC FLUMES M2 78.000 30.000 2340.00 30.000 2340.00 30.000 2340.00
62301 CALCIUM CHLORIDE SURFACE TREAT MG 53.000 100.000 5300.00 400.000 21200.00 220.000 11660.00
62401 WATER KL 4000.000 4.000 16000.00 4.000 16000.00 4.500 18000.00
62501 TOPSOIL M2 28000.000 1.200 33600.00 1.250 35000.00 2.200 61600.00
62702 MULCHING M2 28000.000 0.170 4760.00 0.130 3640.00 0.140 3920.00
62811 EROSION BALES, DELIVERED EACH 250.000 4.500 1125.00 5.000 1250.00 6.000 1500.00
62812 EROSION BALES, INSTALLED EACH 250.000 4.500 1125.00 5.000 1250.00 4.000 1000.00
62817 SILT FENCE MAINTENANCE M 1400.000 0.820 1148.00 0.500 700.00 1.000 1400.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 200.000 800.00 300.000 1200.00 300.000 1200.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 5.000 250.000 1250.00 150.000 750.00 350.000 1750.00
62832 EROSION MAT, DELIVERED, CLASS M2 40.000 3.280 131.20 3.000 120.00 2.500 100.00
62833 EROSION MAT, INSTALLED, CLASS M2 40.000 3.280 131.20 3.000 120.00 2.500 100.00
62849 SILT FENCE, SANDY SOIL, DELIVE M 1400.000 3.110 4354.00 2.750 3850.00 4.500 6300.00
62851 SILT FENCE, SANDY SOIL, INSTAL M 1400.000 3.110 4354.00 4.250 5950.00 3.500 4900.00
62905 FERTILIZER, TYPE B KG 1000.000 0.610 610.00 0.550 550.00 1.000 1000.00
63003 SEEDING, TEMPORARY KG 110.000 12.340 1357.40 8.500 935.00 7.700 847.00
63011 SEEDING, MIXTURE NO. 40 KG 280.000 13.440 3763.20 12.000 3360.00 15.000 4200.00
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH 140.000 50.000 7000.00 61.000 8540.00 52.000 7280.00
63702 SIGNS, TYPE II, REFLECTIVE M2 53.330 161.450 8610.13 180.000 9599.40 130.000 6932.90
63827 REMOVING SIGNS, TYPE II EACH 54.000 10.000 540.00 30.000 1620.00 10.000 540.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 54.000 12.000 648.00 20.000 1080.00 10.000 540.00
64210 FIELD LABORATORY LS 1.000 5000.000 5000.00 4000.000 4000.00 1400.000 1400.00
64220 FIELD OFFICE, TYPE C LS 1.000 4000.000 4000.00 6000.000 6000.00 4400.000 4400.00
64301 TRAFFIC CONTROL LS 1.000 4000.000 4000.00 4000.000 4000.00 4000.000 4000.00
64313 TRAFFIC CONTROL, DRUMS DAYS 115189.000 0.250 28797.25 0.250 28797.25 0.250 28797.25
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1361.000 0.500 680.50 0.500 680.50 0.500 680.50
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 2722.000 0.250 680.50 0.250 680.50 0.250 680.50
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 11422.000 0.350 3997.70 0.350 3997.70 0.350 3997.70
64326 TRAFFIC CONTROL, SIGNS DAYS 8089.000 0.600 4853.40 0.600 4853.40 0.600 4853.40
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 25.000 20.000 500.00 20.000 500.00 20.000 500.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 25.000 8.000 200.00 8.000 200.00 8.000 200.00
64503 GEOTEXTILE FABRIC, TYPE DF M2 10700.000 1.610 17227.00 2.750 29425.00 1.950 20865.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 7800.000 2.730 21294.00 2.730 21294.00 2.730 21294.00
64618 PVMT MRKNG, CHANNELIZING, 200 M 355.000 5.150 1828.25 5.150 1828.25 5.150 1828.25
64710 PVMT MRKNG, STOP LINE, 450 MM, M 92.000 26.000 2392.00 26.000 2392.00 26.000 2392.00
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64718 PVMT MRKNG, CROSSWALK, 150 MM, M 205.000 12.300 2521.50 12.300 2521.50 12.300 2521.50
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 50.000 139.000 6950.00 139.000 6950.00 139.000 6950.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 9.000 145.000 1305.00 145.000 1305.00 145.000 1305.00
64770 PVMT MRKNG, DIAGONAL, 300 MM, M 22.000 14.000 308.00 14.000 308.00 14.000 308.00
64778 PAVEMENT MARKING, CURB, EPOXY M 255.000 13.600 3468.00 13.600 3468.00 13.600 3468.00
64782 PAVEMENT MARKING, CURB RAMP, E M 45.000 15.000 675.00 15.000 675.00 15.000 675.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 4.000 110.000 440.00 110.000 440.00 110.000 440.00
64901 TEMPORARY PAVEMENT MARKING, 10 M 8385.000 0.660 5534.10 0.860 7211.10 0.660 5534.10
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 8305.000 3.140 26077.70 3.140 26077.70 3.140 26077.70
65001 CONSTRUCTION STAKING, STORM SE M 4000.000 1.900 7600.00 4.100 16400.00 1.900 7600.00
65010 CONSTRUCTION STAKING, SUBGRADE M 3600.000 1.500 5400.00 1.480 5328.00 1.500 5400.00
65020 CONST STAKING, CRUSHED AGGR BA M 785.000 2.000 1570.00 1.500 1177.50 2.000 1570.00
65030 CONST STAKING, CURB, GUTTER, A M 11245.000 0.500 5622.50 1.640 18441.80 0.500 5622.50
65221 NONMETALLIC CONDUIT, SCHEDULE M 131.000 22.000 2882.00 24.000 3144.00 22.000 2882.00
65306 PULL BOXES, STEEL, 600 X 900 M EACH 6.000 480.000 2880.00 430.000 2580.00 480.000 2880.00
66501 SAWING EXISTING PAVEMENT M 3751.000 4.760 17854.76 4.760 17854.76 12.100 45387.10
66502 SAWING CONCRETE PAVEMENT, FULL M 23.000 11.480 264.04 11.480 264.04 12.100 278.30
90001 MISC M 4054.000 18.310 74228.74 18.310 74228.74 18.310 74228.74

ITEM 90001A CONCRETE CURB,
300 MM, TYPE X

90001 MISC M 218.000 20.700 4512.60 20.700 4512.60 20.700 4512.60
ITEM 90001B H.E.S. CONCRETE CU
300 MM, TYPE X

90001 MISC M 88.000 22.650 1993.20 22.650 1993.20 22.650 1993.20
ITEM 90001C S.H.E.S. CONCRETE
300 MM, TYPE X

90001 MISC M 285.000 24.000 6840.00 24.000 6840.00 24.000 6840.00
ITEM 90001D H.E.S. CONCRETE CU
GUTTER, 750 MM, TYPE A

90001 MISC M 114.000 26.900 3066.60 26.900 3066.60 26.900 3066.60
ITEM 90001E S.H.E.S. CONCRETE
GUTTER, 750 MM, TYPE A

90001 MISC M 3600.000 2.600 9360.00 4.000 14400.00 0.450 1620.00
ITEM 90001F CONSTRUCTION STAKI
PRELIMINARY

90001 MISC M 2810.000 3.000 8430.00 4.000 11240.00 3.000 8430.00
ITEM 90001G CONSTRUCTION STAKI
SLIP-FORMED CONCRETE PAVEMENT
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90001 MISC M 668.000 46.000 30728.00 40.000 26720.00 46.000 30728.00

ITEM 90001H REMOVING STORM SEW
90001 MISC M 3600.000 0.450 1620.00 1.400 5040.00 2.600 9360.00

ITEM 90001J CONSTRUCTION STAKI
REFERENCE LINE

90001 MISC M 95.000 178.000 16910.00 178.000 16910.00 156.000 14820.00
ITEM 90001M SANITARY SEWER, 30

90001 MISC M 660.000 66.000 43560.00 66.000 43560.00 59.000 38940.00
ITEM 90001N SANITARY SEWER, 20

90001 MISC M 532.600 56.000 29825.60 56.000 29825.60 52.000 27695.20
ITEM 90001P SANITARY FORCEMAIN
150 MM DUCTILE IRON

90001 MISC M 314.100 62.000 19474.20 62.000 19474.20 62.000 19474.20
ITEM 90001Q SANITARY SEWER LAT
100 MM PVC

90001 MISC M 21.000 295.000 6195.00 295.000 6195.00 295.000 6195.00
ITEM 90001R WATERMAIN,
350 MM DUCTILE IRON

90001 MISC M 739.000 109.000 80551.00 109.000 80551.00 105.000 77595.00
ITEM 90001S WATERMAIN,
300 MM DUCTILE IRON

90001 MISC M 35.200 93.000 3273.60 93.000 3273.60 93.000 3273.60
ITEM 90001T WATERMAIN,
200 MM DUCTILE IRON

90001 MISC M 69.900 84.000 5871.60 84.000 5871.60 84.000 5871.60
ITEM 90001U WATERMAIN,
150 MM DUCTILE IRON

90001 MISC M 236.200 64.000 15116.80 64.000 15116.80 64.000 15116.80
ITEM 90001V WATER SERVICE PIPE
25 MM COPPER

90002 MISC M2 25.000 31.650 791.25 31.650 791.25 31.650 791.25
ITEM 90002A H.E.S. CONCRETE SI
175 MM

90002 MISC M2 1390.000 35.000 48650.00 35.000 48650.00 35.000 48650.00
ITEM 90002B S.H.E.S. CONCRETE
200 MM

90002 MISC M2 10.000 35.660 356.60 35.660 356.60 35.660 356.60
ITEM 90002C S.H.E.S. CONCRETE
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175 MM
90002 MISC M2 9.000 35.310 317.79 35.310 317.79 35.310 317.79

ITEM 90002D S.H.E.S. CONCRETE
175 MM

90002 MISC M2 1160.000 0.650 754.00 1.100 1276.00 0.850 986.00
ITEM 90002E PREPARATION FOR LA
TYPE TURF

90002 MISC M2 69.120 28.000 1935.36 28.000 1935.36 28.000 1935.36
ITEM 90002F POLYSTYRENE INSULA

90002 MISC M2 25.000 50.000 1250.00 50.000 1250.00 50.000 1250.00
90002G PAVEMENT MARKING, CONCR
CORRUGATED MEDIAN, EPOXY

90005 MISC EACH 13.000 150.000 1950.00 150.000 1950.00 150.000 1950.00
ITEM 90005B INLET COVERS, TYPE

90005 MISC EACH 5.000 300.000 1500.00 800.000 4000.00 300.000 1500.00
ITEM 90005C CONSTRUCTION STAKI
SUPERELEVATION TRANSITIONS

90005 MISC EACH 18.000 2100.000 37800.00 2100.000 37800.00 2100.000 37800.00
ITEM 90005D MANHOLE, SPECIAL

90005 MISC EACH 2.000 300.000 600.00 400.000 800.00 300.000 600.00
ITEM 90005E INLET COVERS, TYPE

90005 MISC EACH 21.000 55.000 1155.00 55.000 1155.00 55.000 1155.00
ITEM 90005K SANITARY SERVICE W
200 MM X 100 MM

90005 MISC EACH 3.000 160.000 480.00 160.000 480.00 160.000 480.00
ITEM 90005KK SANITARY SEWER PL

90005 MISC EACH 9.000 240.000 2160.00 240.000 2160.00 240.000 2160.00
ITEM 90005L SANITARY MANHOLE F
COVER

90005 MISC EACH 1.000 2500.000 2500.00 2500.000 2500.00 2500.000 2500.00
ITEM 90005LL AIR AND VACUUM VA
150 MM

90005 MISC EACH 8.000 1080.000 8640.00 1080.000 8640.00 1080.000 8640.00
ITEM 90005M GATE VALVE, 300 MM

90005 MISC EACH 1.000 655.000 655.00 655.000 655.00 655.000 655.00
ITEM 90005MM GATE VALVE, 200 M

90005 MISC EACH 5.000 515.000 2575.00 515.000 2575.00 515.000 2575.00
ITEM 90005N GATE VALVE, 150 MM

90005 MISC EACH 4.000 1400.000 5600.00 1400.000 5600.00 1400.000 5600.00
ITEM 90005NN FIRE HYDRANT

90005 MISC EACH 1.000 380.000 380.00 380.000 380.00 380.000 380.00
ITEM 90005P TEE, 300 MM X 200
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90005 MISC EACH 5.000 360.000 1800.00 360.000 1800.00 360.000 1800.00

ITEM 90005PP TEE, 300 MM X 150
90005 MISC EACH 1.000 220.000 220.00 220.000 220.00 220.000 220.00

ITEM 90005Q TEE, 200 MM X 150
90005 MISC EACH 1.000 450.000 450.00 450.000 450.00 450.000 450.00

ITEM 90005QQ CROSS, 300 MM
90005 MISC EACH 1.000 150.000 150.00 150.000 150.00 150.000 150.00

ITEM 90005R BEND, 200 MM - 11-
90005 MISC EACH 2.000 240.000 480.00 2400.000 4800.00 240.000 480.00

ITEM 90005RR BEND, 150 MM - 90
90005 MISC EACH 1.000 125.000 125.00 125.000 125.00 125.000 125.00

ITEM 90005S BEND, 150 MM - 11-
90005 MISC EACH 3.000 225.000 675.00 225.000 675.00 225.000 675.00

ITEM 90005SS PLUG, 300 MM
90005 MISC EACH 1.000 550.000 550.00 550.000 550.00 550.000 550.00

ITEM 90005T DUAL SLEEVE, 350 M
90005 MISC EACH 2.000 360.000 720.00 360.000 720.00 360.000 720.00

ITEM 90005TT DUAL SLEEVE, 200
90005 MISC EACH 20.000 60.000 1200.00 60.000 1200.00 60.000 1200.00

ITEM 90005U CORPORATION STOP,
90005 MISC EACH 20.000 140.000 2800.00 140.000 2800.00 140.000 2800.00

ITEM 90005UU CURB STOP, 25 MM
90005 MISC EACH 3.000 1200.000 3600.00 1200.000 3600.00 1200.000 3600.00

ITEM 90005V RELOCATE HYDRANT,
PLUG HYDRANT LEAD

90005 MISC EACH 3.000 150.000 450.00 150.000 450.00 150.000 450.00
ITEM 90005VV RELOCATE GATE VAL
BOX, 150 MM

90005 MISC EACH 2.000 100.000 200.00 100.000 200.00 100.000 200.00
ITEM 90005W RELOCATE BEND,
350 MM - 45 DEGREE

90005 MISC EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00
ITEM 90005WW RELOCATE REDUCER,
300 MM TO 150 MM

90005 MISC EACH 1.000 50.000 50.00 50.000 50.00 50.000 50.00
ITEM 90005X RELOCATE PLUG, 150

90006 MISC MG 23300.000 4.510 105083.00 4.210 98093.00 4.250 99025.00
ITEM 90006A CRUSHED AGGREGATE
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COURSE, RECYCLED
90006 MISC MG 12510.000 2.510 31400.10 2.510 31400.10 3.250 40657.50

ITEM 90006B HAULING AND PLACIN
AGGREGATE BASE COURSE, RECYCLE

90020 MISC VM 40.707 420.000 17096.94 420.000 17096.94 420.000 17096.94
ITEM 90020A SANITARY MANHOLE,
1200 MM PRECAST REINFORCED CON

90020 MISC VM 2.000 330.000 660.00 330.000 660.00 330.000 660.00
ITEM 90020B SANITARY OUTSIDE D
200 MM PVC

90365 QMP, BASE COURSES MG 32100.000 0.150 4815.00 0.150 4815.00 0.150 4815.00
90394 PROFILOGRAPH LS 1.000 5000.000 5000.00 5000.000 5000.00 5000.000 5000.00
90401 QMP, PLACEMENT OF CONCRETE DAY 8.000 50.000 400.00 50.000 400.00 50.000 400.00
90421 QMP, AGGREGATE FOR CONCRETE PA M2 64850.000 0.150 9727.50 0.100 6485.00 0.150 9727.50
90545 CONCRETE COLLAR EACH 15.000 450.000 6750.00 300.000 4500.00 450.000 6750.00

PROPOSAL TOTAL....... 4002163.73 4032474.31 4057852.45
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BIDDER NO 1: S & N, INC. AND SUBSIDIARIES
BIDDER NO 2: EARTH, INC.
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V
BIDDER NO 4: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN
BIDDER NO 5: HANZ TRUCKING, INC. & SUB.-HANZ CONTRACT
BIDDER NO 6: A-1 EXCAVATING, INC.
BIDDER NO 7: JAMES CAPE & SONS CO.

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20301 REMOVING OLD CULVERT, STATION LS 1.000 2500.000 2500.00 0.000 0.00 0.000 0.00

5+809
20330 REMOVING OLD CULVERTS EACH 15.000 500.000 7500.00 0.000 0.00 0.000 0.00
20401 REMOVING PAVEMENT M2 18000.000 3.000 54000.00 0.000 0.00 0.000 0.00
20414 REMOVING MANHOLES EACH 7.000 500.000 3500.00 0.000 0.00 0.000 0.00
20416 REMOVING INLETS EACH 2.000 250.000 500.00 0.000 0.00 0.000 0.00
20501 COMMON EXCAVATION M3 49700.000 3.260 162022.00 0.000 0.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 8000.000 8000.00 0.000 0.00 0.000 0.00
21401 OBLITERATING OLD ROAD M 45.000 75.000 3375.00 0.000 0.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE MG 10000.000 5.780 57800.00 0.000 0.00 0.000 0.00
30420 CABC, OPEN GRADED NUMBER 2 MG 18200.000 10.250 186550.00 0.000 0.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 1640.000 2.000 3280.00 0.000 0.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE MG 8330.000 1.000 8330.00 0.000 0.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 510.000 165.000 84150.00 0.000 0.00 0.000 0.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 6500.000 26.930 175045.00 0.000 0.00 0.000 0.00
40714 ASPHALTIC CONCRETE PAVEMENT, T MG 1830.000 26.930 49281.90 0.000 0.00 0.000 0.00
41011 SALVAGED ASPHALTIC PAVEMENT M2 34000.000 1.000 34000.00 0.000 0.00 0.000 0.00
41508 CONCRETE PAVEMENT, 200 MM M2 42450.000 22.810 968284.50 0.000 0.00 0.000 0.00
41518 H.E.S. CONCRETE PAVEMENT, 200 M2 2310.000 30.210 69785.10 0.000 0.00 0.000 0.00
41606 CONCRETE DRIVEWAY, 175 MM M2 460.000 26.410 12148.60 0.000 0.00 0.000 0.00
41636 H.E.S. CONCRETE DRIVEWAY, 175 M2 25.000 26.410 660.25 0.000 0.00 0.000 0.00
41665 CONCRETE PAVEMENT GAPS EACH 8.000 1000.000 8000.00 0.000 0.00 0.000 0.00
52104 CORRUGATED STEEL CULVERT PIPE, M 8.000 62.000 496.00 0.000 0.00 0.000 0.00
52107 CORRUGATED STEEL CULVERT PIPE, M 69.000 85.460 5896.74 0.000 0.00 0.000 0.00
52148 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 86.000 172.00 0.000 0.00 0.000 0.00
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 10.000 129.000 1290.00 0.000 0.00 0.000 0.00
52225 RCCP, CL IV, 300 MM M 40.000 60.300 2412.00 0.000 0.00 0.000 0.00
52260 RCCP, APRON ENDWALLS, 300 MM EACH 14.000 235.000 3290.00 0.000 0.00 0.000 0.00
52269 RCCP, APRON ENDWALLS, 1200 MM EACH 1.000 920.000 920.00 0.000 0.00 0.000 0.00
60119 CONCRETE CURB AND GUTTER, 450 M 293.000 24.640 7219.52 0.000 0.00 0.000 0.00
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----------------------------------------------------------------------------------------------------------------------------------
60123 CONCRETE CURB AND GUTTER, 750 M 5291.000 25.360 134179.76 0.000 0.00 0.000 0.00
60133 CONCRETE CURB AND GUTTER, 750 M 148.000 43.110 6380.28 0.000 0.00 0.000 0.00
60170 CONCRETE CURB AND GUTTER, 900 M 42.000 42.700 1793.40 0.000 0.00 0.000 0.00
60205 CONCRETE SIDEWALK, 125 MM M2 3900.000 22.870 89193.00 0.000 0.00 0.000 0.00
60207 CONCRETE SIDEWALK, 175 MM M2 395.000 29.560 11676.20 0.000 0.00 0.000 0.00
60604 MEDIUM RANDOM RIPRAP M3 145.000 33.000 4785.00 0.000 0.00 0.000 0.00
60826 REINF CONC PIPE, CLASS III, SS M 357.000 68.200 24347.40 0.000 0.00 0.000 0.00
60827 REINF CONC PIPE, CLASS III, SS M 149.000 87.000 12963.00 0.000 0.00 0.000 0.00
60829 REINF CONC PIPE, CLASS III, SS M 277.000 107.000 29639.00 0.000 0.00 0.000 0.00
60831 REINF CONC PIPE, CLASS III, SS M 288.000 134.000 38592.00 0.000 0.00 0.000 0.00
60833 REINF CONC PIPE, CLASS III, SS M 80.000 190.000 15200.00 0.000 0.00 0.000 0.00
60850 REINF CONC PIPE, CLASS IV, SS, M 1065.000 60.500 64432.50 0.000 0.00 0.000 0.00
60851 REINF CONC PIPE, CLASS IV, SS, M 432.000 68.200 29462.40 0.000 0.00 0.000 0.00
60852 REINF CONC PIPE, CLASS IV, SS, M 285.000 87.000 24795.00 0.000 0.00 0.000 0.00
60853 REINF CONC PIPE, CLASS IV, SS, M 201.000 103.500 20803.50 0.000 0.00 0.000 0.00
60854 REINF CONC PIPE, CLASS IV, SS, M 181.000 117.000 21177.00 0.000 0.00 0.000 0.00
60856 REINF CONC PIPE, CLASS IV, SS, M 221.000 160.000 35360.00 0.000 0.00 0.000 0.00
60858 REINF CONC PIPE, CLASS IV, SS, M 250.000 223.000 55750.00 0.000 0.00 0.000 0.00
60859 REINF CONC PIPE, CLASS IV, SS, M 93.000 297.500 27667.50 0.000 0.00 0.000 0.00
60860 REINF CONC PIPE, CLASS IV, SS, M 51.000 370.000 18870.00 0.000 0.00 0.000 0.00
60862 REINF CONC PIPE, CLASS IV, SS, M 79.000 590.000 46610.00 0.000 0.00 0.000 0.00
60866 REINF CONC PIPE, CLASS IV, SS, M 72.000 1386.000 99792.00 0.000 0.00 0.000 0.00
61110 MANHOLES, TYPE 1 EACH 25.000 825.000 20625.00 0.000 0.00 0.000 0.00
61112 MANHOLES, TYPE 3 EACH 7.000 1725.000 12075.00 0.000 0.00 0.000 0.00
61113 MANHOLES, TYPE 5 EACH 7.000 4000.000 28000.00 0.000 0.00 0.000 0.00
61121 INLETS, TYPE 1 EACH 13.000 550.000 7150.00 0.000 0.00 0.000 0.00
61122 INLETS, TYPE 3 EACH 112.000 625.000 70000.00 0.000 0.00 0.000 0.00
61123 INLETS, TYPE 8 EACH 15.000 990.000 14850.00 0.000 0.00 0.000 0.00
61124 INLETS, TYPE 9 EACH 1.000 1300.000 1300.00 0.000 0.00 0.000 0.00
61128 RECONSTRUCTING MANHOLES EACH 2.000 800.000 1600.00 0.000 0.00 0.000 0.00
61151 MANHOLE COVERS, TYPE J EACH 55.000 230.000 12650.00 0.000 0.00 0.000 0.00
61163 INLET COVERS, TYPE C EACH 1.000 235.000 235.00 0.000 0.00 0.000 0.00
61167 INLET COVERS, TYPE H EACH 109.000 320.000 34880.00 0.000 0.00 0.000 0.00
61170 INLET COVERS, TYPE MS EACH 16.000 236.000 3776.00 0.000 0.00 0.000 0.00
61182 ADJUSTING MANHOLE COVERS EACH 21.000 90.000 1890.00 0.000 0.00 0.000 0.00
61183 ADJUSTING INLET COVERS EACH 3.000 100.000 300.00 0.000 0.00 0.000 0.00
61201 PIPE UNDERDRAIN, 150 MM M 5610.000 9.020 50602.20 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 222700.000 222700.00 0.000 0.00 0.000 0.00
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62001 CONCRETE CORRUGATED MEDIAN M2 25.000 46.980 1174.50 0.000 0.00 0.000 0.00
62003 CONCRETE MEDIAN SLOPED NOSE M2 26.000 29.520 767.52 0.000 0.00 0.000 0.00
62101 LANDMARK REFERENCE MONUMENTS EACH 1.000 125.000 125.00 0.000 0.00 0.000 0.00
62203 ASPHALTIC FLUMES M2 78.000 30.000 2340.00 0.000 0.00 0.000 0.00
62301 CALCIUM CHLORIDE SURFACE TREAT MG 53.000 100.000 5300.00 0.000 0.00 0.000 0.00
62401 WATER KL 4000.000 4.000 16000.00 0.000 0.00 0.000 0.00
62501 TOPSOIL M2 28000.000 1.680 47040.00 0.000 0.00 0.000 0.00
62702 MULCHING M2 28000.000 0.170 4760.00 0.000 0.00 0.000 0.00
62811 EROSION BALES, DELIVERED EACH 250.000 4.500 1125.00 0.000 0.00 0.000 0.00
62812 EROSION BALES, INSTALLED EACH 250.000 4.500 1125.00 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE M 1400.000 0.820 1148.00 0.000 0.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 200.000 800.00 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 5.000 250.000 1250.00 0.000 0.00 0.000 0.00
62832 EROSION MAT, DELIVERED, CLASS M2 40.000 3.280 131.20 0.000 0.00 0.000 0.00
62833 EROSION MAT, INSTALLED, CLASS M2 40.000 3.280 131.20 0.000 0.00 0.000 0.00
62849 SILT FENCE, SANDY SOIL, DELIVE M 1400.000 3.110 4354.00 0.000 0.00 0.000 0.00
62851 SILT FENCE, SANDY SOIL, INSTAL M 1400.000 3.110 4354.00 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B KG 1000.000 0.610 610.00 0.000 0.00 0.000 0.00
63003 SEEDING, TEMPORARY KG 110.000 12.340 1357.40 0.000 0.00 0.000 0.00
63011 SEEDING, MIXTURE NO. 40 KG 280.000 13.440 3763.20 0.000 0.00 0.000 0.00
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH 140.000 50.000 7000.00 0.000 0.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE M2 53.330 161.450 8610.13 0.000 0.00 0.000 0.00
63827 REMOVING SIGNS, TYPE II EACH 54.000 10.000 540.00 0.000 0.00 0.000 0.00
63830 REMOVING SMALL SIGN SUPPORTS EACH 54.000 12.000 648.00 0.000 0.00 0.000 0.00
64210 FIELD LABORATORY LS 1.000 6000.000 6000.00 0.000 0.00 0.000 0.00
64220 FIELD OFFICE, TYPE C LS 1.000 4000.000 4000.00 0.000 0.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 4000.000 4000.00 0.000 0.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 115189.000 0.250 28797.25 0.000 0.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1361.000 0.500 680.50 0.000 0.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 2722.000 0.250 680.50 0.000 0.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 11422.000 0.350 3997.70 0.000 0.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 8089.000 0.600 4853.40 0.000 0.00 0.000 0.00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 25.000 20.000 500.00 0.000 0.00 0.000 0.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 25.000 8.000 200.00 0.000 0.00 0.000 0.00
64503 GEOTEXTILE FABRIC, TYPE DF M2 10700.000 2.050 21935.00 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 7800.000 2.730 21294.00 0.000 0.00 0.000 0.00
64618 PVMT MRKNG, CHANNELIZING, 200 M 355.000 5.150 1828.25 0.000 0.00 0.000 0.00
64710 PVMT MRKNG, STOP LINE, 450 MM, M 92.000 26.000 2392.00 0.000 0.00 0.000 0.00
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64718 PVMT MRKNG, CROSSWALK, 150 MM, M 205.000 12.300 2521.50 0.000 0.00 0.000 0.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 50.000 139.000 6950.00 0.000 0.00 0.000 0.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 9.000 145.000 1305.00 0.000 0.00 0.000 0.00
64770 PVMT MRKNG, DIAGONAL, 300 MM, M 22.000 14.000 308.00 0.000 0.00 0.000 0.00
64778 PAVEMENT MARKING, CURB, EPOXY M 255.000 13.600 3468.00 0.000 0.00 0.000 0.00
64782 PAVEMENT MARKING, CURB RAMP, E M 45.000 15.000 675.00 0.000 0.00 0.000 0.00
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 4.000 110.000 440.00 0.000 0.00 0.000 0.00
64901 TEMPORARY PAVEMENT MARKING, 10 M 8385.000 0.660 5534.10 0.000 0.00 0.000 0.00
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 8305.000 3.140 26077.70 0.000 0.00 0.000 0.00
65001 CONSTRUCTION STAKING, STORM SE M 4000.000 1.900 7600.00 0.000 0.00 0.000 0.00
65010 CONSTRUCTION STAKING, SUBGRADE M 3600.000 1.500 5400.00 0.000 0.00 0.000 0.00
65020 CONST STAKING, CRUSHED AGGR BA M 785.000 2.000 1570.00 0.000 0.00 0.000 0.00
65030 CONST STAKING, CURB, GUTTER, A M 11245.000 0.500 5622.50 0.000 0.00 0.000 0.00
65221 NONMETALLIC CONDUIT, SCHEDULE M 131.000 22.000 2882.00 0.000 0.00 0.000 0.00
65306 PULL BOXES, STEEL, 600 X 900 M EACH 6.000 480.000 2880.00 0.000 0.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT M 3751.000 2.500 9377.50 0.000 0.00 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL M 23.000 12.950 297.85 0.000 0.00 0.000 0.00
90001 MISC M 4054.000 14.730 59715.42 0.000 0.00 0.000 0.00

ITEM 90001A CONCRETE CURB,
300 MM, TYPE X

90001 MISC M 218.000 13.410 2923.38 0.000 0.00 0.000 0.00
ITEM 90001B H.E.S. CONCRETE CU
300 MM, TYPE X

90001 MISC M 88.000 13.910 1224.08 0.000 0.00 0.000 0.00
ITEM 90001C S.H.E.S. CONCRETE
300 MM, TYPE X

90001 MISC M 285.000 24.960 7113.60 0.000 0.00 0.000 0.00
ITEM 90001D H.E.S. CONCRETE CU
GUTTER, 750 MM, TYPE A

90001 MISC M 114.000 27.500 3135.00 0.000 0.00 0.000 0.00
ITEM 90001E S.H.E.S. CONCRETE
GUTTER, 750 MM, TYPE A

90001 MISC M 3600.000 2.600 9360.00 0.000 0.00 0.000 0.00
ITEM 90001F CONSTRUCTION STAKI
PRELIMINARY

90001 MISC M 2810.000 3.000 8430.00 0.000 0.00 0.000 0.00
ITEM 90001G CONSTRUCTION STAKI
SLIP-FORMED CONCRETE PAVEMENT
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90001 MISC M 668.000 33.000 22044.00 0.000 0.00 0.000 0.00

ITEM 90001H REMOVING STORM SEW
90001 MISC M 3600.000 0.450 1620.00 0.000 0.00 0.000 0.00

ITEM 90001J CONSTRUCTION STAKI
REFERENCE LINE

90001 MISC M 95.000 60.000 5700.00 0.000 0.00 0.000 0.00
ITEM 90001M SANITARY SEWER, 30

90001 MISC M 660.000 56.000 36960.00 0.000 0.00 0.000 0.00
ITEM 90001N SANITARY SEWER, 20

90001 MISC M 532.600 55.000 29293.00 0.000 0.00 0.000 0.00
ITEM 90001P SANITARY FORCEMAIN
150 MM DUCTILE IRON

90001 MISC M 314.100 27.000 8480.70 0.000 0.00 0.000 0.00
ITEM 90001Q SANITARY SEWER LAT
100 MM PVC

90001 MISC M 21.000 131.000 2751.00 0.000 0.00 0.000 0.00
ITEM 90001R WATERMAIN,
350 MM DUCTILE IRON

90001 MISC M 739.000 105.000 77595.00 0.000 0.00 0.000 0.00
ITEM 90001S WATERMAIN,
300 MM DUCTILE IRON

90001 MISC M 35.200 66.500 2340.80 0.000 0.00 0.000 0.00
ITEM 90001T WATERMAIN,
200 MM DUCTILE IRON

90001 MISC M 69.900 60.500 4228.95 0.000 0.00 0.000 0.00
ITEM 90001U WATERMAIN,
150 MM DUCTILE IRON

90001 MISC M 236.200 28.000 6613.60 0.000 0.00 0.000 0.00
ITEM 90001V WATER SERVICE PIPE
25 MM COPPER

90002 MISC M2 25.000 30.780 769.50 0.000 0.00 0.000 0.00
ITEM 90002A H.E.S. CONCRETE SI
175 MM

90002 MISC M2 1390.000 29.200 40588.00 0.000 0.00 0.000 0.00
ITEM 90002B S.H.E.S. CONCRETE
200 MM

90002 MISC M2 10.000 31.080 310.80 0.000 0.00 0.000 0.00
ITEM 90002C S.H.E.S. CONCRETE
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175 MM
90002 MISC M2 9.000 35.610 320.49 0.000 0.00 0.000 0.00

ITEM 90002D S.H.E.S. CONCRETE
175 MM

90002 MISC M2 1160.000 1.100 1276.00 0.000 0.00 0.000 0.00
ITEM 90002E PREPARATION FOR LA
TYPE TURF

90002 MISC M2 69.120 21.500 1486.08 0.000 0.00 0.000 0.00
ITEM 90002F POLYSTYRENE INSULA

90002 MISC M2 25.000 50.000 1250.00 0.000 0.00 0.000 0.00
90002G PAVEMENT MARKING, CONCR
CORRUGATED MEDIAN, EPOXY

90005 MISC EACH 13.000 125.000 1625.00 0.000 0.00 0.000 0.00
ITEM 90005B INLET COVERS, TYPE

90005 MISC EACH 5.000 300.000 1500.00 0.000 0.00 0.000 0.00
ITEM 90005C CONSTRUCTION STAKI
SUPERELEVATION TRANSITIONS

90005 MISC EACH 18.000 2600.000 46800.00 0.000 0.00 0.000 0.00
ITEM 90005D MANHOLE, SPECIAL

90005 MISC EACH 2.000 275.000 550.00 0.000 0.00 0.000 0.00
ITEM 90005E INLET COVERS, TYPE

90005 MISC EACH 21.000 38.000 798.00 0.000 0.00 0.000 0.00
ITEM 90005K SANITARY SERVICE W
200 MM X 100 MM

90005 MISC EACH 3.000 35.000 105.00 0.000 0.00 0.000 0.00
ITEM 90005KK SANITARY SEWER PL

90005 MISC EACH 9.000 300.000 2700.00 0.000 0.00 0.000 0.00
ITEM 90005L SANITARY MANHOLE F
COVER

90005 MISC EACH 1.000 100.000 100.00 0.000 0.00 0.000 0.00
ITEM 90005LL AIR AND VACUUM VA
150 MM

90005 MISC EACH 8.000 1100.000 8800.00 0.000 0.00 0.000 0.00
ITEM 90005M GATE VALVE, 300 MM

90005 MISC EACH 1.000 700.000 700.00 0.000 0.00 0.000 0.00
ITEM 90005MM GATE VALVE, 200 M

90005 MISC EACH 5.000 500.000 2500.00 0.000 0.00 0.000 0.00
ITEM 90005N GATE VALVE, 150 MM

90005 MISC EACH 4.000 1200.000 4800.00 0.000 0.00 0.000 0.00
ITEM 90005NN FIRE HYDRANT

90005 MISC EACH 1.000 325.000 325.00 0.000 0.00 0.000 0.00
ITEM 90005P TEE, 300 MM X 200
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90005 MISC EACH 5.000 300.000 1500.00 0.000 0.00 0.000 0.00

ITEM 90005PP TEE, 300 MM X 150
90005 MISC EACH 1.000 225.000 225.00 0.000 0.00 0.000 0.00

ITEM 90005Q TEE, 200 MM X 150
90005 MISC EACH 1.000 450.000 450.00 0.000 0.00 0.000 0.00

ITEM 90005QQ CROSS, 300 MM
90005 MISC EACH 1.000 200.000 200.00 0.000 0.00 0.000 0.00

ITEM 90005R BEND, 200 MM - 11-
90005 MISC EACH 2.000 175.000 350.00 0.000 0.00 0.000 0.00

ITEM 90005RR BEND, 150 MM - 90
90005 MISC EACH 1.000 175.000 175.00 0.000 0.00 0.000 0.00

ITEM 90005S BEND, 150 MM - 11-
90005 MISC EACH 3.000 100.000 300.00 0.000 0.00 0.000 0.00

ITEM 90005SS PLUG, 300 MM
90005 MISC EACH 1.000 600.000 600.00 0.000 0.00 0.000 0.00

ITEM 90005T DUAL SLEEVE, 350 M
90005 MISC EACH 2.000 350.000 700.00 0.000 0.00 0.000 0.00

ITEM 90005TT DUAL SLEEVE, 200
90005 MISC EACH 20.000 125.000 2500.00 0.000 0.00 0.000 0.00

ITEM 90005U CORPORATION STOP,
90005 MISC EACH 20.000 78.000 1560.00 0.000 0.00 0.000 0.00

ITEM 90005UU CURB STOP, 25 MM
90005 MISC EACH 3.000 650.000 1950.00 0.000 0.00 0.000 0.00

ITEM 90005V RELOCATE HYDRANT,
PLUG HYDRANT LEAD

90005 MISC EACH 3.000 150.000 450.00 0.000 0.00 0.000 0.00
ITEM 90005VV RELOCATE GATE VAL
BOX, 150 MM

90005 MISC EACH 2.000 150.000 300.00 0.000 0.00 0.000 0.00
ITEM 90005W RELOCATE BEND,
350 MM - 45 DEGREE

90005 MISC EACH 1.000 150.000 150.00 0.000 0.00 0.000 0.00
ITEM 90005WW RELOCATE REDUCER,
300 MM TO 150 MM

90005 MISC EACH 1.000 75.000 75.00 0.000 0.00 0.000 0.00
ITEM 90005X RELOCATE PLUG, 150

90006 MISC MG 23300.000 4.510 105083.00 0.000 0.00 0.000 0.00
ITEM 90006A CRUSHED AGGREGATE
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TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119021

COURSE, RECYCLED
90006 MISC MG 12510.000 2.510 31400.10 0.000 0.00 0.000 0.00

ITEM 90006B HAULING AND PLACIN
AGGREGATE BASE COURSE, RECYCLE

90020 MISC VM 40.707 804.000 32728.43 0.000 0.00 0.000 0.00
ITEM 90020A SANITARY MANHOLE,
1200 MM PRECAST REINFORCED CON

90020 MISC VM 2.000 2.500 5.00 0.000 0.00 0.000 0.00
ITEM 90020B SANITARY OUTSIDE D
200 MM PVC

90365 QMP, BASE COURSES MG 32100.000 0.150 4815.00 0.000 0.00 0.000 0.00
90394 PROFILOGRAPH LS 1.000 2500.000 2500.00 0.000 0.00 0.000 0.00
90401 QMP, PLACEMENT OF CONCRETE DAY 8.000 295.000 2360.00 0.000 0.00 0.000 0.00
90421 QMP, AGGREGATE FOR CONCRETE PA M2 64850.000 0.120 7782.00 0.000 0.00 0.000 0.00
90545 CONCRETE COLLAR EACH 15.000 350.000 5250.00 0.000 0.00 0.000 0.00

PROPOSAL TOTAL....... 4125273.58 0.00 0.000



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 160
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119022

STATE PROJECT(S): 6996-06-60 LOCATION 68/WAUPACA COUNTY
PEARL STREET BRIDGE, NEW LONDON
WOLF RIVER CROSSING
WAUPACA COUNTY

TYPE OF WORK: HIGHWAY STRUCTURES

BIDDER NO 1: EDWARD KRAEMER & SONS, INC.
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 3: ZENITH TECH., INC.
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY
BIDDER NO 5: D. A. DROST CONSTRUCTION CO., INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20351 REMOVING OLD BRIDGE, STATION LS 1.000 6900.000 6900.00 6000.000 6000.00 15000.000 15000.00

1+000
20406 REMOVING CONCRETE SIDEWALK M2 36.000 10.000 360.00 15.000 540.00 25.000 900.00
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 4500.000 4500.00 5000.000 5000.00 5000.000 5000.00

B-68-425
50265 PROTECTIVE SURFACE TREATMENT M2 919.000 2.500 2297.50 5.000 4595.00 4.000 3676.00
50920 FULL DEPTH DECK REPAIR M2 1.000 510.000 510.00 1000.000 1000.00 100.000 100.00
60204 CONCRETE SIDEWALK, 100 MM M2 36.000 50.000 1800.00 40.000 1440.00 30.000 1080.00
61910 MOBILIZATION LS 1.000 13000.000 13000.00 4490.000 4490.00 17000.000 17000.00
64201 FIELD OFFICE, TYPE A LS 1.000 1500.000 1500.00 500.000 500.00 2000.000 2000.00
64301 TRAFFIC CONTROL LS 1.000 500.000 500.00 10500.000 10500.00 500.000 500.00
64313 TRAFFIC CONTROL, DRUMS DAYS 945.000 0.500 472.50 0.500 472.50 0.500 472.50
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 90.000 5.000 450.00 5.000 450.00 5.000 450.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 180.000 0.500 90.00 0.500 90.00 0.500 90.00
64326 TRAFFIC CONTROL, SIGNS DAYS 360.000 1.000 360.00 1.000 360.00 1.000 360.00
65219 NONMETALLIC CONDUIT, SCHEDULE M 130.000 15.400 2002.00 15.400 2002.00 15.400 2002.00
66501 SAWING EXISTING PAVEMENT M 24.000 20.000 480.00 25.000 600.00 4.000 96.00
90002 MISC M2 300.000 167.000 50100.00 180.000 54000.00 150.000 45000.00

90002A BRIDGE SIDEWALK, STRUCT
B-68-425

90004 MISC LS 1.000 10300.000 10300.00 5000.000 5000.00 15000.000 15000.00
90004A SALVAGE & RESET RAILING
STRUCTURE B-68-425

90004 MISC LS 1.000 3612.000 3612.00 7300.000 7300.00 7300.000 7300.00
90004B PAINTING RAILING, STRUC
B-68-425



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 161
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119022

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
90004 MISC LS 1.000 2781.000 2781.00 3700.000 3700.00 3700.000 3700.00

90004C PREPARATION & COATING O
FLANGES

90004 MISC LS 1.000 3502.000 3502.00 6400.000 6400.00 6400.000 6400.00
90004D PREPARATION & COATING O
GIRDER

90005 MISC EACH 7.000 295.000 2065.00 295.000 2065.00 300.000 2100.00
90005A INSTALL FLUTED ALUMINUM

90005 MISC EACH 7.000 150.000 1050.00 150.000 1050.00 155.000 1085.00
90005B INSTALL POST TOP LUMINA
LAMPS

90005 MISC EACH 7.000 85.000 595.00 200.000 1400.00 115.000 805.00
90005C ANCHOR ASSEMBLIES, LIGH

90005 MISC EACH 8.000 200.000 1600.00 140.000 1120.00 140.000 1120.00
90005D CLEANING & PAINTING BEA

90509 STRUCTURE REPAINTING, CLASS C, LS 1.000 10806.000 10806.00 14000.000 14000.00 14000.000 14000.00
B-68-425

90514 STR REPAINT, CLEAN & PRIME, ST M2 180.000 44.000 7920.00 39.000 7020.00 39.000 7020.00
B-68-425

90520 CONTAIN & COLLECT WASTE MATERI LS 1.000 7204.000 7204.00 3500.000 3500.00 3500.000 3500.00
B-68-425

90565 PORTABLE DECONTAMINATION FACIL LS 1.000 1000.000 1000.00 750.000 750.00 750.000 750.00

PROPOSAL TOTAL....... 137757.00 145344.50 156506.50



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 162
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119022

BIDDER NO 1: EDWARD KRAEMER & SONS, INC.
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 3: ZENITH TECH., INC.
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY
BIDDER NO 5: D. A. DROST CONSTRUCTION CO., INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20351 REMOVING OLD BRIDGE, STATION LS 1.000 6000.000 6000.00 48936.000 48936.00 0.000 0.00

1+000
20406 REMOVING CONCRETE SIDEWALK M2 36.000 20.000 720.00 3.000 108.00 0.000 0.00
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 3300.000 3300.00 10000.000 10000.00 0.000 0.00

B-68-425
50265 PROTECTIVE SURFACE TREATMENT M2 919.000 1.500 1378.50 1.000 919.00 0.000 0.00
50920 FULL DEPTH DECK REPAIR M2 1.000 300.000 300.00 400.000 400.00 0.000 0.00
60204 CONCRETE SIDEWALK, 100 MM M2 36.000 35.000 1260.00 3.000 108.00 0.000 0.00
61910 MOBILIZATION LS 1.000 31500.000 31500.00 30819.000 30819.00 0.000 0.00
64201 FIELD OFFICE, TYPE A LS 1.000 500.000 500.00 1000.000 1000.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 500.000 500.00 1800.000 1800.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 945.000 0.500 472.50 0.500 472.50 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 90.000 5.000 450.00 1.000 90.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 180.000 0.500 90.00 0.250 45.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 360.000 1.000 360.00 1.000 360.00 0.000 0.00
65219 NONMETALLIC CONDUIT, SCHEDULE M 130.000 15.400 2002.00 4.000 520.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT M 24.000 35.000 840.00 6.000 144.00 0.000 0.00
90002 MISC M2 300.000 235.000 70500.00 150.000 45000.00 0.000 0.00

90002A BRIDGE SIDEWALK, STRUCT
B-68-425

90004 MISC LS 1.000 7500.000 7500.00 20000.000 20000.00 0.000 0.00
90004A SALVAGE & RESET RAILING
STRUCTURE B-68-425

90004 MISC LS 1.000 7300.000 7300.00 30000.000 30000.00 0.000 0.00
90004B PAINTING RAILING, STRUC
B-68-425

90004 MISC LS 1.000 3700.000 3700.00 10000.000 10000.00 0.000 0.00
90004C PREPARATION & COATING O
FLANGES

90004 MISC LS 1.000 6400.000 6400.00 10000.000 10000.00 0.000 0.00
90004D PREPARATION & COATING O
GIRDER



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 163
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119022

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
90005 MISC EACH 7.000 295.000 2065.00 100.000 700.00 0.000 0.00

90005A INSTALL FLUTED ALUMINUM
90005 MISC EACH 7.000 150.000 1050.00 50.000 350.00 0.000 0.00

90005B INSTALL POST TOP LUMINA
LAMPS

90005 MISC EACH 7.000 150.000 1050.00 100.000 700.00 0.000 0.00
90005C ANCHOR ASSEMBLIES, LIGH

90005 MISC EACH 8.000 140.000 1120.00 100.000 800.00 0.000 0.00
90005D CLEANING & PAINTING BEA

90509 STRUCTURE REPAINTING, CLASS C, LS 1.000 8500.000 8500.00 20000.000 20000.00 0.000 0.00
B-68-425

90514 STR REPAINT, CLEAN & PRIME, ST M2 180.000 39.000 7020.00 10.000 1800.00 0.000 0.00
B-68-425

90520 CONTAIN & COLLECT WASTE MATERI LS 1.000 2500.000 2500.00 3000.000 3000.00 0.000 0.00
B-68-425

90565 PORTABLE DECONTAMINATION FACIL LS 1.000 750.000 750.00 500.000 500.00 0.000 0.00

PROPOSAL TOTAL....... 169128.00 238571.50 0.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 164
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119023

STATE PROJECT(S): 6999-03-60 LOCATION 71/WOOD COUNTY
RIVERVIEW EXPRESSWAY BRIDGE REHAB
STH 13
WOOD COUNTY

TYPE OF WORK:

BIDDER NO 1: ZENITH TECH., INC.
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY
BIDDER NO 3: EDWARD KRAEMER & SONS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
50201 CONCRETE MASONRY, BRIDGES M3 39.000 250.000 9750.00 225.000 8775.00 400.000 15600.00
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 11000.000 11000.00 7000.000 7000.00 17300.000 17300.00

B-71-33
50265 PROTECTIVE SURFACE TREATMENT M2 6575.000 3.000 19725.00 2.000 13150.00 3.000 19725.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 2515.000 2.200 5533.00 2.200 5533.00 2.000 5030.00
50910 JOINT REPAIR M2 104.000 420.000 43680.00 800.000 83200.00 490.000 50960.00
50915 CONCRETE SURFACE REPAIR M2 35.000 400.000 14000.00 120.000 4200.00 537.000 18795.00
60305 TEMP PRECAST CONC BARR, CONTR M 528.000 26.000 13728.00 26.000 13728.00 23.000 12144.00
60308 TEMP PRECAST CONC BARR, CONTR M 1056.000 6.000 6336.00 10.000 10560.00 6.500 6864.00
61910 MOBILIZATION LS 1.000 23500.000 23500.00 21000.000 21000.00 30700.000 30700.00
64201 FIELD OFFICE, TYPE A LS 1.000 2000.000 2000.00 500.000 500.00 1000.000 1000.00
64301 TRAFFIC CONTROL LS 1.000 400.000 400.00 400.000 400.00 400.000 400.00
64313 TRAFFIC CONTROL, DRUMS DAYS 3171.000 0.200 634.20 0.200 634.20 0.200 634.20
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 98.000 2.000 196.00 2.000 196.00 2.000 196.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 196.000 0.100 19.60 0.100 19.60 0.100 19.60
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 3171.000 0.100 317.10 0.100 317.10 0.100 317.10
64326 TRAFFIC CONTROL, SIGNS DAYS 3955.000 0.400 1582.00 0.400 1582.00 0.400 1582.00
64907 TEMP PVMT MRKNG, CHANNELIZING, M 120.000 3.000 360.00 3.000 360.00 3.000 360.00
90002 MISC M2 860.000 14.000 12040.00 12.000 10320.00 13.450 11567.00

90002A PARAPET RESURFACING
90004 MISC LS 1.000 68000.000 68000.00 75000.000 75000.00 80000.000 80000.00

90004A MODULAR EXPANSION DEVIC
B-71-33

90005 MISC EACH 48.000 190.000 9120.00 135.000 6480.00 145.000 6960.00
90005A CLEANING & PAINTING BEA

PROPOSAL TOTAL....... 241920.90 262954.90 280153.90



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 165
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119024

STATE PROJECT(S): 9535-00-71 LOCATION 37/MARATHON COUNTY
9535-00-73 STH 29 - ATHENS

STH 97
MARATHON COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF

BIDDER NO 1: EARTH, INC.
BIDDER NO 2: HANZ TRUCKING, INC. & SUB.-HANZ CONTRACT
BIDDER NO 3: S & N, INC. AND SUBSIDIARIES
BIDDER NO 4: PAGEL CONSTRUCTION COMPANY, INC.
BIDDER NO 5: B. R. AMON & SONS, INC.
BIDDER NO 6: MUSSON BROS., INC.
BIDDER NO 7: JAMES PETERSON SONS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 81.000 50.000 4050.00 225.000 18225.00 10.000 810.00
20104 GRUBBING 40M 81.000 200.000 16200.00 225.000 18225.00 180.000 14580.00
20330 REMOVING OLD CULVERTS EACH 17.000 175.000 2975.00 100.000 1700.00 175.000 2975.00
20351 REMOVING OLD BRIDGE, STATION LS 1.000 5000.000 5000.00 10000.000 10000.00 10000.000 10000.00

9+988.0
20401 REMOVING PAVEMENT M2 9974.000 2.500 24935.00 3.500 34909.00 2.300 22940.20
20406 REMOVING CONCRETE SIDEWALK M2 337.000 3.000 1011.00 4.000 1348.00 2.650 893.05
20416 REMOVING INLETS EACH 8.000 200.000 1600.00 100.000 800.00 145.000 1160.00
20419 REMOVING ASPHALTIC SURFACE, BU M2 36.000 40.000 1440.00 54.000 1944.00 54.000 1944.00
20494 ABANDONING CULVERT PIPES EACH 1.000 500.000 500.00 300.000 300.00 150.000 150.00
20503 UNCLASSIFIED EXCAVATION M3 45070.000 3.700 166759.00 3.700 166759.00 4.250 191547.50
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 10000.000 10000.00 7500.000 7500.00 7500.000 7500.00

B-37-291
20801 BORROW EXCAVATION M3 9536.000 4.000 38144.00 5.000 47680.00 4.850 46249.60
21001 STRUCTURE BACKFILL M3 745.000 15.600 11622.00 14.500 10802.50 14.500 10802.50
21302 FINISHING ROADWAY, PROJECT LS 1.000 6000.000 6000.00 10000.000 10000.00 6500.000 6500.00

9535-00-71
30404 CRUSHED AGGREGATE BASE COURSE MG 64879.000 7.250 470372.75 6.120 397059.48 7.250 470372.75
30729 H.E.S. CONCRETE BASE COURSE, 2 M2 373.000 35.000 13055.00 39.900 14882.70 38.350 14304.55
40204 ASPHALTIC MATERIAL FOR TACK CO L 12400.000 0.390 4836.00 0.390 4836.00 0.390 4836.00
40301 QMP, ASPHALTIC MIXTURE MG 23732.000 0.500 11866.00 0.500 11866.00 0.500 11866.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 1425.000 154.000 219450.00 154.000 219450.00 154.000 219450.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 23732.000 12.630 299735.16 12.630 299735.16 12.630 299735.16
41605 CONCRETE DRIVEWAY, 150 MM M2 265.000 25.380 6725.70 26.360 6985.40 31.500 8347.50



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 166
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119024

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
41653 PAVEMENT TIES EACH 54.000 3.100 167.40 8.000 432.00 6.000 324.00
41654 DOWEL BARS EACH 264.000 6.000 1584.00 12.000 3168.00 7.000 1848.00
50401 CONCRETE MASONRY, CULVERTS M3 239.000 335.000 80065.00 282.000 67398.00 282.000 67398.00
50505 HIGH STRENGTH BAR STEEL REINF. KG 15125.000 1.100 16637.50 1.000 15125.00 1.000 15125.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 6.000 25.000 150.00 20.000 120.00 20.000 120.00
52002 CULVERT PIPE, CLASS III, 375 M M 24.000 40.000 960.00 61.830 1483.92 55.500 1332.00
52003 CULVERT PIPE, CLASS III, 450 M M 40.000 50.000 2000.00 65.980 2639.20 60.000 2400.00
52004 CULVERT PIPE, CLASS III, 525 M M 42.000 54.000 2268.00 76.150 3198.30 64.000 2688.00
52005 CULVERT PIPE, CLASS III, 600 M M 87.000 58.000 5046.00 80.190 6976.53 68.500 5959.50
52007 CULVERT PIPE, CLASS III, 750 M M 8.000 88.000 704.00 104.610 836.88 87.000 696.00
52009 CULVERT PIPE, CLASS III, 900 M M 15.000 98.000 1470.00 114.380 1715.70 100.000 1500.00
52060 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 70.000 420.00 110.000 660.00 100.000 600.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 10.000 85.000 850.00 125.000 1250.00 115.000 1150.00
52062 APRON ENDWALLS FOR CULVERT PIP EACH 10.000 110.000 1100.00 140.000 1400.00 135.000 1350.00
52063 APRON ENDWALLS FOR CULVERT PIP EACH 18.000 120.000 2160.00 130.000 2340.00 150.000 2700.00
52065 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 210.000 420.00 260.000 520.00 225.000 450.00
52067 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 320.000 640.00 400.000 800.00 330.000 660.00
52141 CORRUGATED STEEL PIPE ARCH, 11 M 51.000 118.000 6018.00 154.940 7901.94 140.000 7140.00
52167 STL APRON ENDWL FR PIPE ARCH, EACH 8.000 430.000 3440.00 500.000 4000.00 440.000 3520.00
52202 RCCP, CL III, 375 MM M 66.000 63.000 4158.00 75.320 4971.12 82.300 5431.80
52203 RCCP, CL III, 450 MM M 24.000 84.280 2022.72 87.390 2097.36 80.500 1932.00
52204 RCCP, CL III, 525 MM M 33.000 92.520 3053.16 102.000 3366.00 100.000 3300.00
52205 RCCP, CL III, 600 MM M 85.000 106.720 9071.20 126.860 10783.10 103.000 8755.00
52207 RCCP, CL III, 750 MM M 15.000 148.280 2224.20 154.150 2312.25 172.000 2580.00
52210 RCCP, CL III, 1050 MM M 65.000 241.880 15722.20 255.980 16638.70 236.000 15340.00
52261 RCCP, APRON ENDWALLS, 375 MM EACH 14.000 275.000 3850.00 300.000 4200.00 305.000 4270.00
52262 RCCP, APRON ENDWALLS, 450 MM EACH 6.000 305.000 1830.00 330.000 1980.00 330.000 1980.00
52263 RCCP, APRON ENDWALLS, 525 MM EACH 6.000 335.000 2010.00 380.000 2280.00 355.000 2130.00
52264 RCCP, APRON ENDWALLS, 600 MM EACH 14.000 375.000 5250.00 500.000 7000.00 390.000 5460.00
52266 RCCP, APRON ENDWALLS, 750 MM EACH 4.000 430.000 1720.00 550.000 2200.00 445.000 1780.00
52268 RCCP, APRON ENDWALLS, 1050 MM EACH 8.000 700.000 5600.00 1000.000 8000.00 720.000 5760.00
52336 RCCP HORZ ELLIP, CL HE-III, 49 M 119.000 115.570 13752.83 141.560 16845.64 156.000 18564.00
52340 RCCP HORZ ELLIP, CL HE-III, 73 M 48.000 210.000 10080.00 234.370 11249.76 220.000 10560.00
52342 RCCP HORZ ELLIP, CL HE-III, 85 M 78.000 262.000 20436.00 292.830 22840.74 261.000 20358.00
52343 RCCP HORZ ELLIP, CL HE-III, 97 M 16.000 325.000 5200.00 365.830 5853.28 340.000 5440.00
52361 RCCP HORZ ELLIP, ENDWALLS, 490 EACH 16.000 475.000 7600.00 575.000 9200.00 475.000 7600.00
52365 RCCP HORZ ELLIP, ENDWALLS, 730 EACH 6.000 800.000 4800.00 950.000 5700.00 810.000 4860.00
52367 RCCP HORZ ELLIP, ENDWALLS, 855 EACH 10.000 990.000 9900.00 1075.000 10750.00 975.000 9750.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 167
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
52368 RCCP HORZ ELLIP, ENDWALLS, 975 EACH 2.000 1150.000 2300.00 1500.000 3000.00 1110.000 2220.00
60133 CONCRETE CURB AND GUTTER, 750 M 1767.000 21.960 38803.32 20.500 36223.50 25.100 44351.70
60136 CONCRETE CURB AND GUTTER, 750 M 795.000 26.240 20860.80 20.500 16297.50 25.100 19954.50
60170 CONCRETE CURB AND GUTTER, 900 M 496.000 32.800 16268.80 30.220 14989.12 28.100 13937.60
60204 CONCRETE SIDEWALK, 100 MM M2 1722.000 20.200 34784.40 24.210 41689.62 25.000 43050.00
60601 RIPRAP M3 73.000 45.000 3285.00 60.000 4380.00 52.000 3796.00
60602 HEAVY RIPRAP M3 191.000 39.000 7449.00 50.000 9550.00 62.000 11842.00
60825 REINF CONC PIPE, CLASS III, SS M 6.200 70.000 434.00 121.420 752.80 85.000 527.00
60826 REINF CONC PIPE, CLASS III, SS M 215.300 64.500 13886.85 115.930 24959.73 84.500 18192.85
60829 REINF CONC PIPE, CLASS III, SS M 1164.900 96.000 111830.40 112.540 131097.85 92.000 107170.80
60831 REINF CONC PIPE, CLASS III, SS M 45.600 153.000 6976.80 150.370 6856.87 125.000 5700.00
60834 REINF CONC PIPE, CLASS III, SS M 3.000 275.000 825.00 471.380 1414.14 250.000 750.00
61112 MANHOLES, TYPE 3 EACH 20.000 1890.000 37800.00 1970.000 39400.00 1970.000 39400.00
61122 INLETS, TYPE 3 EACH 36.000 420.000 15120.00 670.000 24120.00 705.000 25380.00
61124 INLETS, TYPE 9 EACH 3.000 1150.000 3450.00 1350.000 4050.00 1250.000 3750.00
61151 MANHOLE COVERS, TYPE J EACH 15.000 218.000 3270.00 211.000 3165.00 200.000 3000.00
61163 INLET COVERS, TYPE C EACH 1.000 300.000 300.00 213.000 213.00 250.000 250.00
61167 INLET COVERS, TYPE H EACH 27.000 275.000 7425.00 282.000 7614.00 260.000 7020.00
61170 INLET COVERS, TYPE MS EACH 6.000 225.000 1350.00 218.000 1308.00 210.000 1260.00
61180 INLET COVERS, TYPE HM EACH 9.000 300.000 2700.00 294.000 2646.00 270.000 2430.00
61422 MARKER POSTS FOR RIGHT OF WAY EACH 99.000 45.000 4455.00 50.000 4950.00 60.000 5940.00
61612 CHAIN LINK FENCE, 1.8 M M 24.000 157.000 3768.00 147.290 3534.96 50.000 1200.00
61910 MOBILIZATION LS 1.000 10500.000 10500.00 29150.000 29150.00 78000.000 78000.00
62401 WATER KL 6000.000 3.700 22200.00 4.000 24000.00 5.300 31800.00
62505 SALVAGED TOPSOIL M2 122670.000 0.600 73602.00 0.650 79735.50 0.600 73602.00
62702 MULCHING M2 200322.000 0.110 22035.42 0.090 18028.98 0.110 22035.42
62811 EROSION BALES, DELIVERED EACH 555.000 4.000 2220.00 5.000 2775.00 5.000 2775.00
62812 EROSION BALES, INSTALLED EACH 555.000 4.000 2220.00 5.000 2775.00 5.000 2775.00
62817 SILT FENCE MAINTENANCE M 2230.000 0.450 1003.50 0.500 1115.00 0.330 735.90
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 200.000 400.00 200.000 400.00 200.000 400.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 300.000 900.00 250.000 750.00 300.000 900.00
62822 EROSION MAT, DELIVERED, CLASS M2 2800.000 0.720 2016.00 0.760 2128.00 0.720 2016.00
62823 EROSION MAT, INSTALLED, CLASS M2 2800.000 0.720 2016.00 0.720 2016.00 0.720 2016.00
62824 EROSION MAT, DELIVERED, CLASS M2 3435.000 0.730 2507.55 0.760 2610.60 0.730 2507.55
62825 EROSION MAT, INSTALLED, CLASS M2 3435.000 0.730 2507.55 0.720 2473.20 0.730 2507.55
62832 EROSION MAT, DELIVERED, CLASS M2 600.000 1.020 612.00 1.650 990.00 1.020 612.00
62833 EROSION MAT, INSTALLED, CLASS M2 600.000 0.780 468.00 0.720 432.00 0.780 468.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 1115.000 3.280 3657.20 3.000 3345.00 3.280 3657.20
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62850 SILT FENCE, SILTY SOIL, INSTAL M 1115.000 2.630 2932.45 3.000 3345.00 3.610 4025.15
62905 FERTILIZER, TYPE B KG 7068.000 0.570 4028.76 0.500 3534.00 0.570 4028.76
63003 SEEDING, TEMPORARY KG 1450.000 3.310 4799.50 6.350 9207.50 3.350 4857.50
63009 SEEDING, MIXTURE NO. 20 KG 2900.000 9.040 26216.00 9.440 27376.00 9.040 26216.00
63011 SEEDING, MIXTURE NO. 40 KG 50.000 11.570 578.50 11.490 574.50 11.570 578.50
63013 SEEDING, MIXTURE NO. 60 KG 23.000 22.170 509.91 25.000 575.00 22.170 509.91
63015 SEEDING, BORROW PIT MIXTURE KG 80.000 11.030 882.40 7.700 616.00 11.030 882.40
63101 SODDING M2 3090.000 3.110 9609.90 2.450 7570.50 3.110 9609.90
63822 MOVING SIGNS, TYPE II EACH 65.000 20.000 1300.00 50.000 3250.00 70.000 4550.00
64202 FIELD OFFICE, TYPE B LS 1.000 3500.000 3500.00 4000.000 4000.00 5000.000 5000.00
64301 TRAFFIC CONTROL LS 1.000 150.000 150.00 3000.000 3000.00 1000.000 1000.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 244.000 1.750 427.00 1.000 244.00 1.000 244.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 366.000 0.400 146.40 0.250 91.50 0.250 91.50
64326 TRAFFIC CONTROL, SIGNS DAYS 3538.000 0.400 1415.20 0.600 2122.80 0.600 2122.80
64505 GEOTEXTILE FABRIC, TYPE R M2 224.000 3.000 672.00 3.000 672.00 3.600 806.40
64506 GEOTEXTILE FABRIC, TYPE HR M2 323.000 3.500 1130.50 3.000 969.00 4.000 1292.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 31640.000 0.820 25944.80 0.560 17718.40 0.560 17718.40
64636 LOCATING NO-PASSING ZONES KM 9.400 150.000 1410.00 65.000 611.00 65.000 611.00
65205 METALLIC CONDUIT, 53 MM M 18.000 13.500 243.00 13.500 243.00 18.000 324.00
65219 NONMETALLIC CONDUIT, SCHEDULE M 1201.000 10.000 12010.00 10.000 12010.00 9.830 11805.83
65306 PULL BOXES, STEEL, 600 X 900 M EACH 5.000 325.000 1625.00 325.000 1625.00 335.000 1675.00
65566 ELECTRICAL WIRE, LIGHTING, NO. M 1000.000 0.900 900.00 0.900 900.00 1.300 1300.00
65570 ELECTRICAL WIRE, LIGHTING, NO. M 1204.000 2.500 3010.00 2.500 3010.00 2.510 3022.04
65571 ELECTRICAL WIRE, LIGHTING, NO. M 3527.000 2.750 9699.25 2.750 9699.25 2.950 10404.65
65601 ELECTRICAL SERVICE, METER SOCK LS 1.000 800.000 800.00 800.000 800.00 1600.000 1600.00

STA. 10+444, 8.5M LT.
65706 POLES, TYPE 6 EACH 26.000 865.000 22490.00 865.000 22490.00 875.000 22750.00
65905 LUMINAIRES, UTILITY, 250 W EACH 26.000 190.000 4940.00 190.000 4940.00 220.000 5720.00
65926 LUMINAIRE ARMS, SINGLE MEMBER, EACH 26.000 100.000 2600.00 100.000 2600.00 130.000 3380.00
66501 SAWING EXISTING PAVEMENT M 76.000 7.000 532.00 6.500 494.00 10.000 760.00
66502 SAWING CONCRETE PAVEMENT, FULL M 212.400 14.000 2973.60 10.000 2124.00 16.000 3398.40
90004 MISC LS 1.000 3000.000 3000.00 3000.000 3000.00 3900.000 3900.00

90004A CONTROL CABINET & BASE
90005 MISC EACH 26.000 400.000 10400.00 400.000 10400.00 400.000 10400.00

90005A, CONCRETE BASE, TYPE 6M
90005 MISC EACH 4.000 350.000 1400.00 256.000 1024.00 250.000 1000.00

90005B, BOLTED MANHOLE COVER,
90365 QMP, BASE COURSES MG 64879.000 0.250 16219.75 0.160 10380.64 0.250 16219.75
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90416 COARSE AGGREGATE, SIZE NO. M3 20.000 39.000 780.00 24.400 488.00 22.000 440.00

2
90643 SAND BAGS EACH 400.000 6.000 2400.00 4.000 1600.00 5.000 2000.00
90651 POLYETHYLENE SHEETING, DELIVER M2 775.000 1.000 775.00 2.500 1937.50 2.500 1937.50
90652 POLYETHYLENE SHEETING, INSTALL M2 775.000 1.000 775.00 2.000 1550.00 1.000 775.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 100.000 4.000 400.00 4.000 400.00 4.000 400.00
90999 ON-THE-JOB TRAINING, ASP-1 HRS 400.000 2.000 800.00 2.000 800.00 2.000 800.00

PROPOSAL TOTAL....... 2241290.33 2288169.62 2375861.57
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BIDDER NO 1: EARTH, INC.
BIDDER NO 2: HANZ TRUCKING, INC. & SUB.-HANZ CONTRACT
BIDDER NO 3: S & N, INC. AND SUBSIDIARIES
BIDDER NO 4: PAGEL CONSTRUCTION COMPANY, INC.
BIDDER NO 5: B. R. AMON & SONS, INC.
BIDDER NO 6: MUSSON BROS., INC.
BIDDER NO 7: JAMES PETERSON SONS, INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 81.000 75.000 6075.00 75.000 6075.00 100.000 8100.00
20104 GRUBBING 40M 81.000 75.000 6075.00 75.000 6075.00 360.000 29160.00
20330 REMOVING OLD CULVERTS EACH 17.000 50.000 850.00 50.000 850.00 200.000 3400.00
20351 REMOVING OLD BRIDGE, STATION LS 1.000 10000.000 10000.00 10000.000 10000.00 10000.000 10000.00

9+988.0
20401 REMOVING PAVEMENT M2 9974.000 3.240 32315.76 3.240 32315.76 2.650 26431.10
20406 REMOVING CONCRETE SIDEWALK M2 337.000 5.000 1685.00 5.000 1685.00 3.000 1011.00
20416 REMOVING INLETS EACH 8.000 225.000 1800.00 300.000 2400.00 125.000 1000.00
20419 REMOVING ASPHALTIC SURFACE, BU M2 36.000 10.000 360.00 10.000 360.00 54.000 1944.00
20494 ABANDONING CULVERT PIPES EACH 1.000 300.000 300.00 300.000 300.00 200.000 200.00
20503 UNCLASSIFIED EXCAVATION M3 45070.000 4.250 191547.50 4.250 191547.50 4.240 191096.80
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 7500.000 7500.00 7500.000 7500.00 7500.000 7500.00

B-37-291
20801 BORROW EXCAVATION M3 9536.000 8.810 84012.16 8.810 84012.16 7.680 73236.48
21001 STRUCTURE BACKFILL M3 745.000 14.500 10802.50 14.500 10802.50 14.500 10802.50
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 500.000 500.00 3000.000 3000.00

9535-00-71
30404 CRUSHED AGGREGATE BASE COURSE MG 64879.000 7.550 489836.45 7.550 489836.45 7.630 495026.77
30729 H.E.S. CONCRETE BASE COURSE, 2 M2 373.000 39.000 14547.00 39.000 14547.00 38.000 14174.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 12400.000 0.250 3100.00 0.250 3100.00 0.390 4836.00
40301 QMP, ASPHALTIC MIXTURE MG 23732.000 0.440 10442.08 0.440 10442.08 0.500 11866.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 1425.000 147.000 209475.00 147.000 209475.00 154.000 219450.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 23732.000 15.380 364998.16 15.380 364998.16 12.630 299735.16
41605 CONCRETE DRIVEWAY, 150 MM M2 265.000 29.700 7870.50 29.700 7870.50 24.350 6452.75
41653 PAVEMENT TIES EACH 54.000 6.000 324.00 6.000 324.00 4.900 264.60
41654 DOWEL BARS EACH 264.000 8.500 2244.00 8.500 2244.00 7.900 2085.60
50401 CONCRETE MASONRY, CULVERTS M3 239.000 282.000 67398.00 282.000 67398.00 282.000 67398.00
50505 HIGH STRENGTH BAR STEEL REINF. KG 15125.000 1.000 15125.00 1.000 15125.00 1.000 15125.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 6.000 20.000 120.00 20.000 120.00 20.000 120.00
52002 CULVERT PIPE, CLASS III, 375 M M 24.000 51.250 1230.00 51.250 1230.00 57.300 1375.20
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52003 CULVERT PIPE, CLASS III, 450 M M 40.000 58.500 2340.00 58.500 2340.00 60.600 2424.00
52004 CULVERT PIPE, CLASS III, 525 M M 42.000 64.000 2688.00 64.000 2688.00 69.650 2925.30
52005 CULVERT PIPE, CLASS III, 600 M M 87.000 70.000 6090.00 70.000 6090.00 69.800 6072.60
52007 CULVERT PIPE, CLASS III, 750 M M 8.000 90.000 720.00 90.000 720.00 99.900 799.20
52009 CULVERT PIPE, CLASS III, 900 M M 15.000 108.000 1620.00 108.000 1620.00 107.950 1619.25
52060 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 71.000 426.00 71.000 426.00 111.400 668.40
52061 APRON ENDWALLS FOR CULVERT PIP EACH 10.000 85.000 850.00 85.000 850.00 122.000 1220.00
52062 APRON ENDWALLS FOR CULVERT PIP EACH 10.000 101.000 1010.00 101.000 1010.00 131.800 1318.00
52063 APRON ENDWALLS FOR CULVERT PIP EACH 18.000 120.500 2169.00 120.500 2169.00 155.500 2799.00
52065 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 189.000 378.00 189.000 378.00 213.000 426.00
52067 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 288.000 576.00 288.000 576.00 297.000 594.00
52141 CORRUGATED STEEL PIPE ARCH, 11 M 51.000 154.000 7854.00 154.000 7854.00 158.300 8073.30
52167 STL APRON ENDWL FR PIPE ARCH, EACH 8.000 412.000 3296.00 412.000 3296.00 431.700 3453.60
52202 RCCP, CL III, 375 MM M 66.000 82.000 5412.00 82.000 5412.00 104.000 6864.00
52203 RCCP, CL III, 450 MM M 24.000 97.000 2328.00 97.000 2328.00 116.500 2796.00
52204 RCCP, CL III, 525 MM M 33.000 105.000 3465.00 105.000 3465.00 122.750 4050.75
52205 RCCP, CL III, 600 MM M 85.000 125.000 10625.00 125.000 10625.00 149.600 12716.00
52207 RCCP, CL III, 750 MM M 15.000 157.000 2355.00 157.000 2355.00 229.850 3447.75
52210 RCCP, CL III, 1050 MM M 65.000 263.000 17095.00 263.000 17095.00 249.250 16201.25
52261 RCCP, APRON ENDWALLS, 375 MM EACH 14.000 263.000 3682.00 263.000 3682.00 463.700 6491.80
52262 RCCP, APRON ENDWALLS, 450 MM EACH 6.000 294.000 1764.00 294.000 1764.00 503.000 3018.00
52263 RCCP, APRON ENDWALLS, 525 MM EACH 6.000 335.000 2010.00 335.000 2010.00 538.000 3228.00
52264 RCCP, APRON ENDWALLS, 600 MM EACH 14.000 380.000 5320.00 380.000 5320.00 588.000 8232.00
52266 RCCP, APRON ENDWALLS, 750 MM EACH 4.000 460.000 1840.00 460.000 1840.00 679.000 2716.00
52268 RCCP, APRON ENDWALLS, 1050 MM EACH 8.000 795.000 6360.00 795.000 6360.00 979.000 7832.00
52336 RCCP HORZ ELLIP, CL HE-III, 49 M 119.000 141.000 16779.00 141.000 16779.00 164.000 19516.00
52340 RCCP HORZ ELLIP, CL HE-III, 73 M 48.000 243.000 11664.00 243.000 11664.00 236.750 11364.00
52342 RCCP HORZ ELLIP, CL HE-III, 85 M 78.000 315.000 24570.00 315.000 24570.00 302.000 23556.00
52343 RCCP HORZ ELLIP, CL HE-III, 97 M 16.000 401.000 6416.00 401.000 6416.00 440.000 7040.00
52361 RCCP HORZ ELLIP, ENDWALLS, 490 EACH 16.000 465.000 7440.00 465.000 7440.00 574.000 9184.00
52365 RCCP HORZ ELLIP, ENDWALLS, 730 EACH 6.000 855.000 5130.00 855.000 5130.00 932.500 5595.00
52367 RCCP HORZ ELLIP, ENDWALLS, 855 EACH 10.000 1050.000 10500.00 1050.000 10500.00 1260.000 12600.00
52368 RCCP HORZ ELLIP, ENDWALLS, 975 EACH 2.000 1230.000 2460.00 1230.000 2460.00 1420.000 2840.00
60133 CONCRETE CURB AND GUTTER, 750 M 1767.000 20.200 35693.40 20.200 35693.40 21.500 37990.50
60136 CONCRETE CURB AND GUTTER, 750 M 795.000 21.150 16814.25 21.150 16814.25 21.500 17092.50
60170 CONCRETE CURB AND GUTTER, 900 M 496.000 36.100 17905.60 36.100 17905.60 30.000 14880.00
60204 CONCRETE SIDEWALK, 100 MM M2 1722.000 22.150 38142.30 22.150 38142.30 25.000 43050.00
60601 RIPRAP M3 73.000 45.000 3285.00 71.950 5252.35 45.000 3285.00
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60602 HEAVY RIPRAP M3 191.000 45.000 8595.00 40.000 7640.00 60.000 11460.00
60825 REINF CONC PIPE, CLASS III, SS M 6.200 86.000 533.20 85.790 531.90 109.000 675.80
60826 REINF CONC PIPE, CLASS III, SS M 215.300 91.000 19592.30 92.590 19934.63 117.500 25297.75
60829 REINF CONC PIPE, CLASS III, SS M 1164.900 118.000 137458.20 131.820 153557.12 128.300 149456.67
60831 REINF CONC PIPE, CLASS III, SS M 45.600 159.000 7250.40 162.430 7406.81 205.000 9348.00
60834 REINF CONC PIPE, CLASS III, SS M 3.000 285.000 855.00 242.810 728.43 300.660 901.98
61112 MANHOLES, TYPE 3 EACH 20.000 2300.000 46000.00 2227.830 44556.60 3860.000 77200.00
61122 INLETS, TYPE 3 EACH 36.000 590.000 21240.00 618.300 22258.80 1116.000 40176.00
61124 INLETS, TYPE 9 EACH 3.000 2100.000 6300.00 1131.000 3393.00 1200.000 3600.00
61151 MANHOLE COVERS, TYPE J EACH 15.000 215.000 3225.00 236.000 3540.00 250.000 3750.00
61163 INLET COVERS, TYPE C EACH 1.000 220.000 220.00 238.000 238.00 250.000 250.00
61167 INLET COVERS, TYPE H EACH 27.000 315.000 8505.00 307.000 8289.00 325.000 8775.00
61170 INLET COVERS, TYPE MS EACH 6.000 205.000 1230.00 242.000 1452.00 267.000 1602.00
61180 INLET COVERS, TYPE HM EACH 9.000 325.000 2925.00 179.000 1611.00 335.000 3015.00
61422 MARKER POSTS FOR RIGHT OF WAY EACH 99.000 38.000 3762.00 45.000 4455.00 45.000 4455.00
61612 CHAIN LINK FENCE, 1.8 M M 24.000 150.000 3600.00 147.290 3534.96 147.290 3534.96
61910 MOBILIZATION LS 1.000 18000.000 18000.00 13500.000 13500.00 24150.000 24150.00
62401 WATER KL 6000.000 3.900 23400.00 3.900 23400.00 3.080 18480.00
62505 SALVAGED TOPSOIL M2 122670.000 0.700 85869.00 0.700 85869.00 0.500 61335.00
62702 MULCHING M2 200322.000 0.110 22035.42 0.110 22035.42 0.110 22035.42
62811 EROSION BALES, DELIVERED EACH 555.000 4.000 2220.00 5.000 2775.00 4.000 2220.00
62812 EROSION BALES, INSTALLED EACH 555.000 4.000 2220.00 5.000 2775.00 4.000 2220.00
62817 SILT FENCE MAINTENANCE M 2230.000 0.010 22.30 0.330 735.90 0.010 22.30
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 200.000 400.00 200.000 400.00 200.000 400.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 50.000 150.00 300.000 900.00 50.000 150.00
62822 EROSION MAT, DELIVERED, CLASS M2 2800.000 0.540 1512.00 0.720 2016.00 0.600 1680.00
62823 EROSION MAT, INSTALLED, CLASS M2 2800.000 0.540 1512.00 0.720 2016.00 0.600 1680.00
62824 EROSION MAT, DELIVERED, CLASS M2 3435.000 0.540 1854.90 0.730 2507.55 0.650 2232.75
62825 EROSION MAT, INSTALLED, CLASS M2 3435.000 0.540 1854.90 0.730 2507.55 0.650 2232.75
62832 EROSION MAT, DELIVERED, CLASS M2 600.000 1.250 750.00 1.020 612.00 2.200 1320.00
62833 EROSION MAT, INSTALLED, CLASS M2 600.000 0.540 324.00 0.780 468.00 2.200 1320.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 1115.000 3.500 3902.50 3.280 3657.20 3.500 3902.50
62850 SILT FENCE, SILTY SOIL, INSTAL M 1115.000 3.500 3902.50 3.610 4025.15 3.500 3902.50
62905 FERTILIZER, TYPE B KG 7068.000 0.540 3816.72 0.570 4028.76 0.600 4240.80
63003 SEEDING, TEMPORARY KG 1450.000 3.300 4785.00 3.310 4799.50 4.000 5800.00
63009 SEEDING, MIXTURE NO. 20 KG 2900.000 8.360 24244.00 9.040 26216.00 8.500 24650.00
63011 SEEDING, MIXTURE NO. 40 KG 50.000 9.000 450.00 11.570 578.50 10.000 500.00
63013 SEEDING, MIXTURE NO. 60 KG 23.000 10.000 230.00 22.170 509.91 20.000 460.00
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63015 SEEDING, BORROW PIT MIXTURE KG 80.000 9.000 720.00 11.030 882.40 10.000 800.00
63101 SODDING M2 3090.000 2.460 7601.40 2.460 7601.40 3.500 10815.00
63822 MOVING SIGNS, TYPE II EACH 65.000 25.000 1625.00 20.000 1300.00 20.000 1300.00
64202 FIELD OFFICE, TYPE B LS 1.000 5000.000 5000.00 3000.000 3000.00 3000.000 3000.00
64301 TRAFFIC CONTROL LS 1.000 150.000 150.00 150.000 150.00 150.000 150.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 244.000 1.750 427.00 1.750 427.00 1.750 427.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 366.000 0.400 146.40 0.400 146.40 0.400 146.40
64326 TRAFFIC CONTROL, SIGNS DAYS 3538.000 0.400 1415.20 0.400 1415.20 0.400 1415.20
64505 GEOTEXTILE FABRIC, TYPE R M2 224.000 3.000 672.00 3.590 804.16 3.500 784.00
64506 GEOTEXTILE FABRIC, TYPE HR M2 323.000 3.000 969.00 2.500 807.50 3.500 1130.50
64602 PAVEMENT MARKING, 100 MM, EPOX M 31640.000 0.560 17718.40 0.560 17718.40 0.560 17718.40
64636 LOCATING NO-PASSING ZONES KM 9.400 65.000 611.00 65.000 611.00 65.000 611.00
65205 METALLIC CONDUIT, 53 MM M 18.000 13.500 243.00 13.500 243.00 13.500 243.00
65219 NONMETALLIC CONDUIT, SCHEDULE M 1201.000 10.000 12010.00 10.000 12010.00 10.000 12010.00
65306 PULL BOXES, STEEL, 600 X 900 M EACH 5.000 325.000 1625.00 325.000 1625.00 325.000 1625.00
65566 ELECTRICAL WIRE, LIGHTING, NO. M 1000.000 0.900 900.00 0.900 900.00 0.900 900.00
65570 ELECTRICAL WIRE, LIGHTING, NO. M 1204.000 2.500 3010.00 2.500 3010.00 2.500 3010.00
65571 ELECTRICAL WIRE, LIGHTING, NO. M 3527.000 2.750 9699.25 2.750 9699.25 2.750 9699.25
65601 ELECTRICAL SERVICE, METER SOCK LS 1.000 800.000 800.00 800.000 800.00 800.000 800.00

STA. 10+444, 8.5M LT.
65706 POLES, TYPE 6 EACH 26.000 865.000 22490.00 865.000 22490.00 865.000 22490.00
65905 LUMINAIRES, UTILITY, 250 W EACH 26.000 190.000 4940.00 190.000 4940.00 190.000 4940.00
65926 LUMINAIRE ARMS, SINGLE MEMBER, EACH 26.000 100.000 2600.00 100.000 2600.00 100.000 2600.00
66501 SAWING EXISTING PAVEMENT M 76.000 6.500 494.00 6.000 456.00 6.500 494.00
66502 SAWING CONCRETE PAVEMENT, FULL M 212.400 11.000 2336.40 8.500 1805.40 10.000 2124.00
90004 MISC LS 1.000 3000.000 3000.00 3000.000 3000.00 3000.000 3000.00

90004A CONTROL CABINET & BASE
90005 MISC EACH 26.000 400.000 10400.00 400.000 10400.00 400.000 10400.00

90005A, CONCRETE BASE, TYPE 6M
90005 MISC EACH 4.000 298.000 1192.00 200.000 800.00 305.000 1220.00

90005B, BOLTED MANHOLE COVER,
90365 QMP, BASE COURSES MG 64879.000 0.180 11678.22 0.180 11678.22 0.160 10380.64
90416 COARSE AGGREGATE, SIZE NO. M3 20.000 22.000 440.00 22.000 440.00 22.000 440.00

2
90643 SAND BAGS EACH 400.000 1.000 400.00 1.000 400.00 1.000 400.00
90651 POLYETHYLENE SHEETING, DELIVER M2 775.000 0.500 387.50 0.500 387.50 0.500 387.50
90652 POLYETHYLENE SHEETING, INSTALL M2 775.000 1.000 775.00 1.000 775.00 1.000 775.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 100.000 4.000 400.00 4.000 400.00 4.000 400.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 174
CERTIFIED BY-
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
90999 ON-THE-JOB TRAINING, ASP-1 HRS 400.000 2.000 800.00 2.000 800.00 2.000 800.00

PROPOSAL TOTAL....... 2432027.77 2446155.53 2478638.23



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 175
CERTIFIED BY-
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REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99
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BIDDER NO 1: EARTH, INC.
BIDDER NO 2: HANZ TRUCKING, INC. & SUB.-HANZ CONTRACT
BIDDER NO 3: S & N, INC. AND SUBSIDIARIES
BIDDER NO 4: PAGEL CONSTRUCTION COMPANY, INC.
BIDDER NO 5: B. R. AMON & SONS, INC.
BIDDER NO 6: MUSSON BROS., INC.
BIDDER NO 7: JAMES PETERSON SONS, INC.

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 81.000 110.000 8910.00 0.000 0.00 0.000 0.00
20104 GRUBBING 40M 81.000 396.000 32076.00 0.000 0.00 0.000 0.00
20330 REMOVING OLD CULVERTS EACH 17.000 600.000 10200.00 0.000 0.00 0.000 0.00
20351 REMOVING OLD BRIDGE, STATION LS 1.000 10000.000 10000.00 0.000 0.00 0.000 0.00

9+988.0
20401 REMOVING PAVEMENT M2 9974.000 4.300 42888.20 0.000 0.00 0.000 0.00
20406 REMOVING CONCRETE SIDEWALK M2 337.000 3.000 1011.00 0.000 0.00 0.000 0.00
20416 REMOVING INLETS EACH 8.000 200.000 1600.00 0.000 0.00 0.000 0.00
20419 REMOVING ASPHALTIC SURFACE, BU M2 36.000 54.000 1944.00 0.000 0.00 0.000 0.00
20494 ABANDONING CULVERT PIPES EACH 1.000 300.000 300.00 0.000 0.00 0.000 0.00
20503 UNCLASSIFIED EXCAVATION M3 45070.000 4.560 205519.20 0.000 0.00 0.000 0.00
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 7500.000 7500.00 0.000 0.00 0.000 0.00

B-37-291
20801 BORROW EXCAVATION M3 9536.000 7.550 71996.80 0.000 0.00 0.000 0.00
21001 STRUCTURE BACKFILL M3 745.000 14.500 10802.50 0.000 0.00 0.000 0.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 3000.000 3000.00 0.000 0.00 0.000 0.00

9535-00-71
30404 CRUSHED AGGREGATE BASE COURSE MG 64879.000 8.750 567691.25 0.000 0.00 0.000 0.00
30729 H.E.S. CONCRETE BASE COURSE, 2 M2 373.000 39.000 14547.00 0.000 0.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 12400.000 0.390 4836.00 0.000 0.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE MG 23732.000 0.500 11866.00 0.000 0.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 1425.000 154.000 219450.00 0.000 0.00 0.000 0.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 23732.000 13.130 311601.16 0.000 0.00 0.000 0.00
41605 CONCRETE DRIVEWAY, 150 MM M2 265.000 29.700 7870.50 0.000 0.00 0.000 0.00
41653 PAVEMENT TIES EACH 54.000 6.000 324.00 0.000 0.00 0.000 0.00
41654 DOWEL BARS EACH 264.000 8.500 2244.00 0.000 0.00 0.000 0.00
50401 CONCRETE MASONRY, CULVERTS M3 239.000 282.000 67398.00 0.000 0.00 0.000 0.00
50505 HIGH STRENGTH BAR STEEL REINF. KG 15125.000 1.000 15125.00 0.000 0.00 0.000 0.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 6.000 20.000 120.00 0.000 0.00 0.000 0.00
52002 CULVERT PIPE, CLASS III, 375 M M 24.000 50.000 1200.00 0.000 0.00 0.000 0.00
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CERTIFIED BY-
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BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
52003 CULVERT PIPE, CLASS III, 450 M M 40.000 53.000 2120.00 0.000 0.00 0.000 0.00
52004 CULVERT PIPE, CLASS III, 525 M M 42.000 58.000 2436.00 0.000 0.00 0.000 0.00
52005 CULVERT PIPE, CLASS III, 600 M M 87.000 62.000 5394.00 0.000 0.00 0.000 0.00
52007 CULVERT PIPE, CLASS III, 750 M M 8.000 80.000 640.00 0.000 0.00 0.000 0.00
52009 CULVERT PIPE, CLASS III, 900 M M 15.000 87.000 1305.00 0.000 0.00 0.000 0.00
52060 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 60.000 360.00 0.000 0.00 0.000 0.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 10.000 75.000 750.00 0.000 0.00 0.000 0.00
52062 APRON ENDWALLS FOR CULVERT PIP EACH 10.000 96.000 960.00 0.000 0.00 0.000 0.00
52063 APRON ENDWALLS FOR CULVERT PIP EACH 18.000 110.000 1980.00 0.000 0.00 0.000 0.00
52065 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 195.000 390.00 0.000 0.00 0.000 0.00
52067 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 275.000 550.00 0.000 0.00 0.000 0.00
52141 CORRUGATED STEEL PIPE ARCH, 11 M 51.000 124.000 6324.00 0.000 0.00 0.000 0.00
52167 STL APRON ENDWL FR PIPE ARCH, EACH 8.000 350.000 2800.00 0.000 0.00 0.000 0.00
52202 RCCP, CL III, 375 MM M 66.000 73.000 4818.00 0.000 0.00 0.000 0.00
52203 RCCP, CL III, 450 MM M 24.000 87.000 2088.00 0.000 0.00 0.000 0.00
52204 RCCP, CL III, 525 MM M 33.000 95.000 3135.00 0.000 0.00 0.000 0.00
52205 RCCP, CL III, 600 MM M 85.000 109.000 9265.00 0.000 0.00 0.000 0.00
52207 RCCP, CL III, 750 MM M 15.000 137.000 2055.00 0.000 0.00 0.000 0.00
52210 RCCP, CL III, 1050 MM M 65.000 235.000 15275.00 0.000 0.00 0.000 0.00
52261 RCCP, APRON ENDWALLS, 375 MM EACH 14.000 255.000 3570.00 0.000 0.00 0.000 0.00
52262 RCCP, APRON ENDWALLS, 450 MM EACH 6.000 280.000 1680.00 0.000 0.00 0.000 0.00
52263 RCCP, APRON ENDWALLS, 525 MM EACH 6.000 295.000 1770.00 0.000 0.00 0.000 0.00
52264 RCCP, APRON ENDWALLS, 600 MM EACH 14.000 340.000 4760.00 0.000 0.00 0.000 0.00
52266 RCCP, APRON ENDWALLS, 750 MM EACH 4.000 420.000 1680.00 0.000 0.00 0.000 0.00
52268 RCCP, APRON ENDWALLS, 1050 MM EACH 8.000 700.000 5600.00 0.000 0.00 0.000 0.00
52336 RCCP HORZ ELLIP, CL HE-III, 49 M 119.000 120.000 14280.00 0.000 0.00 0.000 0.00
52340 RCCP HORZ ELLIP, CL HE-III, 73 M 48.000 200.000 9600.00 0.000 0.00 0.000 0.00
52342 RCCP HORZ ELLIP, CL HE-III, 85 M 78.000 260.000 20280.00 0.000 0.00 0.000 0.00
52343 RCCP HORZ ELLIP, CL HE-III, 97 M 16.000 320.000 5120.00 0.000 0.00 0.000 0.00
52361 RCCP HORZ ELLIP, ENDWALLS, 490 EACH 16.000 425.000 6800.00 0.000 0.00 0.000 0.00
52365 RCCP HORZ ELLIP, ENDWALLS, 730 EACH 6.000 765.000 4590.00 0.000 0.00 0.000 0.00
52367 RCCP HORZ ELLIP, ENDWALLS, 855 EACH 10.000 955.000 9550.00 0.000 0.00 0.000 0.00
52368 RCCP HORZ ELLIP, ENDWALLS, 975 EACH 2.000 1100.000 2200.00 0.000 0.00 0.000 0.00
60133 CONCRETE CURB AND GUTTER, 750 M 1767.000 20.200 35693.40 0.000 0.00 0.000 0.00
60136 CONCRETE CURB AND GUTTER, 750 M 795.000 21.150 16814.25 0.000 0.00 0.000 0.00
60170 CONCRETE CURB AND GUTTER, 900 M 496.000 36.100 17905.60 0.000 0.00 0.000 0.00
60204 CONCRETE SIDEWALK, 100 MM M2 1722.000 22.150 38142.30 0.000 0.00 0.000 0.00
60601 RIPRAP M3 73.000 71.950 5252.35 0.000 0.00 0.000 0.00
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----------------------------------------------------------------------------------------------------------------------------------
60602 HEAVY RIPRAP M3 191.000 52.000 9932.00 0.000 0.00 0.000 0.00
60825 REINF CONC PIPE, CLASS III, SS M 6.200 101.000 626.20 0.000 0.00 0.000 0.00
60826 REINF CONC PIPE, CLASS III, SS M 215.300 112.000 24113.60 0.000 0.00 0.000 0.00
60829 REINF CONC PIPE, CLASS III, SS M 1164.900 134.000 156096.60 0.000 0.00 0.000 0.00
60831 REINF CONC PIPE, CLASS III, SS M 45.600 178.000 8116.80 0.000 0.00 0.000 0.00
60834 REINF CONC PIPE, CLASS III, SS M 3.000 304.000 912.00 0.000 0.00 0.000 0.00
61112 MANHOLES, TYPE 3 EACH 20.000 2228.000 44560.00 0.000 0.00 0.000 0.00
61122 INLETS, TYPE 3 EACH 36.000 758.000 27288.00 0.000 0.00 0.000 0.00
61124 INLETS, TYPE 9 EACH 3.000 1109.000 3327.00 0.000 0.00 0.000 0.00
61151 MANHOLE COVERS, TYPE J EACH 15.000 200.000 3000.00 0.000 0.00 0.000 0.00
61163 INLET COVERS, TYPE C EACH 1.000 203.000 203.00 0.000 0.00 0.000 0.00
61167 INLET COVERS, TYPE H EACH 27.000 305.000 8235.00 0.000 0.00 0.000 0.00
61170 INLET COVERS, TYPE MS EACH 6.000 210.000 1260.00 0.000 0.00 0.000 0.00
61180 INLET COVERS, TYPE HM EACH 9.000 305.000 2745.00 0.000 0.00 0.000 0.00
61422 MARKER POSTS FOR RIGHT OF WAY EACH 99.000 38.000 3762.00 0.000 0.00 0.000 0.00
61612 CHAIN LINK FENCE, 1.8 M M 24.000 148.000 3552.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 23000.000 23000.00 0.000 0.00 0.000 0.00
62401 WATER KL 6000.000 3.250 19500.00 0.000 0.00 0.000 0.00
62505 SALVAGED TOPSOIL M2 122670.000 0.650 79735.50 0.000 0.00 0.000 0.00
62702 MULCHING M2 200322.000 0.110 22035.42 0.000 0.00 0.000 0.00
62811 EROSION BALES, DELIVERED EACH 555.000 4.000 2220.00 0.000 0.00 0.000 0.00
62812 EROSION BALES, INSTALLED EACH 555.000 4.000 2220.00 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE M 2230.000 0.010 22.30 0.000 0.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 200.000 400.00 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 50.000 150.00 0.000 0.00 0.000 0.00
62822 EROSION MAT, DELIVERED, CLASS M2 2800.000 0.540 1512.00 0.000 0.00 0.000 0.00
62823 EROSION MAT, INSTALLED, CLASS M2 2800.000 0.540 1512.00 0.000 0.00 0.000 0.00
62824 EROSION MAT, DELIVERED, CLASS M2 3435.000 0.540 1854.90 0.000 0.00 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS M2 3435.000 0.540 1854.90 0.000 0.00 0.000 0.00
62832 EROSION MAT, DELIVERED, CLASS M2 600.000 1.250 750.00 0.000 0.00 0.000 0.00
62833 EROSION MAT, INSTALLED, CLASS M2 600.000 0.540 324.00 0.000 0.00 0.000 0.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 1115.000 3.500 3902.50 0.000 0.00 0.000 0.00
62850 SILT FENCE, SILTY SOIL, INSTAL M 1115.000 3.500 3902.50 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B KG 7068.000 0.540 3816.72 0.000 0.00 0.000 0.00
63003 SEEDING, TEMPORARY KG 1450.000 3.300 4785.00 0.000 0.00 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 KG 2900.000 8.360 24244.00 0.000 0.00 0.000 0.00
63011 SEEDING, MIXTURE NO. 40 KG 50.000 9.000 450.00 0.000 0.00 0.000 0.00
63013 SEEDING, MIXTURE NO. 60 KG 23.000 10.000 230.00 0.000 0.00 0.000 0.00
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----------------------------------------------------------------------------------------------------------------------------------
63015 SEEDING, BORROW PIT MIXTURE KG 80.000 9.000 720.00 0.000 0.00 0.000 0.00
63101 SODDING M2 3090.000 2.460 7601.40 0.000 0.00 0.000 0.00
63822 MOVING SIGNS, TYPE II EACH 65.000 25.000 1625.00 0.000 0.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 3500.000 3500.00 0.000 0.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 150.000 150.00 0.000 0.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 244.000 1.750 427.00 0.000 0.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 366.000 0.400 146.40 0.000 0.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 3538.000 0.400 1415.20 0.000 0.00 0.000 0.00
64505 GEOTEXTILE FABRIC, TYPE R M2 224.000 3.590 804.16 0.000 0.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR M2 323.000 3.590 1159.57 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 31640.000 0.560 17718.40 0.000 0.00 0.000 0.00
64636 LOCATING NO-PASSING ZONES KM 9.400 65.000 611.00 0.000 0.00 0.000 0.00
65205 METALLIC CONDUIT, 53 MM M 18.000 13.500 243.00 0.000 0.00 0.000 0.00
65219 NONMETALLIC CONDUIT, SCHEDULE M 1201.000 10.000 12010.00 0.000 0.00 0.000 0.00
65306 PULL BOXES, STEEL, 600 X 900 M EACH 5.000 325.000 1625.00 0.000 0.00 0.000 0.00
65566 ELECTRICAL WIRE, LIGHTING, NO. M 1000.000 0.900 900.00 0.000 0.00 0.000 0.00
65570 ELECTRICAL WIRE, LIGHTING, NO. M 1204.000 2.500 3010.00 0.000 0.00 0.000 0.00
65571 ELECTRICAL WIRE, LIGHTING, NO. M 3527.000 2.750 9699.25 0.000 0.00 0.000 0.00
65601 ELECTRICAL SERVICE, METER SOCK LS 1.000 800.000 800.00 0.000 0.00 0.000 0.00

STA. 10+444, 8.5M LT.
65706 POLES, TYPE 6 EACH 26.000 865.000 22490.00 0.000 0.00 0.000 0.00
65905 LUMINAIRES, UTILITY, 250 W EACH 26.000 190.000 4940.00 0.000 0.00 0.000 0.00
65926 LUMINAIRE ARMS, SINGLE MEMBER, EACH 26.000 100.000 2600.00 0.000 0.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT M 76.000 8.500 646.00 0.000 0.00 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL M 212.400 16.400 3483.36 0.000 0.00 0.000 0.00
90004 MISC LS 1.000 3000.000 3000.00 0.000 0.00 0.000 0.00

90004A CONTROL CABINET & BASE
90005 MISC EACH 26.000 400.000 10400.00 0.000 0.00 0.000 0.00

90005A, CONCRETE BASE, TYPE 6M
90005 MISC EACH 4.000 350.000 1400.00 0.000 0.00 0.000 0.00

90005B, BOLTED MANHOLE COVER,
90365 QMP, BASE COURSES MG 64879.000 0.200 12975.80 0.000 0.00 0.000 0.00
90416 COARSE AGGREGATE, SIZE NO. M3 20.000 22.000 440.00 0.000 0.00 0.000 0.00

2
90643 SAND BAGS EACH 400.000 1.000 400.00 0.000 0.00 0.000 0.00
90651 POLYETHYLENE SHEETING, DELIVER M2 775.000 0.500 387.50 0.000 0.00 0.000 0.00
90652 POLYETHYLENE SHEETING, INSTALL M2 775.000 1.000 775.00 0.000 0.00 0.000 0.00
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 100.000 4.000 400.00 0.000 0.00 0.000 0.00
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----------------------------------------------------------------------------------------------------------------------------------
90999 ON-THE-JOB TRAINING, ASP-1 HRS 400.000 2.000 800.00 0.000 0.00 0.000 0.00

PROPOSAL TOTAL....... 2525407.49 0.00 0.000
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STATE PROJECT(S): 9535-05-60 LOCATION 37/MARATHON COUNTY
ATHENS - NORTH COUNTY LINE
STH 97
MARATHON COUNTY

TYPE OF WORK: ASPHALTIC SURFACING

BIDDER NO 1: AMERICAN ASPHALT OF WISCONSIN, DIV. OF M

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
21301 FINISHING ROADWAY LS 1.000 700.000 700.00 0.000 0.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE MG 4800.000 7.550 36240.00 0.000 0.00 0.000 0.00
40203 ASPHALTIC MATERIAL FOR TACK CO MG 8.500 273.350 2323.48 0.000 0.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE MG 13670.000 0.530 7245.10 0.000 0.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 820.000 154.000 126280.00 0.000 0.00 0.000 0.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 13670.000 11.530 157615.10 0.000 0.00 0.000 0.00
61406 ANCHORAGES FOR STEEL PLATE BEA EACH 4.000 175.000 700.00 0.000 0.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP M 45.600 95.120 4337.47 0.000 0.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS M 86.000 37.500 3225.00 0.000 0.00 0.000 0.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 23300.000 23300.00 0.000 0.00 0.000 0.00
62401 WATER KL 202.000 4.000 808.00 0.000 0.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 3000.000 3000.00 0.000 0.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 600.000 600.00 0.000 0.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 640.000 1.000 640.00 0.000 0.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 1280.000 0.100 128.00 0.000 0.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 1160.000 0.500 580.00 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 33300.000 0.540 17982.00 0.000 0.00 0.000 0.00
64901 TEMPORARY PAVEMENT MARKING, 10 M 850.000 0.880 748.00 0.000 0.00 0.000 0.00
90006 MISC MG 710.000 10.850 7703.50 0.000 0.00 0.000 0.00

90006A DISINTEGRATED GRANITE B
90357 PULVERIZE & RELAY EXISTNG BASE M2 103310.000 0.530 54754.30 0.000 0.00 0.000 0.00

PROPOSAL TOTAL....... 449009.95 0.00 0.00
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STATE PROJECT(S): 1643-06-76 LOCATION 52/Richland COUNTY
1643-06-77 ORANGE STREET; USH 14; RICHLAND COUNTY

USH 14
RICHLAND COUNTY

TYPE OF WORK:

BIDDER NO 1: HENSHUE CONSTRUCTION, INC.
BIDDER NO 2: TIMME, INC.
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V
BIDDER NO 4: MANN BROS., INC.
BIDDER NO 5: A-1 EXCAVATING, INC.
BIDDER NO 6: JAMES CAPE & SONS CO.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 5.000 362.820 1814.10 250.000 1250.00 300.000 1500.00
20102 CLEARING 25MM 448.000 6.800 3046.40 5.000 2240.00 7.000 3136.00
20104 GRUBBING 40M 5.000 362.820 1814.10 150.000 750.00 300.000 1500.00
20105 GRUBBING 25MM 448.000 6.800 3046.40 5.000 2240.00 7.000 3136.00
20330 REMOVING OLD CULVERTS EACH 16.000 280.200 4483.20 190.000 3040.00 500.000 8000.00
20401 REMOVING PAVEMENT M2 10058.000 2.790 28061.82 3.100 31179.80 3.600 36208.80
20405 REMOVING CURB AND GUTTER M 2499.000 5.720 14294.28 7.000 17493.00 9.500 23740.50
20406 REMOVING CONCRETE SIDEWALK M2 1413.500 2.980 4212.23 1.350 1908.23 3.600 5088.60
20410 REMOVING RAILROAD TRACK M 43.000 20.440 878.92 10.000 430.00 66.000 2838.00
20412 REMOVING FENCE M 66.000 18.780 1239.48 5.000 330.00 10.000 660.00
20414 REMOVING MANHOLES EACH 5.000 155.850 779.25 150.000 750.00 500.000 2500.00
20416 REMOVING INLETS EACH 12.000 124.670 1496.04 120.000 1440.00 250.000 3000.00
20422 REMOVING CONCRETE BASES EACH 14.000 77.920 1090.88 140.000 1960.00 100.000 1400.00
20460 REMOVING BUILDING, STATION LS 1.000 3915.520 3915.52 1580.000 1580.00 3000.000 3000.00

1+620
20461 REMOVING BUILDING, STATION LS 1.000 4033.430 4033.43 950.000 950.00 7500.000 7500.00

1+890, LT
20462 REMOVING BUILDING, STATION LS 1.000 777.420 777.42 330.000 330.00 2500.000 2500.00

2+265.2
20463 REMOVING BUILDING, STATION LS 1.000 280.660 280.66 315.000 315.00 7500.000 7500.00

2+443.2
20464 REMOVING BUILDING, STATION LS 1.000 280.660 280.66 420.000 420.00 7500.000 7500.00

2+465
20465 REMOVING BUILDING, STATION LS 1.000 280.660 280.66 445.000 445.00 2500.000 2500.00

2+558, RT
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----------------------------------------------------------------------------------------------------------------------------------
20466 REMOVING BUILDING, STATION LS 1.000 561.320 561.32 890.000 890.00 2500.000 2500.00

2+560, LT
20467 REMOVING BUILDING, STATION LS 1.000 421.010 421.01 445.000 445.00 2500.000 2500.00

2+802
20496 SEALING PIPES EACH 2.000 323.120 646.24 200.000 400.00 500.000 1000.00
20503 UNCLASSIFIED EXCAVATION M3 22508.600 4.560 102639.22 6.250 140678.75 8.220 185020.69
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2235.290 2235.29 5000.000 5000.00 2000.000 2000.00

B-52-219
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3352.940 3352.94 5000.000 5000.00 3000.000 3000.00

B-52-220
21001 STRUCTURE BACKFILL M3 415.000 21.240 8814.60 15.000 6225.00 19.000 7885.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 3124.360 3124.36 9000.000 9000.00 5000.000 5000.00

1643-06-76
30404 CRUSHED AGGREGATE BASE COURSE MG 20286.000 9.080 184196.88 12.100 245460.60 9.110 184805.46
40204 ASPHALTIC MATERIAL FOR TACK CO L 2310.000 1.310 3026.10 1.170 2702.70 1.170 2702.70
40301 QMP, ASPHALTIC MIXTURE MG 3967.000 1.680 6664.56 1.500 5950.50 1.500 5950.50
40501 ASPHALTIC MATERIAL FOR PLANT M MG 246.000 184.410 45364.86 165.000 40590.00 165.000 40590.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 980.000 25.080 24578.40 22.440 21991.20 22.440 21991.20
40714 ASPHALTIC CONCRETE PAVEMENT, T MG 2987.000 46.160 137879.92 41.300 123363.10 41.300 123363.10
41509 CONCRETE PAVEMENT, 225 MM M2 28456.000 29.700 845143.20 26.570 756075.92 26.570 756075.92
41519 H.E.S. CONCRETE PAVEMENT, 225 M2 301.000 35.040 10547.04 31.350 9436.35 31.350 9436.35
41605 CONCRETE DRIVEWAY, 150 MM M2 1046.700 33.530 35095.85 30.000 31401.00 30.000 31401.00
41653 PAVEMENT TIES EACH 672.000 6.710 4509.12 6.000 4032.00 6.000 4032.00
41654 DOWEL BARS EACH 480.000 7.820 3753.60 7.000 3360.00 7.000 3360.00
41665 CONCRETE PAVEMENT GAPS EACH 3.000 1117.650 3352.95 1000.000 3000.00 1000.000 3000.00
50201 CONCRETE MASONRY, BRIDGES M3 661.000 271.590 179520.99 318.000 210198.00 243.000 160623.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 71350.000 0.950 67782.50 0.500 35675.00 0.850 60647.50
50601 STRUCTURAL CARBON STEEL KG 75.000 12.290 921.75 5.000 375.00 11.000 825.00
50702 TREATED LUMBER AND TIMBER M3 0.200 2235.300 447.06 1000.000 200.00 2000.000 400.00
51121 STL PILE DEL & DRIVEN, HP 250M M 2028.000 61.470 124661.16 55.000 111540.00 55.000 111540.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 1280.000 16.760 21452.80 15.000 19200.00 15.000 19200.00
60102 CONCRETE CURB, TYPE D M 14.000 27.200 380.80 24.340 340.76 24.340 340.76
60123 CONCRETE CURB AND GUTTER, 750 M 4615.000 27.060 124881.90 24.210 111729.15 24.210 111729.15
60133 CONCRETE CURB AND GUTTER, 750 M 1763.000 27.060 47706.78 24.210 42682.23 24.210 42682.23
60204 CONCRETE SIDEWALK, 100 MM M2 5063.000 27.190 137662.97 24.330 123182.79 24.330 123182.79
60206 CONCRETE SIDEWALK, 150 MM M2 28.300 31.390 888.34 28.090 794.95 28.090 794.95
60224 CONCRETE SAFETY ISLANDS M2 220.000 51.490 11327.80 46.070 10135.40 46.070 10135.40
60825 REINF CONC PIPE, CLASS III, SS M 68.000 77.910 5297.88 71.000 4828.00 111.000 7548.00
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60826 REINF CONC PIPE, CLASS III, SS M 57.500 88.310 5077.83 72.000 4140.00 125.000 7187.50
60829 REINF CONC PIPE, CLASS III, SS M 97.000 140.680 13645.96 115.000 11155.00 161.000 15617.00
60850 REINF CONC PIPE, CLASS IV, SS, M 455.000 79.260 36063.30 66.000 30030.00 121.000 55055.00
60851 REINF CONC PIPE, CLASS IV, SS, M 115.000 89.400 10281.00 73.600 8464.00 135.000 15525.00
60852 REINF CONC PIPE, CLASS IV, SS, M 81.000 100.630 8151.03 78.000 6318.00 148.000 11988.00
60854 REINF CONC PIPE, CLASS IV, SS, M 82.000 142.240 11663.68 115.000 9430.00 174.000 14268.00
61004 REINF CONC HE, CL HE-III, SS, M 10.500 186.920 1962.66 150.000 1575.00 210.000 2205.00
61008 REINF CONC HE, CL HE-III, SS, M 11.500 509.150 5855.23 233.000 2679.50 279.000 3208.50
61010 REINF CONC HE, CL HE-III SS, 1 M 302.500 356.260 107768.65 365.000 110412.50 377.000 114042.50
61110 MANHOLES, TYPE 1 EACH 3.000 716.490 2149.47 766.000 2298.00 1300.000 3900.00
61112 MANHOLES, TYPE 3 EACH 6.000 1480.550 8883.30 1500.000 9000.00 2000.000 12000.00
61122 INLETS, TYPE 3 EACH 87.000 531.100 46205.70 425.000 36975.00 600.000 52200.00
61123 INLETS, TYPE 8 EACH 2.000 596.660 1193.32 600.000 1200.00 1200.000 2400.00
61127 RECONSTRUCTING CATCH BASINS EACH 3.000 926.540 2779.62 450.000 1350.00 400.000 1200.00
61128 RECONSTRUCTING MANHOLES EACH 4.000 865.410 3461.64 250.000 1000.00 750.000 3000.00
61129 RECONSTRUCTING INLETS EACH 1.000 953.160 953.16 200.000 200.00 400.000 400.00
61151 MANHOLE COVERS, TYPE J EACH 30.000 233.240 6997.20 275.000 8250.00 250.000 7500.00
61167 INLET COVERS, TYPE H EACH 97.000 344.550 33421.35 275.000 26675.00 330.000 32010.00
61170 INLET COVERS, TYPE MS EACH 2.000 240.320 480.64 300.000 600.00 250.000 500.00
61180 INLET COVERS, TYPE HM EACH 1.000 357.520 357.52 300.000 300.00 350.000 350.00
61182 ADJUSTING MANHOLE COVERS EACH 1.000 161.570 161.57 150.000 150.00 250.000 250.00
61183 ADJUSTING INLET COVERS EACH 1.000 129.260 129.26 150.000 150.00 250.000 250.00
61409 STEEL PLATE BEAM GUARD, CLASS M 12.000 73.320 879.84 33.500 402.00 65.600 787.20
61620 CHAIN LINK FENCE, GATES, EACH 3.000 670.590 2011.77 350.000 1050.00 600.000 1800.00

1.07 M
61910 MOBILIZATION LS 1.000 56888.190 56888.19 117000.000 117000.00 120500.000 120500.00
62002 CONCRETE MEDIAN BLUNT NOSE M2 6.000 45.820 274.92 41.000 246.00 41.000 246.00
62003 CONCRETE MEDIAN SLOPED NOSE M2 23.000 45.820 1053.86 41.000 943.00 41.000 943.00
62203 ASPHALTIC FLUMES M2 17.000 33.530 570.01 30.000 510.00 30.000 510.00
62401 WATER KL 1180.000 8.940 10549.20 15.000 17700.00 3.700 4366.00
62501 TOPSOIL M2 14308.000 2.540 36342.32 1.600 22892.80 3.000 42924.00
62811 EROSION BALES, DELIVERED EACH 100.000 4.470 447.00 5.000 500.00 4.000 400.00
62812 EROSION BALES, INSTALLED EACH 100.000 5.590 559.00 5.000 500.00 5.000 500.00
62817 SILT FENCE MAINTENANCE M 3000.000 0.360 1080.00 0.400 1200.00 0.300 900.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 1500.000 3.300 4950.00 3.000 4500.00 2.950 4425.00
62850 SILT FENCE, SILTY SOIL, INSTAL M 1500.000 3.300 4950.00 3.000 4500.00 2.950 4425.00
62905 FERTILIZER, TYPE B KG 495.000 1.060 524.70 0.750 371.25 0.950 470.25
63003 SEEDING, TEMPORARY KG 201.000 8.760 1760.76 13.000 2613.00 7.840 1575.84
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63101 SODDING M2 14308.000 3.330 47645.64 2.700 38631.60 2.980 42637.84
63103 WATERING SODDED AREAS KL 1092.000 5.310 5798.52 3.750 4095.00 4.750 5187.00
63826 REMOVING SIGNS, TYPE I EACH 2.000 111.770 223.54 60.000 120.00 100.000 200.00
63831 REMOVING STRUCTURAL STEEL SIGN EACH 1.000 279.410 279.41 60.000 60.00 250.000 250.00
64210 FIELD LABORATORY LS 1.000 3017.650 3017.65 2000.000 2000.00 2000.000 2000.00
64220 FIELD OFFICE, TYPE C LS 1.000 5029.410 5029.41 3000.000 3000.00 6000.000 6000.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 6705.870 6705.87 6000.000 6000.00 6000.000 6000.00

1643-06-76
64313 TRAFFIC CONTROL, DRUMS DAYS 8049.000 0.450 3622.05 0.400 3219.60 0.400 3219.60
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 13060.000 0.670 8750.20 0.600 7836.00 0.600 7836.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 24908.000 0.170 4234.36 0.150 3736.20 0.150 3736.20
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 2844.000 0.220 625.68 20.000 56880.00 0.200 568.80
64326 TRAFFIC CONTROL, SIGNS DAYS 14552.000 0.560 8149.12 0.500 7276.00 0.500 7276.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 4111.000 3.200 13155.20 2.860 11757.46 2.860 11757.46
64618 PVMT MRKNG, CHANNELIZING, 200 M 557.000 6.590 3670.63 5.900 3286.30 5.900 3286.30
64642 REMOVING PAVEMENT MARKINGS M 176.000 1.120 197.12 1.000 176.00 1.000 176.00
64710 PVMT MRKNG, STOP LINE, 450 MM, M 195.000 27.940 5448.30 25.000 4875.00 25.000 4875.00
64722 PVMT MRKNG, CROSSWALK, 300 MM, M 1359.500 14.360 19522.42 12.850 17469.58 12.850 17469.58
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 6.000 149.770 898.62 134.000 804.00 134.000 804.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 20.000 149.760 2995.20 134.000 2680.00 134.000 2680.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 204.530 409.06 183.000 366.00 183.000 366.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 15.000 156.470 2347.05 140.000 2100.00 140.000 2100.00
64778 PAVEMENT MARKING, CURB, EPOXY M 81.000 14.530 1176.93 13.000 1053.00 13.000 1053.00
64782 PAVEMENT MARKING, CURB RAMP, E M 183.000 12.960 2371.68 11.600 2122.80 11.600 2122.80
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 44.000 71.530 3147.32 64.000 2816.00 64.000 2816.00
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 750.000 3.520 2640.00 3.150 2362.50 3.150 2362.50
65001 CONSTRUCTION STAKING, STORM SE M 3696.000 4.020 14857.92 3.600 13305.60 3.600 13305.60
65010 CONSTRUCTION STAKING, SUBGRADE M 2740.400 2.960 8111.58 2.650 7262.06 2.650 7262.06
65020 CONST STAKING, CRUSHED AGGR BA M 3574.400 2.070 7399.01 1.850 6612.64 1.850 6612.64
65030 CONST STAKING, CURB, GUTTER, A M 6230.000 3.690 22988.70 3.300 20559.00 3.300 20559.00
65216 NONMETALLIC CONDUIT, SCHEDULE M 27.000 12.830 346.41 13.800 372.60 11.000 297.00
65219 NONMETALLIC CONDUIT, SCHEDULE M 2932.500 15.580 45688.35 15.200 44574.00 13.000 38122.50
65221 NONMETALLIC CONDUIT, SCHEDULE M 339.000 19.610 6647.79 21.300 7220.70 15.000 5085.00
65250 LOOP DETECTOR CONDUIT M 580.000 12.830 7441.40 15.600 9048.00 13.000 7540.00
65301 PULL BOXES, STEEL, 300 X 600 M EACH 6.000 352.060 2112.36 320.000 1920.00 320.000 1920.00
65304 PULL BOXES, STEEL, 450 X 900 M EACH 33.000 357.650 11802.45 350.000 11550.00 350.000 11550.00
65306 PULL BOXES, STEEL, 600 X 900 M EACH 24.000 387.820 9307.68 430.000 10320.00 380.000 9120.00
65415 CONCRETE CONTROL CABINET BASES EACH 2.000 597.940 1195.88 700.000 1400.00 500.000 1000.00
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65430 TRNSFRMR BASE STD, 288 MM BOLT EACH 12.000 262.650 3151.80 265.000 3180.00 190.000 2280.00
65566 ELECTRICAL WIRE, LIGHTING, NO. M 1334.000 1.870 2494.58 1.300 1734.20 1.400 1867.60
65569 ELECTRICAL WIRE, LIGHTING, NO. M 516.000 2.090 1078.44 1.970 1016.52 2.100 1083.60
65571 ELECTRICAL WIRE, LIGHTING, NO. M 4503.000 2.930 13193.79 2.950 13283.85 2.400 10807.20
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 765.590 765.59 700.000 700.00 500.000 500.00

USH 14/STH 80 - LIGHTING
65618 ELEC SERVICE, METER BREAKER PE LS 1.000 765.590 765.59 700.000 700.00 500.000 500.00

USH14/SIXTH ST - LIGHTING
65706 POLES, TYPE 6 EACH 29.000 805.820 23368.78 810.000 23490.00 680.000 19720.00
65905 LUMINAIRES, UTILITY, 250 W EACH 29.000 210.120 6093.48 260.000 7540.00 185.000 5365.00
65936 LUMNR ARMS TRUSS TYP, 115 MM C EACH 29.000 296.180 8589.22 275.000 7975.00 230.000 6670.00
66501 SAWING EXISTING PAVEMENT M 468.000 5.070 2372.76 3.610 1689.48 3.610 1689.48
66502 SAWING CONCRETE PAVEMENT, FULL M 765.500 6.090 4661.90 6.720 5144.16 6.720 5144.16
90001 MISC M 63.000 21.260 1339.38 11.000 693.00 33.000 2079.00

90001A, REMOVE STORM SEWER, 30
90001 MISC M 49.000 27.940 1369.06 25.000 1225.00 25.000 1225.00

90001AA, CONCRETE CURB AND GUT
MM, TYPE D

90001 MISC M 31.000 21.290 659.99 15.000 465.00 43.000 1333.00
90001B, REMOVE STORM SEWER, 37

90001 MISC M 8.000 42.400 339.20 29.000 232.00 131.000 1048.00
90001BB, WATER SERVICE, 25 mm

90001 MISC M 228.000 13.410 3057.48 3.000 684.00 12.000 2736.00
90001C, SALVAGE CHAIN LINK FEN

90001 MISC M 35.000 48.890 1711.15 27.000 945.00 138.000 4830.00
90001CC, WATER SERVICE, 39 mm

90001 MISC M 113.000 64.820 7324.66 22.000 2486.00 58.000 6554.00
90001D, PLACE SALVAGED CHAIN L

90001 MISC M 505.000 202.900 102464.50 186.000 93930.00 190.000 95950.00
90001E, REINF CONC HORIZ ELLIP
CLASS HE-IV, STORM SEWER, 610

90001 MISC M 129.500 309.640 40098.38 300.000 38850.00 266.000 34447.00
90001F, REINF CONC HORIZ ELLIP
CLASS HE-IV, STORM SEWER, 855

90001 MISC M 31.000 378.210 11724.51 348.460 10802.26 485.000 15035.00
90001G, PRECAST CONCRETE BOX C
E, CLASS IV, STORM SEWER, 915

90001 MISC M 982.500 566.830 556910.48 555.000 545287.50 577.000 566902.50
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90001H, PRECAST CONCRETE BOX C
E, CLASS IV, STORM SEWER, 915

90001 MISC M 695.000 485.740 337589.30 480.000 333600.00 544.000 378080.00
90001J, PRECAST CONCRETE BOX C
E, CLASS IV, STORM SEWER, 915

90001 MISC M 508.500 68.020 34588.17 58.000 29493.00 92.000 46782.00
90001L, DUCTILE IRON WATERMAIN

90001 MISC M 351.500 77.840 27360.76 67.000 23550.50 98.000 34447.00
90001M, DUCTILE IRON WATERMAIN

90001 MISC M 951.500 86.060 81886.09 77.000 73265.50 108.000 102762.00
90001N, DUCTILE IRON WATERMAIN

90001 MISC M 911.000 66.370 60463.07 52.000 47372.00 82.000 74702.00
90001P, PVC SANITARY SEWER, 20

90001 MISC M 358.500 48.080 17236.68 53.000 19000.50 112.000 40152.00
90001Q, SANITARY LATERAL, 100

90001 MISC M 10.000 57.270 572.70 61.210 612.10 98.000 980.00
90001R, SANITARY LATERAL, 150

90001 MISC M 595.000 46.130 27447.35 29.000 17255.00 88.000 52360.00
90001S, WATER SERVICE, 19 mm

90001 MISC M 90.800 69.160 6279.73 53.570 4864.16 120.000 10896.00
90001T, DUCTILE IRON HYDRANT L
150MM

90001 MISC M 1811.500 1.840 3333.16 1.650 2988.98 1.650 2988.98
90001U, CONSTRUCTION STAKING,

90001 MISC M 911.000 2.350 2140.85 2.100 1913.10 2.100 1913.10
90001V, CONSTRUCTION STAKING,
SEWER MAIN

90001 MISC M 1000.000 3.680 3680.00 2.000 2000.00 5.000 5000.00
90001W, ABANDON EXISTING WATER

90001 MISC M 123.000 3.740 460.02 2.870 353.01 6.000 738.00
90001X, ABANDON EXISTING SANIT
MAIN

90001 MISC M 440.000 16.870 7422.80 30.000 13200.00 45.000 19800.00
90001Y, REMOVE EXISTING WATERM

90001 MISC M 202.000 24.730 4995.46 35.500 7171.00 44.000 8888.00
90001Z, REMOVE EXISTING SANITA
MAIN

90002 MISC M2 19.400 361.210 7007.47 285.000 5529.00 323.200 6270.08
90002A, QUARRY LIMESTONE RETAI

90002 MISC M2 55.000 95.290 5240.95 8.200 451.00 100.000 5500.00
90002B, DRAINAGE CHANNEL WALL

90002 MISC M2 43.000 426.580 18342.94 415.000 17845.00 400.000 17200.00
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90002C, DRAINAGE CHANNEL WALL
90002 MISC M2 11126.200 0.600 6675.72 0.810 9012.22 0.590 6564.46

90002D, PREPARATION OF LAWN TY
90003 MISC M3 997.000 12.890 12851.33 4.300 4287.10 10.000 9970.00

90003A, GRANULAR BACKFILL FOR
90003 MISC M3 768.000 12.890 9899.52 4.300 3302.40 10.000 7680.00

90003B, GRANULAR BACKFILL FOR
SEWER

90004 MISC LS 1.000 488.190 488.19 209.240 209.24 500.000 500.00
90004A, REMOVING RETAINING WAL

90004 MISC LS 1.000 5753.130 5753.13 17500.000 17500.00 5000.000 5000.00
90004B, SALVAGE AND PLACE TRAS

90004 MISC LS 1.000 3049.430 3049.43 6500.000 6500.00 4000.000 4000.00
90004C, TRASH GUARD

90005 MISC EACH 1.000 5785.730 5785.73 4567.170 4567.17 8000.000 8000.00
90005A, MANHOLE, TYPE 3 MODIFI
STRUCTURE 34.0

90005 MISC EACH 1.000 139.080 139.08 200.000 200.00 300.000 300.00
90005AA, WATERMAIN, REDUCERS,
250MM

90005 MISC EACH 27.000 407.940 11014.38 460.000 12420.00 450.000 12150.00
90005AAA, PULL BOXES, STEEL, 6
MM

90005 MISC EACH 2.000 279.410 558.82 120.000 240.00 250.000 500.00
90005B, REMOVING FLASHING WARN

90005 MISC EACH 4.000 136.710 546.84 80.000 320.00 200.000 800.00
90005BB, WATERMAIN, REDUCERS,
200MM

90005 MISC EACH 29.000 519.710 15071.59 490.000 14210.00 380.000 11020.00
90005BBB, CONCRETE BASE, TYPE

90005 MISC EACH 9.000 376.080 3384.72 275.000 2475.00 1000.000 9000.00
90005C, TRASH GUARD SUPPORTS

90005 MISC EACH 3.000 144.960 434.88 140.940 422.82 225.000 675.00
90005CC, WATERMAIN, REDUCERS,
250MM

90005 MISC EACH 9.000 10739.630 96656.67 20243.560 182192.04 11500.000 103500.00
90005D, TRANSVERSE DRAINAGE ST

90005 MISC EACH 7.000 276.190 1933.33 242.120 1694.84 400.000 2800.00
90005DD, WATERMAIN, CROSS, 100

90005 MISC EACH 1.000 317.480 317.48 329.480 329.48 600.000 600.00
90005EE, WATERMAIN, CROSS, 200

90005 MISC EACH 1.000 286.670 286.67 200.000 200.00 225.000 225.00
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90005F, OUTLET PIPE GRATE, 375
90005 MISC EACH 1.000 234.580 234.58 207.570 207.57 450.000 450.00

90005FF, WATERMAIN, TEE, 100 X
90005 MISC EACH 1.000 392.020 392.02 240.000 240.00 325.000 325.00

90005G, OUTLET PIPE GRATE, 600
90005 MISC EACH 3.000 168.540 505.62 176.650 529.95 400.000 1200.00

90005GG, WATERMAIN, TEE, 150
90005 MISC EACH 1.000 582.750 582.75 375.000 375.00 500.000 500.00

90005H, OUTLET PIPE GRATE, 855
90005 MISC EACH 2.000 209.820 419.64 136.890 273.78 400.000 800.00

90005HH, WATERMAIN, TEE, 200 X
90005 MISC EACH 1.000 4461.040 4461.04 3990.410 3990.41 9000.000 9000.00

90005J, MANHOLE, TYPE 3 MODIFI
STRUCTURE 7.0

90005 MISC EACH 3.000 269.950 809.85 215.870 647.61 650.000 1950.00
90005JJ, WATERMAIN, TEE, 250 X

90005 MISC EACH 1.000 7472.910 7472.91 20671.810 20671.81 16000.000 16000.00
90005K, MANHOLE, TYPE 3 MODIFI
STRUCTURE 8.0

90005 MISC EACH 1.000 86.010 86.01 30.000 30.00 200.000 200.00
90005KK, WATERMAIN, PLUG, 100

90005 MISC EACH 1.000 5133.550 5133.55 3865.000 3865.00 8000.000 8000.00
90005L, MANHOLE, TYPE 3 MODIFI
STRUCTURE 9.0

90005 MISC EACH 2.000 108.420 216.84 40.000 80.00 120.000 240.00
90005LL, WATERMAIN, PLUG, 150

90005 MISC EACH 1.000 16420.690 16420.69 22171.780 22171.78 25000.000 25000.00
90005M, MH, TYPE 3 MOD, HASELT
DRAINAGE STRUCTURE

90005 MISC EACH 14.000 1246.980 17457.72 1226.410 17169.74 1500.000 21000.00
90005MM, FIRE HYDRANT

90005 MISC EACH 62.000 181.860 11275.32 236.350 14653.70 150.000 9300.00
90005NN, CORPORATION, CURB STO
RECONNECTION

90005 MISC EACH 4.000 3736.700 14946.80 441.070 1764.28 2500.000 10000.00
90005P, REINFORCED CONCRETE BO
INLET STRUCTURE

90005 MISC EACH 43.000 148.500 6385.50 100.000 4300.00 100.000 4300.00
90005PP, SANITARY WYE, 200 X 1
CLEANOUT AND RECONNECTION

90005 MISC EACH 4.000 657.460 2629.84 475.000 1900.00 600.000 2400.00
90005Q, OUTLET PIPE GRATE, 915
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90005 MISC EACH 13.000 1491.920 19394.96 875.280 11378.64 1200.000 15600.00

90005QQ, SANITARY MANHOLE, 120
DIAMETER

90005 MISC EACH 1.000 8795.160 8795.16 20649.010 20649.01 13000.000 13000.00
90005R, MANHOLE, TYPE 3, MODIF
STRUCTURE 20.0

90005 MISC EACH 7.000 246.960 1728.72 184.910 1294.37 500.000 3500.00
90005RR, REMOVE AND SALVAGE FI

90005 MISC EACH 1.000 6263.590 6263.59 13179.170 13179.17 12500.000 12500.00
90005S, MANHOLE, TYPE 3, MODIF
STRUCTURE 17.0

90005 MISC EACH 6.000 492.420 2954.52 350.000 2100.00 200.000 1200.00
90005SS, SANITARY MANHOLE RIM

90005 MISC EACH 1.000 8795.160 8795.16 20626.580 20626.58 13000.000 13000.00
90005T, MANHOLE, TYPE 3, MODIF
STRUCTURE 18.0

90005 MISC EACH 16.000 197.570 3161.12 120.000 1920.00 200.000 3200.00
90005TT, SALVAGING EXISTING WA
AND BOX

90005 MISC EACH 1.000 8795.160 8795.16 20056.440 20056.44 11000.000 11000.00
90005U, MANHOLE, TYPE 3, MODIF
STRUCTURE 19.0

90005 MISC EACH 1.000 98.810 98.81 125.000 125.00 200.000 200.00
90005UU, ADJUSTING EXISTING VA

90005 MISC EACH 2.000 210.840 421.68 344.790 689.58 400.000 800.00
90005V, MANHOLE COVER, TYPE SP
100 MM CASTING

90005 MISC EACH 24.000 554.950 13318.80 365.580 8773.92 500.000 12000.00
90005VV, CONNECTION TO EXISTIN
WATERMAIN

90005 MISC EACH 21.000 481.010 10101.21 450.000 9450.00 550.000 11550.00
90005W, WATER VALVES & BOXES,

90005 MISC EACH 12.000 565.010 6780.12 250.000 3000.00 300.000 3600.00
90005WW, CONNECTION TO EXISTIN
SEWER

90005 MISC EACH 7.000 656.700 4596.90 500.000 3500.00 800.000 5600.00
90005X, WATER VALVES & BOXES,

90005 MISC EACH 3.000 2362.870 7088.61 4541.510 13624.53 2500.000 7500.00
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90005XX, SANITARY MANHOLE, 180
DIAMETER

90005 MISC EACH 21.000 923.180 19386.78 690.000 14490.00 1000.000 21000.00
90005Y, WATER VALVES & BOXES,

90005 MISC EACH 12.000 123.740 1484.88 73.610 883.32 200.000 2400.00
90005Z, WATERMAIN, REDUCERS, 1
150MM DIAMETER

90005 MISC EACH 2.000 3218.820 6437.64 5600.000 11200.00 3600.000 7200.00
90005ZZ, LIGHTING CABINET

90006 MISC MG 45.800 34.380 1574.60 25.140 1151.41 44.000 2015.20
90006A, MANAGEMENT OF PETROLEU
CONTAMINATED SOIL, SITE 1

90006 MISC MG 979.800 34.050 33362.19 36.410 35674.52 44.000 43111.20
90006B, MANAGEMENT OF PETROLEU
CONTAMINATED SOIL, SITE 2

90006 MISC MG 1000.000 34.040 34040.00 28.390 28390.00 44.000 44000.00
90006C, MANAGEMENT OF PETROLEU
CONTAMINATED SOIL, SITE 3

90006 MISC MG 865.300 34.060 29472.12 33.300 28814.49 44.000 38073.20
90006D, MANAGEMENT OF PETROLEU
CONTAMINATED SOIL, SITE 4

90006 MISC MG 905.100 34.060 30827.71 24.280 21975.83 44.000 39824.40
90006E, MANAGEMENT OF PETROLEU
CONTAMINATED SOIL, SITE 5

90012 MISC 40M 95.500 109.530 10460.12 98.000 9359.00 98.000 9359.00
90012A CONSTRUCTION STAKING, P

90017 MISC KL 2876.600 1.810 5206.65 1.000 2876.60 3.000 8629.80
90017A, MANAGEMENT OF PETROLEU
ATED GROUNDWATER, SITE 1, CITY

90017 MISC KL 2876.600 1.030 2962.90 2.000 5753.20 3.000 8629.80
90017B, MANAGEMENT OF PETROLEU
ATED GROUNDWATER, SITE 1, CHAN

90365 QMP, BASE COURSES MG 20286.000 0.390 7911.54 0.350 7100.10 0.350 7100.10
90401 QMP, PLACEMENT OF CONCRETE DAY 19.000 55.880 1061.72 50.000 950.00 50.000 950.00
90421 QMP, AGGREGATE FOR CONCRETE PA M2 28756.800 0.220 6326.50 0.250 7189.20 0.150 4313.52
90545 CONCRETE COLLAR EACH 2.000 729.740 1459.48 400.000 800.00 1000.000 2000.00
90780 CONSTRUCTION STAKING, STRUCTUR EACH 1.000 877.360 877.36 785.000 785.00 785.000 785.00

B-52-219
90781 CONSTRUCTION STAKING, STRUCTUR EACH 1.000 877.360 877.36 785.000 785.00 785.000 785.00

B-52-220

PROPOSAL TOTAL....... 4944995.29 4945096.79 5213054.65
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BIDDER NO 1: HENSHUE CONSTRUCTION, INC.
BIDDER NO 2: TIMME, INC.
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V
BIDDER NO 4: MANN BROS., INC.
BIDDER NO 5: A-1 EXCAVATING, INC.
BIDDER NO 6: JAMES CAPE & SONS CO.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 5.000 500.000 2500.00 500.000 2500.00 250.000 1250.00
20102 CLEARING 25MM 448.000 0.500 224.00 0.500 224.00 4.000 1792.00
20104 GRUBBING 40M 5.000 400.000 2000.00 400.000 2000.00 250.000 1250.00
20105 GRUBBING 25MM 448.000 1.000 448.00 1.000 448.00 4.000 1792.00
20330 REMOVING OLD CULVERTS EACH 16.000 650.000 10400.00 580.000 9280.00 150.000 2400.00
20401 REMOVING PAVEMENT M2 10058.000 2.140 21524.12 4.600 46266.80 3.600 36208.80
20405 REMOVING CURB AND GUTTER M 2499.000 6.600 16493.40 6.500 16243.50 6.600 16493.40
20406 REMOVING CONCRETE SIDEWALK M2 1413.500 2.400 3392.40 3.700 5229.95 3.600 5088.60
20410 REMOVING RAILROAD TRACK M 43.000 33.000 1419.00 46.000 1978.00 16.400 705.20
20412 REMOVING FENCE M 66.000 4.920 324.72 16.000 1056.00 5.000 330.00
20414 REMOVING MANHOLES EACH 5.000 500.000 2500.00 380.000 1900.00 250.000 1250.00
20416 REMOVING INLETS EACH 12.000 500.000 6000.00 220.000 2640.00 250.000 3000.00
20422 REMOVING CONCRETE BASES EACH 14.000 250.000 3500.00 125.000 1750.00 125.000 1750.00
20460 REMOVING BUILDING, STATION LS 1.000 2000.000 2000.00 8500.000 8500.00 3600.000 3600.00

1+620
20461 REMOVING BUILDING, STATION LS 1.000 2000.000 2000.00 4600.000 4600.00 2800.000 2800.00

1+890, LT
20462 REMOVING BUILDING, STATION LS 1.000 2000.000 2000.00 1600.000 1600.00 700.000 700.00

2+265.2
20463 REMOVING BUILDING, STATION LS 1.000 2000.000 2000.00 1600.000 1600.00 700.000 700.00

2+443.2
20464 REMOVING BUILDING, STATION LS 1.000 5000.000 5000.00 1600.000 1600.00 700.000 700.00

2+465
20465 REMOVING BUILDING, STATION LS 1.000 1000.000 1000.00 1600.000 1600.00 700.000 700.00

2+558, RT
20466 REMOVING BUILDING, STATION LS 1.000 2000.000 2000.00 1600.000 1600.00 700.000 700.00

2+560, LT
20467 REMOVING BUILDING, STATION LS 1.000 2000.000 2000.00 1600.000 1600.00 700.000 700.00

2+802
20496 SEALING PIPES EACH 2.000 150.000 300.00 570.000 1140.00 150.000 300.00
20503 UNCLASSIFIED EXCAVATION M3 22508.600 6.850 154183.91 4.450 100163.27 3.920 88233.71
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----------------------------------------------------------------------------------------------------------------------------------
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2000.000 2000.00 2000.000 2000.00 2000.000 2000.00

B-52-219
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3000.000 3000.00 3000.000 3000.00 3000.000 3000.00

B-52-220
21001 STRUCTURE BACKFILL M3 415.000 19.000 7885.00 19.000 7885.00 19.000 7885.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 18000.000 18000.00 1200.000 1200.00 5000.000 5000.00

1643-06-76
30404 CRUSHED AGGREGATE BASE COURSE MG 20286.000 9.360 189876.96 8.600 174459.60 10.500 213003.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 2310.000 1.170 2702.70 1.170 2702.70 1.170 2702.70
40301 QMP, ASPHALTIC MIXTURE MG 3967.000 1.500 5950.50 1.500 5950.50 1.500 5950.50
40501 ASPHALTIC MATERIAL FOR PLANT M MG 246.000 165.000 40590.00 165.000 40590.00 165.000 40590.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 980.000 22.440 21991.20 22.400 21952.00 22.440 21991.20
40714 ASPHALTIC CONCRETE PAVEMENT, T MG 2987.000 41.300 123363.10 41.300 123363.10 41.300 123363.10
41509 CONCRETE PAVEMENT, 225 MM M2 28456.000 26.570 756075.92 26.570 756075.92 29.200 830915.20
41519 H.E.S. CONCRETE PAVEMENT, 225 M2 301.000 31.350 9436.35 31.350 9436.35 38.900 11708.90
41605 CONCRETE DRIVEWAY, 150 MM M2 1046.700 30.000 31401.00 30.000 31401.00 31.000 32447.70
41653 PAVEMENT TIES EACH 672.000 6.000 4032.00 6.000 4032.00 6.000 4032.00
41654 DOWEL BARS EACH 480.000 7.000 3360.00 7.000 3360.00 10.000 4800.00
41665 CONCRETE PAVEMENT GAPS EACH 3.000 1000.000 3000.00 1000.000 3000.00 1000.000 3000.00
50201 CONCRETE MASONRY, BRIDGES M3 661.000 243.000 160623.00 243.000 160623.00 243.000 160623.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 71350.000 0.850 60647.50 0.850 60647.50 0.850 60647.50
50601 STRUCTURAL CARBON STEEL KG 75.000 11.000 825.00 11.000 825.00 11.000 825.00
50702 TREATED LUMBER AND TIMBER M3 0.200 2000.000 400.00 2000.000 400.00 2000.000 400.00
51121 STL PILE DEL & DRIVEN, HP 250M M 2028.000 55.000 111540.00 55.000 111540.00 55.000 111540.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 1280.000 15.000 19200.00 15.000 19200.00 15.000 19200.00
60102 CONCRETE CURB, TYPE D M 14.000 24.340 340.76 24.340 340.76 50.000 700.00
60123 CONCRETE CURB AND GUTTER, 750 M 4615.000 24.210 111729.15 24.210 111729.15 28.600 131989.00
60133 CONCRETE CURB AND GUTTER, 750 M 1763.000 24.210 42682.23 24.210 42682.23 33.250 58619.75
60204 CONCRETE SIDEWALK, 100 MM M2 5063.000 24.330 123182.79 24.330 123182.79 29.050 147080.15
60206 CONCRETE SIDEWALK, 150 MM M2 28.300 28.090 794.95 28.090 794.95 42.150 1192.85
60224 CONCRETE SAFETY ISLANDS M2 220.000 46.070 10135.40 46.070 10135.40 53.250 11715.00
60825 REINF CONC PIPE, CLASS III, SS M 68.000 115.000 7820.00 89.000 6052.00 147.050 9999.40
60826 REINF CONC PIPE, CLASS III, SS M 57.500 125.000 7187.50 98.000 5635.00 156.920 9022.90
60829 REINF CONC PIPE, CLASS III, SS M 97.000 145.000 14065.00 121.000 11737.00 213.250 20685.25
60850 REINF CONC PIPE, CLASS IV, SS, M 455.000 115.000 52325.00 89.000 40495.00 128.000 58240.00
60851 REINF CONC PIPE, CLASS IV, SS, M 115.000 125.000 14375.00 98.000 11270.00 143.240 16472.60
60852 REINF CONC PIPE, CLASS IV, SS, M 81.000 133.000 10773.00 106.000 8586.00 155.400 12587.40
60854 REINF CONC PIPE, CLASS IV, SS, M 82.000 149.000 12218.00 126.000 10332.00 195.100 15998.20
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61004 REINF CONC HE, CL HE-III, SS, M 10.500 179.000 1879.50 161.000 1690.50 222.480 2336.04
61008 REINF CONC HE, CL HE-III, SS, M 11.500 240.000 2760.00 227.000 2610.50 298.260 3429.99
61010 REINF CONC HE, CL HE-III SS, 1 M 302.500 390.000 117975.00 313.000 94682.50 396.230 119859.58
61110 MANHOLES, TYPE 1 EACH 3.000 600.000 1800.00 1270.000 3810.00 1250.000 3750.00
61112 MANHOLES, TYPE 3 EACH 6.000 1850.000 11100.00 2080.000 12480.00 1550.000 9300.00
61122 INLETS, TYPE 3 EACH 87.000 500.000 43500.00 590.000 51330.00 550.000 47850.00
61123 INLETS, TYPE 8 EACH 2.000 1100.000 2200.00 980.000 1960.00 1100.000 2200.00
61127 RECONSTRUCTING CATCH BASINS EACH 3.000 500.000 1500.00 1570.000 4710.00 400.000 1200.00
61128 RECONSTRUCTING MANHOLES EACH 4.000 500.000 2000.00 980.000 3920.00 400.000 1600.00
61129 RECONSTRUCTING INLETS EACH 1.000 500.000 500.00 3000.000 3000.00 250.000 250.00
61151 MANHOLE COVERS, TYPE J EACH 30.000 400.000 12000.00 210.000 6300.00 165.000 4950.00
61167 INLET COVERS, TYPE H EACH 97.000 475.000 46075.00 300.000 29100.00 235.000 22795.00
61170 INLET COVERS, TYPE MS EACH 2.000 225.000 450.00 200.000 400.00 170.000 340.00
61180 INLET COVERS, TYPE HM EACH 1.000 490.000 490.00 320.000 320.00 245.000 245.00
61182 ADJUSTING MANHOLE COVERS EACH 1.000 350.000 350.00 360.000 360.00 150.000 150.00
61183 ADJUSTING INLET COVERS EACH 1.000 250.000 250.00 360.000 360.00 150.000 150.00
61409 STEEL PLATE BEAM GUARD, CLASS M 12.000 65.600 787.20 33.500 402.00 33.500 402.00
61620 CHAIN LINK FENCE, GATES, EACH 3.000 600.000 1800.00 450.000 1350.00 450.000 1350.00

1.07 M
61910 MOBILIZATION LS 1.000 103700.000 103700.00 268500.000 268500.00 150400.000 150400.00
62002 CONCRETE MEDIAN BLUNT NOSE M2 6.000 41.000 246.00 41.000 246.00 50.000 300.00
62003 CONCRETE MEDIAN SLOPED NOSE M2 23.000 41.000 943.00 41.000 943.00 45.000 1035.00
62203 ASPHALTIC FLUMES M2 17.000 30.000 510.00 30.000 510.00 30.000 510.00
62401 WATER KL 1180.000 5.500 6490.00 5.700 6726.00 5.000 5900.00
62501 TOPSOIL M2 14308.000 2.050 29331.40 2.250 32193.00 3.600 51508.80
62811 EROSION BALES, DELIVERED EACH 100.000 4.000 400.00 6.000 600.00 6.000 600.00
62812 EROSION BALES, INSTALLED EACH 100.000 5.000 500.00 6.000 600.00 6.000 600.00
62817 SILT FENCE MAINTENANCE M 3000.000 0.320 960.00 0.500 1500.00 0.500 1500.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 1500.000 2.950 4425.00 3.280 4920.00 3.280 4920.00
62850 SILT FENCE, SILTY SOIL, INSTAL M 1500.000 2.950 4425.00 3.280 4920.00 3.280 4920.00
62905 FERTILIZER, TYPE B KG 495.000 0.950 470.25 1.000 495.00 1.000 495.00
63003 SEEDING, TEMPORARY KG 201.000 7.840 1575.84 13.000 2613.00 13.000 2613.00
63101 SODDING M2 14308.000 2.980 42637.84 2.700 38631.60 2.700 38631.60
63103 WATERING SODDED AREAS KL 1092.000 4.750 5187.00 4.000 4368.00 4.000 4368.00
63826 REMOVING SIGNS, TYPE I EACH 2.000 100.000 200.00 100.000 200.00 100.000 200.00
63831 REMOVING STRUCTURAL STEEL SIGN EACH 1.000 250.000 250.00 150.000 150.00 150.000 150.00
64210 FIELD LABORATORY LS 1.000 2000.000 2000.00 1600.000 1600.00 4000.000 4000.00
64220 FIELD OFFICE, TYPE C LS 1.000 6000.000 6000.00 5600.000 5600.00 6000.000 6000.00
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64302 TRAFFIC CONTROL, PROJECT LS 1.000 6000.000 6000.00 6000.000 6000.00 6000.000 6000.00

1643-06-76
64313 TRAFFIC CONTROL, DRUMS DAYS 8049.000 0.400 3219.60 0.400 3219.60 0.400 3219.60
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 13060.000 0.600 7836.00 0.600 7836.00 0.600 7836.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 24908.000 0.150 3736.20 0.150 3736.20 0.150 3736.20
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 2844.000 0.200 568.80 0.200 568.80 0.200 568.80
64326 TRAFFIC CONTROL, SIGNS DAYS 14552.000 0.500 7276.00 0.500 7276.00 0.500 7276.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 4111.000 2.860 11757.46 2.860 11757.46 2.860 11757.46
64618 PVMT MRKNG, CHANNELIZING, 200 M 557.000 5.900 3286.30 5.900 3286.30 5.900 3286.30
64642 REMOVING PAVEMENT MARKINGS M 176.000 1.000 176.00 1.000 176.00 1.000 176.00
64710 PVMT MRKNG, STOP LINE, 450 MM, M 195.000 25.000 4875.00 25.000 4875.00 25.000 4875.00
64722 PVMT MRKNG, CROSSWALK, 300 MM, M 1359.500 12.850 17469.58 12.850 17469.58 12.850 17469.58
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 6.000 134.000 804.00 134.000 804.00 134.000 804.00
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 20.000 134.000 2680.00 134.000 2680.00 134.000 2680.00
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 183.000 366.00 183.000 366.00 183.000 366.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 15.000 140.000 2100.00 140.000 2100.00 140.000 2100.00
64778 PAVEMENT MARKING, CURB, EPOXY M 81.000 13.000 1053.00 13.000 1053.00 13.000 1053.00
64782 PAVEMENT MARKING, CURB RAMP, E M 183.000 11.600 2122.80 11.600 2122.80 11.600 2122.80
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 44.000 64.000 2816.00 64.000 2816.00 64.000 2816.00
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 750.000 3.150 2362.50 3.150 2362.50 3.150 2362.50
65001 CONSTRUCTION STAKING, STORM SE M 3696.000 3.600 13305.60 3.000 11088.00 3.600 13305.60
65010 CONSTRUCTION STAKING, SUBGRADE M 2740.400 2.650 7262.06 3.000 8221.20 2.650 7262.06
65020 CONST STAKING, CRUSHED AGGR BA M 3574.400 1.850 6612.64 3.000 10723.20 1.850 6612.64
65030 CONST STAKING, CURB, GUTTER, A M 6230.000 3.300 20559.00 3.000 18690.00 3.300 20559.00
65216 NONMETALLIC CONDUIT, SCHEDULE M 27.000 11.480 309.96 11.000 297.00 11.000 297.00
65219 NONMETALLIC CONDUIT, SCHEDULE M 2932.500 13.940 40879.05 13.000 38122.50 13.000 38122.50
65221 NONMETALLIC CONDUIT, SCHEDULE M 339.000 17.550 5949.45 15.000 5085.00 15.000 5085.00
65250 LOOP DETECTOR CONDUIT M 580.000 11.480 6658.40 13.000 7540.00 13.000 7540.00
65301 PULL BOXES, STEEL, 300 X 600 M EACH 6.000 315.000 1890.00 320.000 1920.00 320.000 1920.00
65304 PULL BOXES, STEEL, 450 X 900 M EACH 33.000 320.000 10560.00 350.000 11550.00 350.000 11550.00
65306 PULL BOXES, STEEL, 600 X 900 M EACH 24.000 347.000 8328.00 380.000 9120.00 380.000 9120.00
65415 CONCRETE CONTROL CABINET BASES EACH 2.000 535.000 1070.00 500.000 1000.00 500.000 1000.00
65430 TRNSFRMR BASE STD, 288 MM BOLT EACH 12.000 235.000 2820.00 190.000 2280.00 190.000 2280.00
65566 ELECTRICAL WIRE, LIGHTING, NO. M 1334.000 1.670 2227.78 1.400 1867.60 1.400 1867.60
65569 ELECTRICAL WIRE, LIGHTING, NO. M 516.000 1.870 964.92 2.100 1083.60 2.100 1083.60
65571 ELECTRICAL WIRE, LIGHTING, NO. M 4503.000 2.620 11797.86 2.400 10807.20 2.400 10807.20
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 685.000 685.00 900.000 900.00 500.000 500.00

USH 14/STH 80 - LIGHTING
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65618 ELEC SERVICE, METER BREAKER PE LS 1.000 685.000 685.00 500.000 500.00 500.000 500.00

USH14/SIXTH ST - LIGHTING
65706 POLES, TYPE 6 EACH 29.000 721.000 20909.00 680.000 19720.00 680.000 19720.00
65905 LUMINAIRES, UTILITY, 250 W EACH 29.000 188.000 5452.00 185.000 5365.00 185.000 5365.00
65936 LUMNR ARMS TRUSS TYP, 115 MM C EACH 29.000 265.000 7685.00 230.000 6670.00 230.000 6670.00
66501 SAWING EXISTING PAVEMENT M 468.000 3.610 1689.48 4.900 2293.20 3.610 1689.48
66502 SAWING CONCRETE PAVEMENT, FULL M 765.500 6.720 5144.16 9.800 7501.90 6.720 5144.16
90001 MISC M 63.000 75.000 4725.00 78.000 4914.00 15.000 945.00

90001A, REMOVE STORM SEWER, 30
90001 MISC M 49.000 25.000 1225.00 25.000 1225.00 47.500 2327.50

90001AA, CONCRETE CURB AND GUT
MM, TYPE D

90001 MISC M 31.000 75.000 2325.00 78.000 2418.00 32.800 1016.80
90001B, REMOVE STORM SEWER, 37

90001 MISC M 8.000 125.000 1000.00 74.000 592.00 25.000 200.00
90001BB, WATER SERVICE, 25 mm

90001 MISC M 228.000 12.000 2736.00 6.000 1368.00 6.000 1368.00
90001C, SALVAGE CHAIN LINK FEN

90001 MISC M 35.000 89.000 3115.00 93.000 3255.00 98.400 3444.00
90001CC, WATER SERVICE, 39 mm

90001 MISC M 113.000 58.000 6554.00 22.000 2486.00 22.000 2486.00
90001D, PLACE SALVAGED CHAIN L

90001 MISC M 505.000 191.000 96455.00 171.000 86355.00 262.300 132461.50
90001E, REINF CONC HORIZ ELLIP
CLASS HE-IV, STORM SEWER, 610

90001 MISC M 129.500 245.000 31727.50 227.000 29396.50 354.300 45881.85
90001F, REINF CONC HORIZ ELLIP
CLASS HE-IV, STORM SEWER, 855

90001 MISC M 31.000 515.000 15965.00 433.000 13423.00 400.230 12407.13
90001G, PRECAST CONCRETE BOX C
E, CLASS IV, STORM SEWER, 915

90001 MISC M 982.500 660.000 648450.00 608.000 597360.00 574.130 564082.73
90001H, PRECAST CONCRETE BOX C
E, CLASS IV, STORM SEWER, 915

90001 MISC M 695.000 545.000 378775.00 523.000 363485.00 507.210 352510.95
90001J, PRECAST CONCRETE BOX C
E, CLASS IV, STORM SEWER, 915

90001 MISC M 508.500 147.000 74749.50 106.000 53901.00 91.860 46710.81
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90001L, DUCTILE IRON WATERMAIN
90001 MISC M 351.500 157.000 55185.50 114.000 40071.00 98.420 34594.63

90001M, DUCTILE IRON WATERMAIN
90001 MISC M 951.500 163.000 155094.50 124.000 117986.00 33.000 31399.50

90001N, DUCTILE IRON WATERMAIN
90001 MISC M 911.000 142.000 129362.00 118.000 107498.00 278.870 254050.57

90001P, PVC SANITARY SEWER, 20
90001 MISC M 358.500 57.500 20613.75 77.000 27604.50 114.830 41166.56

90001Q, SANITARY LATERAL, 100
90001 MISC M 10.000 58.000 580.00 88.000 880.00 118.080 1180.80

90001R, SANITARY LATERAL, 150
90001 MISC M 595.000 71.000 42245.00 79.000 47005.00 59.050 35134.75

90001S, WATER SERVICE, 19 mm
90001 MISC M 90.800 100.000 9080.00 106.000 9624.80 118.080 10721.66

90001T, DUCTILE IRON HYDRANT L
150MM

90001 MISC M 1811.500 1.650 2988.98 4.000 7246.00 1.650 2988.98
90001U, CONSTRUCTION STAKING,

90001 MISC M 911.000 2.100 1913.10 5.700 5192.70 2.100 1913.10
90001V, CONSTRUCTION STAKING,
SEWER MAIN

90001 MISC M 1000.000 2.500 2500.00 21.000 21000.00 3.280 3280.00
90001W, ABANDON EXISTING WATER

90001 MISC M 123.000 13.000 1599.00 33.000 4059.00 4.040 496.92
90001X, ABANDON EXISTING SANIT
MAIN

90001 MISC M 440.000 21.500 9460.00 68.000 29920.00 9.840 4329.60
90001Y, REMOVE EXISTING WATERM

90001 MISC M 202.000 25.500 5151.00 68.000 13736.00 16.400 3312.80
90001Z, REMOVE EXISTING SANITA
MAIN

90002 MISC M2 19.400 323.190 6269.89 300.000 5820.00 300.000 5820.00
90002A, QUARRY LIMESTONE RETAI

90002 MISC M2 55.000 330.000 18150.00 85.000 4675.00 500.000 27500.00
90002B, DRAINAGE CHANNEL WALL

90002 MISC M2 43.000 410.000 17630.00 540.000 23220.00 650.000 27950.00
90002C, DRAINAGE CHANNEL WALL

90002 MISC M2 11126.200 0.590 6564.46 0.920 10236.10 0.920 10236.10
90002D, PREPARATION OF LAWN TY

90003 MISC M3 997.000 15.000 14955.00 6.500 6480.50 10.460 10428.62
90003A, GRANULAR BACKFILL FOR

90003 MISC M3 768.000 15.000 11520.00 6.500 4992.00 15.000 11520.00
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90003B, GRANULAR BACKFILL FOR
SEWER

90004 MISC LS 1.000 300.000 300.00 1500.000 1500.00 10000.000 10000.00
90004A, REMOVING RETAINING WAL

90004 MISC LS 1.000 2800.000 2800.00 5500.000 5500.00 15000.000 15000.00
90004B, SALVAGE AND PLACE TRAS

90004 MISC LS 1.000 1800.000 1800.00 2500.000 2500.00 10000.000 10000.00
90004C, TRASH GUARD

90005 MISC EACH 1.000 9800.000 9800.00 14000.000 14000.00 500.000 500.00
90005A, MANHOLE, TYPE 3 MODIFI
STRUCTURE 34.0

90005 MISC EACH 1.000 90.000 90.00 255.000 255.00 150.000 150.00
90005AA, WATERMAIN, REDUCERS,
250MM

90005 MISC EACH 27.000 365.000 9855.00 450.000 12150.00 450.000 12150.00
90005AAA, PULL BOXES, STEEL, 6
MM

90005 MISC EACH 2.000 250.000 500.00 300.000 600.00 50.000 100.00
90005B, REMOVING FLASHING WARN

90005 MISC EACH 4.000 75.000 300.00 170.000 680.00 150.000 600.00
90005BB, WATERMAIN, REDUCERS,
200MM

90005 MISC EACH 29.000 465.000 13485.00 380.000 11020.00 380.000 11020.00
90005BBB, CONCRETE BASE, TYPE

90005 MISC EACH 9.000 685.000 6165.00 1400.000 12600.00 500.000 4500.00
90005C, TRASH GUARD SUPPORTS

90005 MISC EACH 3.000 92.000 276.00 175.000 525.00 170.000 510.00
90005CC, WATERMAIN, REDUCERS,
250MM

90005 MISC EACH 9.000 18500.000 166500.00 26000.000 234000.00 13000.000 117000.00
90005D, TRANSVERSE DRAINAGE ST

90005 MISC EACH 7.000 230.000 1610.00 400.000 2800.00 250.000 1750.00
90005DD, WATERMAIN, CROSS, 100

90005 MISC EACH 1.000 260.000 260.00 490.000 490.00 270.000 270.00
90005EE, WATERMAIN, CROSS, 200

90005 MISC EACH 1.000 173.000 173.00 300.000 300.00 175.000 175.00
90005F, OUTLET PIPE GRATE, 375

90005 MISC EACH 1.000 250.000 250.00 335.000 335.00 170.000 170.00
90005FF, WATERMAIN, TEE, 100 X

90005 MISC EACH 1.000 430.000 430.00 360.000 360.00 250.000 250.00
90005G, OUTLET PIPE GRATE, 600

90005 MISC EACH 3.000 130.000 390.00 250.000 750.00 170.000 510.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 198
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119026

90005GG, WATERMAIN, TEE, 150
90005 MISC EACH 1.000 900.000 900.00 475.000 475.00 325.000 325.00

90005H, OUTLET PIPE GRATE, 855
90005 MISC EACH 2.000 145.000 290.00 335.000 670.00 180.000 360.00

90005HH, WATERMAIN, TEE, 200 X
90005 MISC EACH 1.000 9000.000 9000.00 14000.000 14000.00 9000.000 9000.00

90005J, MANHOLE, TYPE 3 MODIFI
STRUCTURE 7.0

90005 MISC EACH 3.000 215.000 645.00 430.000 1290.00 210.000 630.00
90005JJ, WATERMAIN, TEE, 250 X

90005 MISC EACH 1.000 17100.000 17100.00 26000.000 26000.00 16000.000 16000.00
90005K, MANHOLE, TYPE 3 MODIFI
STRUCTURE 8.0

90005 MISC EACH 1.000 20.000 20.00 125.000 125.00 30.000 30.00
90005KK, WATERMAIN, PLUG, 100

90005 MISC EACH 1.000 9500.000 9500.00 14000.000 14000.00 9000.000 9000.00
90005L, MANHOLE, TYPE 3 MODIFI
STRUCTURE 9.0

90005 MISC EACH 2.000 25.000 50.00 145.000 290.00 35.000 70.00
90005LL, WATERMAIN, PLUG, 150

90005 MISC EACH 1.000 46000.000 46000.00 28000.000 28000.00 25000.000 25000.00
90005M, MH, TYPE 3 MOD, HASELT
DRAINAGE STRUCTURE

90005 MISC EACH 14.000 1400.000 19600.00 1700.000 23800.00 1600.000 22400.00
90005MM, FIRE HYDRANT

90005 MISC EACH 62.000 100.000 6200.00 395.000 24490.00 190.000 11780.00
90005NN, CORPORATION, CURB STO
RECONNECTION

90005 MISC EACH 4.000 1600.000 6400.00 730.000 2920.00 10000.000 40000.00
90005P, REINFORCED CONCRETE BO
INLET STRUCTURE

90005 MISC EACH 43.000 150.000 6450.00 125.000 5375.00 30.000 1290.00
90005PP, SANITARY WYE, 200 X 1
CLEANOUT AND RECONNECTION

90005 MISC EACH 4.000 1100.000 4400.00 550.000 2200.00 410.000 1640.00
90005Q, OUTLET PIPE GRATE, 915

90005 MISC EACH 13.000 1200.000 15600.00 1750.000 22750.00 1800.000 23400.00
90005QQ, SANITARY MANHOLE, 120
DIAMETER

90005 MISC EACH 1.000 14000.000 14000.00 24000.000 24000.00 13000.000 13000.00
90005R, MANHOLE, TYPE 3, MODIF
STRUCTURE 20.0
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90005 MISC EACH 7.000 1000.000 7000.00 400.000 2800.00 200.000 1400.00

90005RR, REMOVE AND SALVAGE FI
90005 MISC EACH 1.000 13500.000 13500.00 15000.000 15000.00 13000.000 13000.00

90005S, MANHOLE, TYPE 3, MODIF
STRUCTURE 17.0

90005 MISC EACH 6.000 350.000 2100.00 740.000 4440.00 125.000 750.00
90005SS, SANITARY MANHOLE RIM

90005 MISC EACH 1.000 14000.000 14000.00 24000.000 24000.00 13500.000 13500.00
90005T, MANHOLE, TYPE 3, MODIF
STRUCTURE 18.0

90005 MISC EACH 16.000 600.000 9600.00 250.000 4000.00 150.000 2400.00
90005TT, SALVAGING EXISTING WA
AND BOX

90005 MISC EACH 1.000 12500.000 12500.00 22000.000 22000.00 12000.000 12000.00
90005U, MANHOLE, TYPE 3, MODIF
STRUCTURE 19.0

90005 MISC EACH 1.000 150.000 150.00 185.000 185.00 75.000 75.00
90005UU, ADJUSTING EXISTING VA

90005 MISC EACH 2.000 250.000 500.00 215.000 430.00 150.000 300.00
90005V, MANHOLE COVER, TYPE SP
100 MM CASTING

90005 MISC EACH 24.000 2000.000 48000.00 680.000 16320.00 500.000 12000.00
90005VV, CONNECTION TO EXISTIN
WATERMAIN

90005 MISC EACH 21.000 430.000 9030.00 575.000 12075.00 420.000 8820.00
90005W, WATER VALVES & BOXES,

90005 MISC EACH 12.000 350.000 4200.00 875.000 10500.00 150.000 1800.00
90005WW, CONNECTION TO EXISTIN
SEWER

90005 MISC EACH 7.000 600.000 4200.00 750.000 5250.00 550.000 3850.00
90005X, WATER VALVES & BOXES,

90005 MISC EACH 3.000 2200.000 6600.00 2800.000 8400.00 2200.000 6600.00
90005XX, SANITARY MANHOLE, 180
DIAMETER

90005 MISC EACH 21.000 900.000 18900.00 1000.000 21000.00 790.000 16590.00
90005Y, WATER VALVES & BOXES,

90005 MISC EACH 12.000 55.000 660.00 135.000 1620.00 150.000 1800.00
90005Z, WATERMAIN, REDUCERS, 1
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150MM DIAMETER
90005 MISC EACH 2.000 2880.000 5760.00 3600.000 7200.00 3600.000 7200.00

90005ZZ, LIGHTING CABINET
90006 MISC MG 45.800 27.000 1236.60 33.500 1534.30 50.000 2290.00

90006A, MANAGEMENT OF PETROLEU
CONTAMINATED SOIL, SITE 1

90006 MISC MG 979.800 27.000 26454.60 33.500 32823.30 40.000 39192.00
90006B, MANAGEMENT OF PETROLEU
CONTAMINATED SOIL, SITE 2

90006 MISC MG 1000.000 27.000 27000.00 33.500 33500.00 40.000 40000.00
90006C, MANAGEMENT OF PETROLEU
CONTAMINATED SOIL, SITE 3

90006 MISC MG 865.300 27.000 23363.10 33.500 28987.55 40.000 34612.00
90006D, MANAGEMENT OF PETROLEU
CONTAMINATED SOIL, SITE 4

90006 MISC MG 905.100 27.000 24437.70 33.500 30320.85 40.000 36204.00
90006E, MANAGEMENT OF PETROLEU
CONTAMINATED SOIL, SITE 5

90012 MISC 40M 95.500 98.000 9359.00 100.000 9550.00 98.000 9359.00
90012A CONSTRUCTION STAKING, P

90017 MISC KL 2876.600 1.000 2876.60 3.000 8629.80 3.000 8629.80
90017A, MANAGEMENT OF PETROLEU
ATED GROUNDWATER, SITE 1, CITY

90017 MISC KL 2876.600 1.000 2876.60 3.000 8629.80 3.000 8629.80
90017B, MANAGEMENT OF PETROLEU
ATED GROUNDWATER, SITE 1, CHAN

90365 QMP, BASE COURSES MG 20286.000 0.350 7100.10 0.250 5071.50 0.250 5071.50
90401 QMP, PLACEMENT OF CONCRETE DAY 19.000 50.000 950.00 50.000 950.00 300.000 5700.00
90421 QMP, AGGREGATE FOR CONCRETE PA M2 28756.800 0.250 7189.20 0.200 5751.36 0.250 7189.20
90545 CONCRETE COLLAR EACH 2.000 1500.000 3000.00 1265.000 2530.00 150.000 300.00
90780 CONSTRUCTION STAKING, STRUCTUR EACH 1.000 785.000 785.00 800.000 800.00 785.000 785.00

B-52-219
90781 CONSTRUCTION STAKING, STRUCTUR EACH 1.000 785.000 785.00 800.000 800.00 99999999 99999999.00

B-52-220

PROPOSAL TOTAL....... 5392272.87 5462360.77 105434179.26
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STATE PROJECT(S): 7100-02-71 LOCATION 41/MONROE COUNTY
SPARTA-CATARACT//SOUTH SECTION
CTH B
MONROE COUNTY

TYPE OF WORK:

BIDDER NO 1: ST.JOSEPH CONST CO.,INC.& ST.JOSEPH CONT
BIDDER NO 2: EARTH, INC.
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V
BIDDER NO 4: JAMES THIEDING CONSTRUCTION COMPANY, INC
BIDDER NO 5: E & H EARTH MOVERS, INC.
BIDDER NO 6: MASHUDA CONTRACTORS,INC.
BIDDER NO 7: H. JAMES & SONS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 16.000 200.000 3200.00 197.000 3152.00 300.000 4800.00
20102 CLEARING 25MM 30.000 10.000 300.00 10.000 300.00 6.000 180.00
20104 GRUBBING 40M 16.000 200.000 3200.00 265.000 4240.00 300.000 4800.00
20105 GRUBBING 25MM 30.000 10.000 300.00 10.000 300.00 12.000 360.00
20301 REMOVING OLD CULVERT, STATION LS 1.000 2000.000 2000.00 2000.000 2000.00 1200.000 1200.00

12+735
20408 REMOVING MASONRY M3 15.000 40.000 600.00 100.000 1500.00 60.000 900.00
20411 REMOVING GUARDRAIL M 92.000 4.000 368.00 5.000 460.00 4.000 368.00
20412 REMOVING FENCE M 1222.000 1.750 2138.50 1.200 1466.40 1.200 1466.40
20503 UNCLASSIFIED EXCAVATION M3 63108.000 2.370 149565.96 2.400 151459.20 2.670 168498.36
20505 MARSH EXCAVATION M3 2063.000 2.370 4889.31 3.000 6189.00 2.670 5508.21
20811 SELECTED BORROW EXCAVATION M3 2579.000 4.000 10316.00 3.500 9026.50 2.670 6885.93
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 5000.000 5000.00 800.000 800.00
30404 CRUSHED AGGREGATE BASE COURSE MG 25426.000 9.900 251717.40 10.000 254260.00 10.280 261379.28
40204 ASPHALTIC MATERIAL FOR TACK CO L 3813.000 0.530 2020.89 0.530 2020.89 0.530 2020.89
40301 QMP, ASPHALTIC MIXTURE MG 7925.000 0.850 6736.25 0.850 6736.25 0.850 6736.25
40501 ASPHALTIC MATERIAL FOR PLANT M MG 476.000 165.000 78540.00 165.000 78540.00 165.000 78540.00
40714 ASPHALTIC CONCRETE PAVEMENT, T MG 7925.000 27.480 217779.00 27.480 217779.00 27.480 217779.00
52103 CORRUGATED STEEL CULVERT PIPE, M 7.800 44.000 343.20 45.000 351.00 62.000 483.60
52104 CORRUGATED STEEL CULVERT PIPE, M 5.200 47.000 244.40 49.500 257.40 72.000 374.40
52105 CORRUGATED STEEL CULVERT PIPE, M 154.300 50.000 7715.00 61.000 9412.30 62.000 9566.60
52107 CORRUGATED STEEL CULVERT PIPE, M 66.200 62.000 4104.40 75.000 4965.00 82.000 5428.40
52109 CORRUGATED STEEL CULVERT PIPE, M 54.300 71.000 3855.30 97.500 5294.25 105.000 5701.50
52137 CORRUGATED STEEL PIPE ARCH, 56 M 18.700 62.000 1159.40 62.000 1159.40 82.000 1533.40
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52138 CORRUGATED STEEL PIPE ARCH, 68 M 24.500 70.000 1715.00 70.000 1715.00 92.000 2254.00
52140 CORRUGATED STEEL PIPE ARCH, 10 M 18.400 102.000 1876.80 100.000 1840.00 128.000 2355.20
52141 CORRUGATED STEEL PIPE ARCH, 11 M 58.700 112.000 6574.40 145.000 8511.50 167.000 9802.90
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 68.000 136.00 70.000 140.00 80.000 160.00
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 6.000 85.000 510.00 80.000 480.00 100.000 600.00
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 110.000 440.00 110.000 440.00 130.000 520.00
52152 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 150.000 600.00 220.000 880.00 200.000 800.00
52163 STL APRON ENDWL FR PIPE ARCH, EACH 2.000 95.000 190.00 95.000 190.00 120.000 240.00
52164 STL APRON ENDWL FR PIPE ARCH, EACH 2.000 110.000 220.00 110.000 220.00 140.000 280.00
52166 STL APRON ENDWL FR PIPE ARCH, EACH 2.000 195.000 390.00 270.000 540.00 260.000 520.00
52167 STL APRON ENDWL FR PIPE ARCH, EACH 4.000 330.000 1320.00 450.000 1800.00 400.000 1600.00
52177 STL APRN ENDWL FR CLVT PIPE SL EACH 2.000 140.000 280.00 185.000 370.00 250.000 500.00
52178 STL APRN ENDWL FR CLVT PIPE SL EACH 22.000 245.000 5390.00 300.000 6600.00 350.000 7700.00
52180 STL APRN ENDWL FR CLVT PIPE SL EACH 4.000 330.000 1320.00 460.000 1840.00 450.000 1800.00
52181 STL APRN ENDWL FR CLVT PIPE SL EACH 2.000 800.000 1600.00 1050.000 2100.00 1000.000 2000.00
52205 RCCP, CL III, 600 MM M 13.000 127.000 1651.00 120.000 1560.00 128.000 1664.00
52264 RCCP, APRON ENDWALLS, 600 MM EACH 1.000 360.000 360.00 400.000 400.00 300.000 300.00
60136 CONCRETE CURB AND GUTTER, 750 M 1054.000 23.500 24769.00 22.750 23978.50 24.600 25928.40
60170 CONCRETE CURB AND GUTTER, 900 M 96.000 38.000 3648.00 37.160 3567.36 32.800 3148.80
60601 RIPRAP M3 46.000 45.000 2070.00 58.000 2668.00 40.000 1840.00
61122 INLETS, TYPE 3 EACH 1.000 500.000 500.00 700.000 700.00 700.000 700.00
61172 INLET COVERS, TYPE HM-GJ EACH 1.000 300.000 300.00 350.000 350.00 330.000 330.00
61408 STEEL PLATE BEAM GUARD, CLASS M 82.140 32.800 2694.19 45.000 3696.30 32.800 2694.19
61422 MARKER POSTS FOR RIGHT OF WAY EACH 102.000 40.000 4080.00 52.000 5304.00 40.000 4080.00
61434 STL PLT BM GRD, SLOT RAIL TERM EACH 2.000 1600.000 3200.00 2500.000 5000.00 1600.000 3200.00
61910 MOBILIZATION LS 1.000 10100.000 10100.00 10000.000 10000.00 20000.000 20000.00
62111 LANDMARK REF MONUMENTS & CAST EACH 1.000 600.000 600.00 450.000 450.00 350.000 350.00
62203 ASPHALTIC FLUMES M2 83.000 68.000 5644.00 68.000 5644.00 68.000 5644.00
62505 SALVAGED TOPSOIL M2 62300.000 0.480 29904.00 0.640 39872.00 0.500 31150.00
62702 MULCHING M2 112890.000 0.110 12417.90 0.120 13546.80 0.110 12417.90
62811 EROSION BALES, DELIVERED EACH 150.000 5.000 750.00 4.000 600.00 5.000 750.00
62812 EROSION BALES, INSTALLED EACH 150.000 5.000 750.00 4.000 600.00 5.000 750.00
62817 SILT FENCE MAINTENANCE M 2559.000 0.010 25.59 0.100 255.90 0.010 25.59
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 200.000 400.00 200.000 400.00 200.000 400.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 200.000 200.00 100.000 100.00
62824 EROSION MAT, DELIVERED, CLASS M2 10575.000 0.510 5393.25 0.600 6345.00 0.510 5393.25
62825 EROSION MAT, INSTALLED, CLASS M2 10575.000 0.510 5393.25 0.600 6345.00 0.510 5393.25
62832 EROSION MAT, DELIVERED, CLASS M2 10230.000 0.950 9718.50 0.700 7161.00 0.950 9718.50
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62833 EROSION MAT, INSTALLED, CLASS M2 10230.000 0.510 5217.30 0.600 6138.00 0.510 5217.30
62848 SILT FENCE, SILTY SOIL, DELIVE M 2559.000 3.400 8700.60 3.000 7677.00 2.560 6551.04
62850 SILT FENCE, SILTY SOIL, INSTAL M 2559.000 3.400 8700.60 3.000 7677.00 3.280 8393.52
62905 FERTILIZER, TYPE B KG 4052.000 0.570 2309.64 0.600 2431.20 0.570 2309.64
63003 SEEDING, TEMPORARY KG 872.000 4.250 3706.00 3.800 3313.60 4.250 3706.00
63009 SEEDING, MIXTURE NO. 20 KG 1460.000 8.800 12848.00 9.200 13432.00 8.800 12848.00
63011 SEEDING, MIXTURE NO. 40 KG 285.000 9.800 2793.00 10.000 2850.00 9.800 2793.00
63404 WOOD POSTS, 100 X 100 MM X 4.9 EACH 4.000 38.000 152.00 40.000 160.00 38.000 152.00
63702 SIGNS, TYPE II, REFLECTIVE M2 3.060 198.000 605.88 102.000 312.12 198.000 605.88
63822 MOVING SIGNS, TYPE II EACH 4.000 40.000 160.00 75.000 300.00 40.000 160.00
63827 REMOVING SIGNS, TYPE II EACH 1.000 25.000 25.00 20.000 20.00 25.000 25.00
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 3000.000 3000.00 3000.000 3000.00
64210 FIELD LABORATORY LS 1.000 1400.000 1400.00 3000.000 3000.00 1000.000 1000.00
64301 TRAFFIC CONTROL LS 1.000 3305.000 3305.00 3600.000 3600.00 2210.000 2210.00
64505 GEOTEXTILE FABRIC, TYPE R M2 102.000 2.250 229.50 3.000 306.00 3.000 306.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 12040.000 0.720 8668.80 0.720 8668.80 0.720 8668.80
64636 LOCATING NO-PASSING ZONES KM 3.460 201.320 696.57 200.000 692.00 200.000 692.00
65010 CONSTRUCTION STAKING, SUBGRADE M 3567.000 1.320 4708.44 1.350 4815.45 2.660 9488.22
65020 CONST STAKING, CRUSHED AGGR BA M 3567.000 1.200 4280.40 1.350 4815.45 2.660 9488.22
65030 CONST STAKING, CURB, GUTTER, A M 1150.000 2.000 2300.00 1.000 1150.00 2.470 2840.50
66501 SAWING EXISTING PAVEMENT M 38.000 10.000 380.00 7.000 266.00 12.000 456.00
90001 MISC M 3567.000 1.320 4708.44 2.700 9630.90 2.640 9416.88

90001A PRELIMINARY CONSTRUCTIO
90365 QMP, BASE COURSES MG 26611.000 0.340 9047.74 0.250 6652.75 0.250 6652.75
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 23.000 25.000 575.00 23.000 529.00 20.000 460.00
90785 CONSTRUCTION STAKING, PIPE CUL EACH 28.000 100.000 2800.00 50.000 1400.00 134.090 3754.52

PROPOSAL TOTAL....... 991441.80 1025016.22 1053615.47
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BIDDER NO 1: ST.JOSEPH CONST CO.,INC.& ST.JOSEPH CONT
BIDDER NO 2: EARTH, INC.
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V
BIDDER NO 4: JAMES THIEDING CONSTRUCTION COMPANY, INC
BIDDER NO 5: E & H EARTH MOVERS, INC.
BIDDER NO 6: MASHUDA CONTRACTORS,INC.
BIDDER NO 7: H. JAMES & SONS, INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 16.000 320.000 5120.00 300.000 4800.00 165.000 2640.00
20102 CLEARING 25MM 30.000 10.000 300.00 10.000 300.00 10.000 300.00
20104 GRUBBING 40M 16.000 320.000 5120.00 300.000 4800.00 165.000 2640.00
20105 GRUBBING 25MM 30.000 10.000 300.00 10.000 300.00 10.000 300.00
20301 REMOVING OLD CULVERT, STATION LS 1.000 1850.000 1850.00 1000.000 1000.00 2000.000 2000.00

12+735
20408 REMOVING MASONRY M3 15.000 30.000 450.00 20.000 300.00 12.500 187.50
20411 REMOVING GUARDRAIL M 92.000 4.000 368.00 4.000 368.00 3.610 332.12
20412 REMOVING FENCE M 1222.000 1.750 2138.50 1.750 2138.50 1.640 2004.08
20503 UNCLASSIFIED EXCAVATION M3 63108.000 2.810 177333.48 3.570 225295.56 3.250 205101.00
20505 MARSH EXCAVATION M3 2063.000 1.050 2166.15 3.700 7633.10 4.000 8252.00
20811 SELECTED BORROW EXCAVATION M3 2579.000 1.050 2707.95 4.800 12379.20 5.250 13539.75
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 10000.000 10000.00 500.000 500.00
30404 CRUSHED AGGREGATE BASE COURSE MG 25426.000 11.030 280448.78 12.090 307400.34 13.000 330538.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 3813.000 0.530 2020.89 0.530 2020.89 0.530 2020.89
40301 QMP, ASPHALTIC MIXTURE MG 7925.000 0.850 6736.25 0.850 6736.25 0.850 6736.25
40501 ASPHALTIC MATERIAL FOR PLANT M MG 476.000 165.000 78540.00 165.000 78540.00 165.000 78540.00
40714 ASPHALTIC CONCRETE PAVEMENT, T MG 7925.000 27.480 217779.00 27.480 217779.00 27.480 217779.00
52103 CORRUGATED STEEL CULVERT PIPE, M 7.800 48.000 374.40 40.000 312.00 50.000 390.00
52104 CORRUGATED STEEL CULVERT PIPE, M 5.200 54.000 280.80 46.500 241.80 60.000 312.00
52105 CORRUGATED STEEL CULVERT PIPE, M 154.300 61.000 9412.30 53.000 8177.90 65.000 10029.50
52107 CORRUGATED STEEL CULVERT PIPE, M 66.200 74.000 4898.80 66.000 4369.20 82.000 5428.40
52109 CORRUGATED STEEL CULVERT PIPE, M 54.300 95.000 5158.50 87.000 4724.10 98.000 5321.40
52137 CORRUGATED STEEL PIPE ARCH, 56 M 18.700 72.000 1346.40 62.000 1159.40 66.000 1234.20
52138 CORRUGATED STEEL PIPE ARCH, 68 M 24.500 82.000 2009.00 72.000 1764.00 72.000 1764.00
52140 CORRUGATED STEEL PIPE ARCH, 10 M 18.400 118.000 2171.20 131.000 2410.40 115.000 2116.00
52141 CORRUGATED STEEL PIPE ARCH, 11 M 58.700 161.000 9450.70 149.000 8746.30 132.000 7748.40
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 105.000 210.00 103.000 206.00 185.000 370.00
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 6.000 125.000 750.00 135.000 810.00 200.000 1200.00
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 155.000 620.00 195.000 780.00 250.000 1000.00
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52152 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 218.000 872.00 294.000 1176.00 350.000 1400.00
52163 STL APRON ENDWL FR PIPE ARCH, EACH 2.000 150.000 300.00 180.000 360.00 200.000 400.00
52164 STL APRON ENDWL FR PIPE ARCH, EACH 2.000 180.000 360.00 215.000 430.00 225.000 450.00
52166 STL APRON ENDWL FR PIPE ARCH, EACH 2.000 295.000 590.00 355.000 710.00 350.000 700.00
52167 STL APRON ENDWL FR PIPE ARCH, EACH 4.000 445.000 1780.00 490.000 1960.00 450.000 1800.00
52177 STL APRN ENDWL FR CLVT PIPE SL EACH 2.000 290.000 580.00 200.000 400.00 300.000 600.00
52178 STL APRN ENDWL FR CLVT PIPE SL EACH 22.000 370.000 8140.00 320.000 7040.00 350.000 7700.00
52180 STL APRN ENDWL FR CLVT PIPE SL EACH 4.000 585.000 2340.00 465.000 1860.00 450.000 1800.00
52181 STL APRN ENDWL FR CLVT PIPE SL EACH 2.000 1080.000 2160.00 935.000 1870.00 875.000 1750.00
52205 RCCP, CL III, 600 MM M 13.000 125.000 1625.00 131.000 1703.00 115.000 1495.00
52264 RCCP, APRON ENDWALLS, 600 MM EACH 1.000 600.000 600.00 305.000 305.00 400.000 400.00
60136 CONCRETE CURB AND GUTTER, 750 M 1054.000 25.000 26350.00 23.750 25032.50 24.580 25907.32
60170 CONCRETE CURB AND GUTTER, 900 M 96.000 40.000 3840.00 37.360 3586.56 31.830 3055.68
60601 RIPRAP M3 46.000 38.000 1748.00 59.000 2714.00 65.430 3009.78
61122 INLETS, TYPE 3 EACH 1.000 700.000 700.00 500.000 500.00 500.000 500.00
61172 INLET COVERS, TYPE HM-GJ EACH 1.000 600.000 600.00 375.000 375.00 400.000 400.00
61408 STEEL PLATE BEAM GUARD, CLASS M 82.140 32.800 2694.19 32.800 2694.19 32.870 2699.94
61422 MARKER POSTS FOR RIGHT OF WAY EACH 102.000 40.000 4080.00 40.000 4080.00 52.000 5304.00
61434 STL PLT BM GRD, SLOT RAIL TERM EACH 2.000 1600.000 3200.00 1600.000 3200.00 1700.000 3400.00
61910 MOBILIZATION LS 1.000 6600.000 6600.00 12000.000 12000.00 19000.000 19000.00
62111 LANDMARK REF MONUMENTS & CAST EACH 1.000 350.000 350.00 350.000 350.00 325.000 325.00
62203 ASPHALTIC FLUMES M2 83.000 68.000 5644.00 68.000 5644.00 68.000 5644.00
62505 SALVAGED TOPSOIL M2 62300.000 0.510 31773.00 0.600 37380.00 0.600 37380.00
62702 MULCHING M2 112890.000 0.110 12417.90 0.110 12417.90 0.120 13546.80
62811 EROSION BALES, DELIVERED EACH 150.000 5.000 750.00 5.000 750.00 5.000 750.00
62812 EROSION BALES, INSTALLED EACH 150.000 5.000 750.00 5.000 750.00 6.000 900.00
62817 SILT FENCE MAINTENANCE M 2559.000 0.010 25.59 0.010 25.59 0.650 1663.35
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 200.000 400.00 200.000 400.00 125.000 250.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 100.000 100.00 250.000 250.00
62824 EROSION MAT, DELIVERED, CLASS M2 10575.000 0.510 5393.25 0.510 5393.25 0.780 8248.50
62825 EROSION MAT, INSTALLED, CLASS M2 10575.000 0.510 5393.25 0.510 5393.25 0.780 8248.50
62832 EROSION MAT, DELIVERED, CLASS M2 10230.000 0.950 9718.50 0.950 9718.50 1.020 10434.60
62833 EROSION MAT, INSTALLED, CLASS M2 10230.000 0.510 5217.30 0.510 5217.30 0.960 9820.80
62848 SILT FENCE, SILTY SOIL, DELIVE M 2559.000 3.400 8700.60 3.400 8700.60 3.280 8393.52
62850 SILT FENCE, SILTY SOIL, INSTAL M 2559.000 3.400 8700.60 3.400 8700.60 3.280 8393.52
62905 FERTILIZER, TYPE B KG 4052.000 0.570 2309.64 0.570 2309.64 0.610 2471.72
63003 SEEDING, TEMPORARY KG 872.000 4.250 3706.00 4.250 3706.00 4.410 3845.52
63009 SEEDING, MIXTURE NO. 20 KG 1460.000 8.800 12848.00 8.800 12848.00 8.150 11899.00
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63011 SEEDING, MIXTURE NO. 40 KG 285.000 9.800 2793.00 9.800 2793.00 9.040 2576.40
63404 WOOD POSTS, 100 X 100 MM X 4.9 EACH 4.000 38.000 152.00 38.000 152.00 40.000 160.00
63702 SIGNS, TYPE II, REFLECTIVE M2 3.060 198.000 605.88 198.000 605.88 102.000 312.12
63822 MOVING SIGNS, TYPE II EACH 4.000 40.000 160.00 40.000 160.00 75.000 300.00
63827 REMOVING SIGNS, TYPE II EACH 1.000 25.000 25.00 25.000 25.00 20.000 20.00
64202 FIELD OFFICE, TYPE B LS 1.000 2500.000 2500.00 4000.000 4000.00 4000.000 4000.00
64210 FIELD LABORATORY LS 1.000 2500.000 2500.00 2000.000 2000.00 2500.000 2500.00
64301 TRAFFIC CONTROL LS 1.000 3305.000 3305.00 2210.000 2210.00 2210.000 2210.00
64505 GEOTEXTILE FABRIC, TYPE R M2 102.000 2.900 295.80 2.500 255.00 2.390 243.78
64602 PAVEMENT MARKING, 100 MM, EPOX M 12040.000 0.720 8668.80 0.720 8668.80 0.720 8668.80
64636 LOCATING NO-PASSING ZONES KM 3.460 200.000 692.00 200.000 692.00 200.000 692.00
65010 CONSTRUCTION STAKING, SUBGRADE M 3567.000 2.660 9488.22 1.200 4280.40 1.200 4280.40
65020 CONST STAKING, CRUSHED AGGR BA M 3567.000 2.660 9488.22 1.200 4280.40 1.200 4280.40
65030 CONST STAKING, CURB, GUTTER, A M 1150.000 2.470 2840.50 2.500 2875.00 2.500 2875.00
66501 SAWING EXISTING PAVEMENT M 38.000 10.000 380.00 11.500 437.00 31.580 1200.04
90001 MISC M 3567.000 2.640 9416.88 2.060 7348.02 2.060 7348.02

90001A PRELIMINARY CONSTRUCTIO
90365 QMP, BASE COURSES MG 26611.000 0.320 8515.52 0.340 9047.74 0.350 9313.85
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 23.000 25.000 575.00 20.000 460.00 20.000 460.00
90785 CONSTRUCTION STAKING, PIPE CUL EACH 28.000 134.090 3754.52 125.000 3500.00 125.000 3500.00

PROPOSAL TOTAL....... 1070574.26 1161083.06 1179501.85
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BIDDER NO 1: ST.JOSEPH CONST CO.,INC.& ST.JOSEPH CONT
BIDDER NO 2: EARTH, INC.
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V
BIDDER NO 4: JAMES THIEDING CONSTRUCTION COMPANY, INC
BIDDER NO 5: E & H EARTH MOVERS, INC.
BIDDER NO 6: MASHUDA CONTRACTORS,INC.
BIDDER NO 7: H. JAMES & SONS, INC.

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 16.000 320.000 5120.00 0.000 0.00 0.000 0.00
20102 CLEARING 25MM 30.000 10.000 300.00 0.000 0.00 0.000 0.00
20104 GRUBBING 40M 16.000 320.000 5120.00 0.000 0.00 0.000 0.00
20105 GRUBBING 25MM 30.000 10.000 300.00 0.000 0.00 0.000 0.00
20301 REMOVING OLD CULVERT, STATION LS 1.000 1500.000 1500.00 0.000 0.00 0.000 0.00

12+735
20408 REMOVING MASONRY M3 15.000 35.000 525.00 0.000 0.00 0.000 0.00
20411 REMOVING GUARDRAIL M 92.000 4.500 414.00 0.000 0.00 0.000 0.00
20412 REMOVING FENCE M 1222.000 1.200 1466.40 0.000 0.00 0.000 0.00
20503 UNCLASSIFIED EXCAVATION M3 63108.000 4.990 314908.92 0.000 0.00 0.000 0.00
20505 MARSH EXCAVATION M3 2063.000 4.990 10294.37 0.000 0.00 0.000 0.00
20811 SELECTED BORROW EXCAVATION M3 2579.000 4.990 12869.21 0.000 0.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 10000.000 10000.00 0.000 0.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE MG 25426.000 11.490 292144.74 0.000 0.00 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 3813.000 0.530 2020.89 0.000 0.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE MG 7925.000 0.850 6736.25 0.000 0.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 476.000 165.000 78540.00 0.000 0.00 0.000 0.00
40714 ASPHALTIC CONCRETE PAVEMENT, T MG 7925.000 27.480 217779.00 0.000 0.00 0.000 0.00
52103 CORRUGATED STEEL CULVERT PIPE, M 7.800 57.000 444.60 0.000 0.00 0.000 0.00
52104 CORRUGATED STEEL CULVERT PIPE, M 5.200 60.500 314.60 0.000 0.00 0.000 0.00
52105 CORRUGATED STEEL CULVERT PIPE, M 154.300 63.500 9798.05 0.000 0.00 0.000 0.00
52107 CORRUGATED STEEL CULVERT PIPE, M 66.200 77.500 5130.50 0.000 0.00 0.000 0.00
52109 CORRUGATED STEEL CULVERT PIPE, M 54.300 97.500 5294.25 0.000 0.00 0.000 0.00
52137 CORRUGATED STEEL PIPE ARCH, 56 M 18.700 76.000 1421.20 0.000 0.00 0.000 0.00
52138 CORRUGATED STEEL PIPE ARCH, 68 M 24.500 86.000 2107.00 0.000 0.00 0.000 0.00
52140 CORRUGATED STEEL PIPE ARCH, 10 M 18.400 120.000 2208.00 0.000 0.00 0.000 0.00
52141 CORRUGATED STEEL PIPE ARCH, 11 M 58.700 173.000 10155.10 0.000 0.00 0.000 0.00
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 75.000 150.00 0.000 0.00 0.000 0.00
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 6.000 92.500 555.00 0.000 0.00 0.000 0.00
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 120.000 480.00 0.000 0.00 0.000 0.00
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52152 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 190.000 760.00 0.000 0.00 0.000 0.00
52163 STL APRON ENDWL FR PIPE ARCH, EACH 2.000 98.000 196.00 0.000 0.00 0.000 0.00
52164 STL APRON ENDWL FR PIPE ARCH, EACH 2.000 113.000 226.00 0.000 0.00 0.000 0.00
52166 STL APRON ENDWL FR PIPE ARCH, EACH 2.000 250.000 500.00 0.000 0.00 0.000 0.00
52167 STL APRON ENDWL FR PIPE ARCH, EACH 4.000 400.000 1600.00 0.000 0.00 0.000 0.00
52177 STL APRN ENDWL FR CLVT PIPE SL EACH 2.000 180.000 360.00 0.000 0.00 0.000 0.00
52178 STL APRN ENDWL FR CLVT PIPE SL EACH 22.000 261.000 5742.00 0.000 0.00 0.000 0.00
52180 STL APRN ENDWL FR CLVT PIPE SL EACH 4.000 340.000 1360.00 0.000 0.00 0.000 0.00
52181 STL APRN ENDWL FR CLVT PIPE SL EACH 2.000 782.000 1564.00 0.000 0.00 0.000 0.00
52205 RCCP, CL III, 600 MM M 13.000 119.000 1547.00 0.000 0.00 0.000 0.00
52264 RCCP, APRON ENDWALLS, 600 MM EACH 1.000 430.000 430.00 0.000 0.00 0.000 0.00
60136 CONCRETE CURB AND GUTTER, 750 M 1054.000 22.250 23451.50 0.000 0.00 0.000 0.00
60170 CONCRETE CURB AND GUTTER, 900 M 96.000 59.000 5664.00 0.000 0.00 0.000 0.00
60601 RIPRAP M3 46.000 40.000 1840.00 0.000 0.00 0.000 0.00
61122 INLETS, TYPE 3 EACH 1.000 450.000 450.00 0.000 0.00 0.000 0.00
61172 INLET COVERS, TYPE HM-GJ EACH 1.000 430.000 430.00 0.000 0.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS M 82.140 45.000 3696.30 0.000 0.00 0.000 0.00
61422 MARKER POSTS FOR RIGHT OF WAY EACH 102.000 52.000 5304.00 0.000 0.00 0.000 0.00
61434 STL PLT BM GRD, SLOT RAIL TERM EACH 2.000 2500.000 5000.00 0.000 0.00 0.000 0.00
61910 MOBILIZATION LS 1.000 10300.000 10300.00 0.000 0.00 0.000 0.00
62111 LANDMARK REF MONUMENTS & CAST EACH 1.000 450.000 450.00 0.000 0.00 0.000 0.00
62203 ASPHALTIC FLUMES M2 83.000 68.000 5644.00 0.000 0.00 0.000 0.00
62505 SALVAGED TOPSOIL M2 62300.000 0.550 34265.00 0.000 0.00 0.000 0.00
62702 MULCHING M2 112890.000 0.120 13546.80 0.000 0.00 0.000 0.00
62811 EROSION BALES, DELIVERED EACH 150.000 4.000 600.00 0.000 0.00 0.000 0.00
62812 EROSION BALES, INSTALLED EACH 150.000 4.000 600.00 0.000 0.00 0.000 0.00
62817 SILT FENCE MAINTENANCE M 2559.000 0.100 255.90 0.000 0.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 200.000 400.00 0.000 0.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 200.000 200.00 0.000 0.00 0.000 0.00
62824 EROSION MAT, DELIVERED, CLASS M2 10575.000 0.600 6345.00 0.000 0.00 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS M2 10575.000 0.600 6345.00 0.000 0.00 0.000 0.00
62832 EROSION MAT, DELIVERED, CLASS M2 10230.000 0.700 7161.00 0.000 0.00 0.000 0.00
62833 EROSION MAT, INSTALLED, CLASS M2 10230.000 0.600 6138.00 0.000 0.00 0.000 0.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 2559.000 3.280 8393.52 0.000 0.00 0.000 0.00
62850 SILT FENCE, SILTY SOIL, INSTAL M 2559.000 3.280 8393.52 0.000 0.00 0.000 0.00
62905 FERTILIZER, TYPE B KG 4052.000 0.600 2431.20 0.000 0.00 0.000 0.00
63003 SEEDING, TEMPORARY KG 872.000 3.800 3313.60 0.000 0.00 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 KG 1460.000 9.200 13432.00 0.000 0.00 0.000 0.00
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CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119027

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
63011 SEEDING, MIXTURE NO. 40 KG 285.000 10.000 2850.00 0.000 0.00 0.000 0.00
63404 WOOD POSTS, 100 X 100 MM X 4.9 EACH 4.000 38.000 152.00 0.000 0.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE M2 3.060 200.000 612.00 0.000 0.00 0.000 0.00
63822 MOVING SIGNS, TYPE II EACH 4.000 30.000 120.00 0.000 0.00 0.000 0.00
63827 REMOVING SIGNS, TYPE II EACH 1.000 30.000 30.00 0.000 0.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 0.000 0.00 0.000 0.00
64210 FIELD LABORATORY LS 1.000 3000.000 3000.00 0.000 0.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 2210.000 2210.00 0.000 0.00 0.000 0.00
64505 GEOTEXTILE FABRIC, TYPE R M2 102.000 3.000 306.00 0.000 0.00 0.000 0.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 12040.000 0.720 8668.80 0.000 0.00 0.000 0.00
64636 LOCATING NO-PASSING ZONES KM 3.460 200.000 692.00 0.000 0.00 0.000 0.00
65010 CONSTRUCTION STAKING, SUBGRADE M 3567.000 2.540 9060.18 0.000 0.00 0.000 0.00
65020 CONST STAKING, CRUSHED AGGR BA M 3567.000 2.540 9060.18 0.000 0.00 0.000 0.00
65030 CONST STAKING, CURB, GUTTER, A M 1150.000 2.680 3082.00 0.000 0.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT M 38.000 10.000 380.00 0.000 0.00 0.000 0.00
90001 MISC M 3567.000 2.680 9559.56 0.000 0.00 0.000 0.00

90001A PRELIMINARY CONSTRUCTIO
90365 QMP, BASE COURSES MG 26611.000 0.340 9047.74 0.000 0.00 0.000 0.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 23.000 32.000 736.00 0.000 0.00 0.000 0.00
90785 CONSTRUCTION STAKING, PIPE CUL EACH 28.000 190.000 5320.00 0.000 0.00 0.000 0.00

PROPOSAL TOTAL....... 1255318.88 0.00 0.000
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REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119028

STATE PROJECT(S): 7262-02-71 LOCATION 27/JACKSON COUNTY
7262-03-71 ERICKSON ROAD, TOWN OF NORTH BEND

TOWN ROAD
JACKSON COUNTY

TYPE OF WORK: GENERAL CONSTRUCTION

BIDDER NO 1: LARSON CONSTRUCTION CO., INC.
BIDDER NO 2: EDWARD KRAEMER & SONS, INC.
BIDDER NO 3: HOEPPNER BUILDING CORPORATION
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY
BIDDER NO 5: RUZIC CONSTRUCTION CO., INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 4.000 300.000 1200.00 300.000 1200.00 175.000 700.00
20104 GRUBBING 40M 4.000 300.000 1200.00 300.000 1200.00 175.000 700.00
20351 REMOVING OLD BRIDGE, STATION LS 1.000 3000.000 3000.00 4500.000 4500.00 3670.000 3670.00

5+000, PROJECT 7262-02-71
20352 REMOVING OLD BRIDGE, STATION LS 1.000 2000.000 2000.00 3000.000 3000.00 4130.000 4130.00

5+000, PROJECT 7262-03-71
20503 UNCLASSIFIED EXCAVATION M3 773.000 8.000 6184.00 8.000 6184.00 7.000 5411.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2500.000 2500.00 1550.000 1550.00 1900.000 1900.00

B-27-134
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 2000.000 2000.00 2000.000 2000.00 2500.000 2500.00

C-27-54
20801 BORROW EXCAVATION M3 907.000 8.750 7936.25 8.750 7936.25 8.900 8072.30
21001 STRUCTURE BACKFILL M3 350.000 11.000 3850.00 18.000 6300.00 12.500 4375.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 150.000 150.00 150.000 150.00 300.000 300.00

7262-02-71
21303 FINISHING ROADWAY, PROJECT LS 1.000 150.000 150.00 150.000 150.00 300.000 300.00

7262-03-71
30403 CRUSHED AGGREGATE BASE COURSE M3 466.000 13.500 6291.00 13.500 6291.00 14.560 6784.96
41101 ASPHALTIC SURFACE MG 57.000 85.000 4845.00 85.000 4845.00 85.000 4845.00
50201 CONCRETE MASONRY, BRIDGES M3 88.000 350.000 30800.00 310.000 27280.00 420.000 36960.00
50265 PROTECTIVE SURFACE TREATMENT M2 142.000 3.000 426.00 2.650 376.30 3.750 532.50
50401 CONCRETE MASONRY, CULVERTS M3 42.000 350.000 14700.00 449.000 18858.00 489.000 20538.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 4705.000 1.100 5175.50 0.840 3952.20 1.400 6587.00
50505 HIGH STRENGTH BAR STEEL REINF. KG 1250.000 1.100 1375.00 0.960 1200.00 2.370 2962.50
50511 COATED HIGH STR BAR STL REINF, KG 2130.000 1.200 2556.00 1.070 2279.10 1.320 2811.60
50512 COATED HIGH STR BAR STL REINF, KG 900.000 1.200 1080.00 1.200 1080.00 2.630 2367.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
50601 STRUCTURAL CARBON STEEL KG 100.000 12.000 1200.00 4.000 400.00 2.750 275.00
51121 STL PILE DEL & DRIVEN, HP 250M M 136.000 62.000 8432.00 55.000 7480.00 59.000 8024.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 8000.000 8000.00 4000.000 4000.00 8530.000 8530.00

B-27-134
51370 STEEL RAILING, TYPE W, STRUCTU LS 1.000 3000.000 3000.00 1650.000 1650.00 4215.000 4215.00

C-27-54
51605 RUBBERIZED MEMBRANE WATERPROOF M2 12.000 30.000 360.00 50.000 600.00 24.000 288.00
52003 CULVERT PIPE, CLASS III, 450 M M 14.000 60.000 840.00 60.000 840.00 56.000 784.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 100.000 200.00 100.000 200.00 125.000 250.00
52601 TEMPORARY STRUCTURE, STATION LS 1.000 3000.000 3000.00 6500.000 6500.00 8500.000 8500.00

8+978
60601 RIPRAP M3 15.000 32.000 480.00 32.000 480.00 38.000 570.00
60602 HEAVY RIPRAP M3 195.000 29.000 5655.00 41.000 7995.00 32.000 6240.00
61910 MOBILIZATION LS 1.000 7500.000 7500.00 33300.000 33300.00 16444.000 16444.00
62505 SALVAGED TOPSOIL M2 1077.000 1.250 1346.25 1.250 1346.25 1.800 1938.60
62702 MULCHING M2 2830.000 0.300 849.00 0.140 396.20 0.180 509.40
62811 EROSION BALES, DELIVERED EACH 45.000 2.000 90.00 4.500 202.50 5.000 225.00
62812 EROSION BALES, INSTALLED EACH 45.000 2.000 90.00 4.500 202.50 5.000 225.00
62817 SILT FENCE MAINTENANCE M 990.000 0.010 9.90 0.150 148.50 0.010 9.90
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 25.000 50.00 60.000 120.00 200.000 400.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 25.000 50.00 60.000 120.00 50.000 100.00
62822 EROSION MAT, DELIVERED, CLASS M2 880.000 2.000 1760.00 0.900 792.00 0.660 580.80
62823 EROSION MAT, INSTALLED, CLASS M2 880.000 2.000 1760.00 0.900 792.00 0.660 580.80
62848 SILT FENCE, SILTY SOIL, DELIVE M 495.000 4.000 1980.00 2.550 1262.25 3.650 1806.75
62850 SILT FENCE, SILTY SOIL, INSTAL M 495.000 4.000 1980.00 2.550 1262.25 3.600 1782.00
62905 FERTILIZER, TYPE B KG 112.000 1.000 112.00 0.700 78.40 0.700 78.40
63003 SEEDING, TEMPORARY KG 16.000 5.000 80.00 4.250 68.00 6.000 96.00
63009 SEEDING, MIXTURE NO. 20 KG 39.000 15.000 585.00 10.000 390.00 14.800 577.20
63013 SEEDING, MIXTURE NO. 60 KG 5.000 25.000 125.00 37.000 185.00 15.000 75.00
63311 TEMPORARY DELINEATORS EACH 20.000 15.000 300.00 15.000 300.00 15.000 300.00
63401 WOOD POSTS, 100 X 100 MM X 3 M EACH 8.000 40.000 320.00 60.000 480.00 40.000 320.00
63702 SIGNS, TYPE II, REFLECTIVE M2 2.400 180.000 432.00 200.000 480.00 198.000 475.20
64202 FIELD OFFICE, TYPE B LS 1.000 1000.000 1000.00 250.000 250.00 600.000 600.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 3200.000 3200.00 3200.000 3200.00 3200.000 3200.00

7262-02-71
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1500.000 1500.00 1500.000 1500.00 1500.000 1500.00

7262-03-71
64502 GEOTEXTILE FABRIC, TYPE MS M2 605.000 4.800 2904.00 4.000 2420.00 3.100 1875.50
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NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
64505 GEOTEXTILE FABRIC, TYPE R M2 55.000 2.000 110.00 2.000 110.00 2.000 110.00
64506 GEOTEXTILE FABRIC, TYPE HR M2 425.000 3.000 1275.00 2.650 1126.25 1.750 743.75
64507 GEOTEXTILE FABRIC, TYPE C M2 90.000 2.500 225.00 2.250 202.50 1.750 157.50
66501 SAWING EXISTING PAVEMENT M 10.000 6.000 60.00 6.000 60.00 13.000 130.00
90416 COARSE AGGREGATE, SIZE NO. M3 9.000 19.000 171.00 19.000 171.00 18.000 162.00

2
90643 SAND BAGS EACH 450.000 4.000 1800.00 4.000 1800.00 1.500 675.00
90651 POLYETHYLENE SHEETING, DELIVER M2 177.000 1.500 265.50 1.500 265.50 2.500 442.50
90652 POLYETHYLENE SHEETING, INSTALL M2 177.000 1.500 265.50 1.500 265.50 1.500 265.50

PROPOSAL TOTAL....... 160780.90 183773.45 190508.66
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BIDDER NO 1: LARSON CONSTRUCTION CO., INC.
BIDDER NO 2: EDWARD KRAEMER & SONS, INC.
BIDDER NO 3: HOEPPNER BUILDING CORPORATION
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY
BIDDER NO 5: RUZIC CONSTRUCTION CO., INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 4.000 300.000 1200.00 300.000 1200.00 0.000 0.00
20104 GRUBBING 40M 4.000 300.000 1200.00 300.000 1200.00 0.000 0.00
20351 REMOVING OLD BRIDGE, STATION LS 1.000 2000.000 2000.00 4000.000 4000.00 0.000 0.00

5+000, PROJECT 7262-02-71
20352 REMOVING OLD BRIDGE, STATION LS 1.000 4000.000 4000.00 6100.000 6100.00 0.000 0.00

5+000, PROJECT 7262-03-71
20503 UNCLASSIFIED EXCAVATION M3 773.000 5.000 3865.00 8.000 6184.00 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1000.000 1000.00 5158.000 5158.00 0.000 0.00

B-27-134
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 1000.000 1000.00 12616.000 12616.00 0.000 0.00

C-27-54
20801 BORROW EXCAVATION M3 907.000 7.000 6349.00 8.750 7936.25 0.000 0.00
21001 STRUCTURE BACKFILL M3 350.000 14.000 4900.00 11.000 3850.00 0.000 0.00
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 150.000 150.00 0.000 0.00

7262-02-71
21303 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 150.000 150.00 0.000 0.00

7262-03-71
30403 CRUSHED AGGREGATE BASE COURSE M3 466.000 12.000 5592.00 13.500 6291.00 0.000 0.00
41101 ASPHALTIC SURFACE MG 57.000 85.000 4845.00 85.000 4845.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES M3 88.000 400.000 35200.00 380.700 33501.60 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT M2 142.000 2.000 284.00 2.400 340.80 0.000 0.00
50401 CONCRETE MASONRY, CULVERTS M3 42.000 425.000 17850.00 504.000 21168.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 4705.000 0.600 2823.00 1.260 5928.30 0.000 0.00
50505 HIGH STRENGTH BAR STEEL REINF. KG 1250.000 0.600 750.00 1.690 2112.50 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, KG 2130.000 0.600 1278.00 1.080 2300.40 0.000 0.00
50512 COATED HIGH STR BAR STL REINF, KG 900.000 1.450 1305.00 2.200 1980.00 0.000 0.00
50601 STRUCTURAL CARBON STEEL KG 100.000 6.000 600.00 8.700 870.00 0.000 0.00
51121 STL PILE DEL & DRIVEN, HP 250M M 136.000 55.000 7480.00 62.000 8432.00 0.000 0.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 6000.000 6000.00 7195.000 7195.00 0.000 0.00

B-27-134
51370 STEEL RAILING, TYPE W, STRUCTU LS 1.000 2500.000 2500.00 2880.000 2880.00 0.000 0.00

C-27-54
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
51605 RUBBERIZED MEMBRANE WATERPROOF M2 12.000 25.000 300.00 35.000 420.00 0.000 0.00
52003 CULVERT PIPE, CLASS III, 450 M M 14.000 70.000 980.00 60.000 840.00 0.000 0.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 125.000 250.00 100.000 200.00 0.000 0.00
52601 TEMPORARY STRUCTURE, STATION LS 1.000 25000.000 25000.00 10000.000 10000.00 0.000 0.00

8+978
60601 RIPRAP M3 15.000 35.000 525.00 32.000 480.00 0.000 0.00
60602 HEAVY RIPRAP M3 195.000 35.000 6825.00 29.000 5655.00 0.000 0.00
61910 MOBILIZATION LS 1.000 22200.000 22200.00 21344.000 21344.00 0.000 0.00
62505 SALVAGED TOPSOIL M2 1077.000 2.000 2154.00 1.250 1346.25 0.000 0.00
62702 MULCHING M2 2830.000 0.140 396.20 0.140 396.20 0.000 0.00
62811 EROSION BALES, DELIVERED EACH 45.000 4.500 202.50 4.500 202.50 0.000 0.00
62812 EROSION BALES, INSTALLED EACH 45.000 4.500 202.50 4.500 202.50 0.000 0.00
62817 SILT FENCE MAINTENANCE M 990.000 0.150 148.50 0.150 148.50 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 60.000 120.00 60.000 120.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 60.000 120.00 60.000 120.00 0.000 0.00
62822 EROSION MAT, DELIVERED, CLASS M2 880.000 0.900 792.00 0.900 792.00 0.000 0.00
62823 EROSION MAT, INSTALLED, CLASS M2 880.000 0.900 792.00 0.900 792.00 0.000 0.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 495.000 2.550 1262.25 2.550 1262.25 0.000 0.00
62850 SILT FENCE, SILTY SOIL, INSTAL M 495.000 2.550 1262.25 2.550 1262.25 0.000 0.00
62905 FERTILIZER, TYPE B KG 112.000 0.700 78.40 0.700 78.40 0.000 0.00
63003 SEEDING, TEMPORARY KG 16.000 4.250 68.00 4.250 68.00 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 KG 39.000 10.000 390.00 10.000 390.00 0.000 0.00
63013 SEEDING, MIXTURE NO. 60 KG 5.000 37.000 185.00 37.000 185.00 0.000 0.00
63311 TEMPORARY DELINEATORS EACH 20.000 15.000 300.00 15.000 300.00 0.000 0.00
63401 WOOD POSTS, 100 X 100 MM X 3 M EACH 8.000 40.000 320.00 35.000 280.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE M2 2.400 198.000 475.20 140.000 336.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 1000.000 1000.00 1280.000 1280.00 0.000 0.00
64302 TRAFFIC CONTROL, PROJECT LS 1.000 3200.000 3200.00 3200.000 3200.00 0.000 0.00

7262-02-71
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1500.000 1500.00 1500.000 1500.00 0.000 0.00

7262-03-71
64502 GEOTEXTILE FABRIC, TYPE MS M2 605.000 4.000 2420.00 4.800 2904.00 0.000 0.00
64505 GEOTEXTILE FABRIC, TYPE R M2 55.000 4.000 220.00 2.000 110.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR M2 425.000 4.000 1700.00 2.250 956.25 0.000 0.00
64507 GEOTEXTILE FABRIC, TYPE C M2 90.000 2.750 247.50 3.250 292.50 0.000 0.00
66501 SAWING EXISTING PAVEMENT M 10.000 6.000 60.00 6.000 60.00 0.000 0.00
90416 COARSE AGGREGATE, SIZE NO. M3 9.000 35.000 315.00 19.000 171.00 0.000 0.00

2
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----------------------------------------------------------------------------------------------------------------------------------
90643 SAND BAGS EACH 450.000 2.500 1125.00 4.000 1800.00 0.000 0.00
90651 POLYETHYLENE SHEETING, DELIVER M2 177.000 2.000 354.00 1.500 265.50 0.000 0.00
90652 POLYETHYLENE SHEETING, INSTALL M2 177.000 2.000 354.00 1.500 265.50 0.000 0.00

PROPOSAL TOTAL....... 190865.30 206414.45 0.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 216
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119029

STATE PROJECT(S): 7070-08-70 LOCATION 18/EAU CLAIRE COUNTY
AUGUSTA - CADOTT ROAD
STH 27
EAU CLAIRE COUNTY

TYPE OF WORK: ASPHALTIC SURFACING

BIDDER NO 1: B. R. AMON & SONS, INC.
BIDDER NO 2: MATHY CONSTRUCTION COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20411 REMOVING GUARDRAIL M 1408.000 3.280 4618.24 3.280 4618.24 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 400.000 400.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE MG 11010.000 9.000 99090.00 8.050 88630.50 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 22000.000 0.250 5500.00 0.190 4180.00 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE MG 1420.000 0.460 653.20 0.550 781.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 86.000 158.000 13588.00 154.000 13244.00 0.000 0.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 1420.000 21.500 30530.00 17.360 24651.20 0.000 0.00
52105 CORRUGATED STEEL CULVERT PIPE, M 3.000 85.000 255.00 65.000 195.00 0.000 0.00
52111 CORRUGATED STEEL CULVERT PIPE, M 3.000 95.000 285.00 118.000 354.00 0.000 0.00
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 150.000 150.00 175.000 175.00 0.000 0.00
52153 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 300.000 300.00 350.000 350.00 0.000 0.00
60170 CONCRETE CURB AND GUTTER, 900 M 343.000 30.840 10578.12 30.840 10578.12 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS M 1213.000 30.350 36814.55 29.520 35807.76 0.000 0.00
61434 STL PLT BM GRD, SLOT RAIL TERM EACH 28.000 1285.000 35980.00 1500.000 42000.00 0.000 0.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 50.000 50.00 500.000 500.00 0.000 0.00
61910 MOBILIZATION LS 1.000 30500.000 30500.00 26160.000 26160.00 0.000 0.00
62203 ASPHALTIC FLUMES M2 12.000 51.000 612.00 60.000 720.00 0.000 0.00
62401 WATER KL 200.000 4.680 936.00 2.650 530.00 0.000 0.00
64220 FIELD OFFICE, TYPE C LS 1.000 3500.000 3500.00 3000.000 3000.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 3000.000 3000.00 3000.000 3000.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 12000.000 0.300 3600.00 0.300 3600.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 1500.000 0.500 750.00 0.500 750.00 0.000 0.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 26590.000 0.980 26058.20 0.980 26058.20 0.000 0.00
64626 PVMT MRKNG, SAME DAY, 100 MM, M 22500.000 0.990 22275.00 0.990 22275.00 0.000 0.00
64901 TEMPORARY PAVEMENT MARKING, 10 M 22500.000 0.500 11250.00 0.500 11250.00 0.000 0.00
90003 MISC M3 8.000 475.000 3800.00 530.000 4240.00 0.000 0.00

90003A MODIFY CATTLE PASS ENDW
17+936

90004 MISC LS 1.000 2125.000 2125.00 1779.000 1779.00 0.000 0.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 217
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119029

90004A GRADING, SHAPING AND FI
INTER STA 19+606

90005 MISC EACH 3.000 650.000 1950.00 900.000 2700.00 0.000 0.00
90005A CONCRETE CATTLE PASS CO

90006 MISC MG 28150.000 24.230 682074.50 26.290 740063.50 0.000 0.00
90006A ASPHALTIC PAVEMENT OVER
BASE, WARRANTED

90329 GRADE, SHAPE & FINISH FOR BEAM EACH 28.000 490.000 13720.00 300.000 8400.00 0.000 0.00
90338 GRADING, SHAPING & FINISHING LS 1.000 3275.000 3275.00 2587.000 2587.00 0.000 0.00

INTER STA 8+711
90339 GRADING, SHAPING & FINISHING LS 1.000 2150.000 2150.00 1578.000 1578.00 0.000 0.00

INTER STA 9+982
90340 GRADING, SHAPING & FINISHING LS 1.000 2975.000 2975.00 2328.000 2328.00 0.000 0.00

INTER STA 11+666
90341 GRADING, SHAPING & FINISHING LS 1.000 750.000 750.00 703.000 703.00 0.000 0.00

INTER STA 16+524
90342 GRADING, SHAPING & FINISHING LS 1.000 24750.000 24750.00 22465.000 22465.00 0.000 0.00

INTER STA 16+797
90343 GRADING, SHAPING & FINISHING LS 1.000 11400.000 11400.00 11630.000 11630.00 0.000 0.00

INTER STA 17+769
90357 PULVERIZE & RELAY EXISTNG BASE M2 120685.000 0.700 84479.50 0.490 59135.65 0.000 0.00
90365 QMP, BASE COURSES MG 11010.000 0.170 1871.70 0.160 1761.60 0.000 0.00

PROPOSAL TOTAL....... 1177194.01 1183178.77 0.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 218
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119030

STATE PROJECT(S): 7995-00-72 LOCATION 18/EAU CLAIRE COUNTY
CITY OF EAU CLAIRE, LAKE STREET
LOCAL ROAD
EAU CLAIRE COUNTY

TYPE OF WORK:

BIDDER NO 1: B & B ELECTRIC, INC.
BIDDER NO 2: ROSHELL ELECTRIC

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
61910 MOBILIZATION LS 1.000 1895.000 1895.00 4100.000 4100.00 0.000 0.00
65219 NONMETALLIC CONDUIT, SCHEDULE M 85.000 9.000 765.00 9.000 765.00 0.000 0.00
65221 NONMETALLIC CONDUIT, SCHEDULE M 211.000 13.000 2743.00 14.300 3017.30 0.000 0.00
65250 LOOP DETECTOR CONDUIT M 120.000 10.300 1236.00 23.800 2856.00 0.000 0.00
65255 LOOP DETECTOR SLOTS M 100.000 8.130 813.00 39.000 3900.00 0.000 0.00
65307 PULL BOXES, STEEL, GROUNDED, 6 EACH 7.000 370.000 2590.00 434.000 3038.00 0.000 0.00
65320 JUNCTION BOXES, 200 X 200 X 20 EACH 4.000 290.000 1160.00 235.000 940.00 0.000 0.00
65401 CONCRETE BASES, TYPE 1 EACH 7.000 325.000 2275.00 375.000 2625.00 0.000 0.00
65402 CONCRETE BASES, TYPE 2 EACH 3.000 390.000 1170.00 620.000 1860.00 0.000 0.00
65418 CONCRETE CONTROL CABINET BASES EACH 1.000 525.000 525.00 700.000 700.00 0.000 0.00
65425 PEDESTAL BASES EACH 7.000 106.000 742.00 130.000 910.00 0.000 0.00
65430 TRNSFRMR BASE STD, 288 MM BOLT EACH 3.000 196.000 588.00 225.000 675.00 0.000 0.00
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO M 100.000 2.500 250.00 2.200 220.00 0.000 0.00
65530 TRAFF SIGNAL CABLE, 12 CONDUCT M 200.000 3.100 620.00 3.500 700.00 0.000 0.00
65555 ELECTRICAL WIRE, TRAFFIC SIGNA M 350.000 0.660 231.00 1.000 350.00 0.000 0.00
65557 ELECTRICAL WIRE, TRAFFIC SIGNA M 250.000 0.850 212.50 1.250 312.50 0.000 0.00
65580 LOOP DETECTOR LEAD IN CABLE M 224.000 3.400 761.60 3.100 694.40 0.000 0.00
65585 LOOP DETECTOR WIRE M 700.000 0.950 665.00 1.000 700.00 0.000 0.00
65630 ELECTRICAL SERVICE, UNMETERED, LS 1.000 625.000 625.00 515.000 515.00 0.000 0.00

LAKE ST/BARSTOW ST
65702 POLES, TYPE 2 EACH 3.000 708.000 2124.00 790.000 2370.00 0.000 0.00
65732 TRAFFIC SIGNAL STDS, ALUM, 4.0 EACH 5.000 218.000 1090.00 270.000 1350.00 0.000 0.00
65733 TRAFFIC SIGNAL STDS, ALUM, 4.6 EACH 2.000 224.000 448.00 280.000 560.00 0.000 0.00
65801 TROMBONE ARMS, 3.7 M EACH 3.000 507.000 1521.00 600.000 1800.00 0.000 0.00
65826 TRAFFIC SIGNAL FACES, 3-300 MM EACH 6.000 224.000 1344.00 290.000 1740.00 0.000 0.00
65828 TRAFFIC SIGNAL FACES, 5-300 MM EACH 2.000 1357.000 2714.00 425.000 850.00 0.000 0.00
65829 TRAFFIC SIGNAL FACES, 3-300 MM EACH 3.000 224.000 672.00 280.000 840.00 0.000 0.00
65836 BACKPLATES, 3 SECT, 300 MM SIG EACH 9.000 62.000 558.00 63.000 567.00 0.000 0.00
65838 BACKPLATES, 5 SECT, 300 MM SIG EACH 2.000 68.000 136.00 70.000 140.00 0.000 0.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 219
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119030

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
65846 PEDESTRIAN SIGNAL FACES, 300 M EACH 8.000 187.000 1496.00 200.000 1600.00 0.000 0.00
65849 PEDESTRIAN PUSH BUTTONS EACH 4.000 71.000 284.00 90.000 360.00 0.000 0.00
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 611.000 611.00 1000.000 1000.00 0.000 0.00

LAKE ST/BARSTOW ST
90005 MISC EACH 1.000 9028.000 9028.00 9000.000 9000.00 0.000 0.00

90005A TRAFFIC SIGNAL CONTROLL
ACTUATED, 8-PHASE WITH CABINET

PROPOSAL TOTAL....... 41893.10 51055.20 0.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 220
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119031

STATE PROJECT(S): 8905-03-70 LOCATION 09/CHIPPEWA COUNTY
STH 27 - DONALD ROAD
CTH M
CHIPPEWA COUNTY

TYPE OF WORK:

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: ZENITH TECH., INC.
BIDDER NO 3: LARSON CONSTRUCTION CO., INC.
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.
BIDDER NO 5: RUZIC CONSTRUCTION CO., INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 8.000 150.000 1200.00 150.000 1200.00 375.000 3000.00
20104 GRUBBING 40M 8.000 150.000 1200.00 150.000 1200.00 375.000 3000.00
20351 REMOVING OLD BRIDGE, STATION LS 1.000 5000.000 5000.00 10000.000 10000.00 6000.000 6000.00

10+020
20411 REMOVING GUARDRAIL M 16.000 10.000 160.00 6.500 104.00 18.000 288.00
20503 UNCLASSIFIED EXCAVATION M3 13500.000 3.850 51975.00 3.850 51975.00 3.250 43875.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 10500.000 10500.00 10000.000 10000.00 2500.000 2500.00

B-9-202
20801 BORROW EXCAVATION M3 6185.000 4.500 27832.50 4.500 27832.50 7.000 43295.00
21001 STRUCTURE BACKFILL M3 279.000 8.400 2343.60 10.000 2790.00 12.000 3348.00
21301 FINISHING ROADWAY LS 1.000 300.000 300.00 300.000 300.00 1500.000 1500.00
30404 CRUSHED AGGREGATE BASE COURSE MG 2452.000 9.100 22313.20 9.100 22313.20 8.900 21822.80
40204 ASPHALTIC MATERIAL FOR TACK CO L 260.000 1.290 335.40 1.290 335.40 1.290 335.40
40301 QMP, ASPHALTIC MIXTURE MG 575.000 1.000 575.00 1.000 575.00 1.000 575.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 34.000 160.000 5440.00 160.000 5440.00 160.000 5440.00
40714 ASPHALTIC CONCRETE PAVEMENT, T MG 575.000 39.620 22781.50 39.620 22781.50 39.620 22781.50
50201 CONCRETE MASONRY, BRIDGES M3 185.000 455.000 84175.00 350.000 64750.00 350.000 64750.00
50265 PROTECTIVE SURFACE TREATMENT M2 325.000 2.000 650.00 1.750 568.75 3.000 975.00
50303 PRESTRESSED GIRDER, I TYPE, 91 M 141.800 172.000 24389.60 200.000 28360.00 240.000 34032.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 9715.000 0.650 6314.75 1.100 10686.50 1.250 12143.75
50511 COATED HIGH STR BAR STL REINF, KG 6530.000 0.900 5877.00 1.550 10121.50 1.250 8162.50
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 16.000 50.000 800.00 50.000 800.00 35.000 560.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 6.000 300.000 1800.00 250.000 1500.00 300.000 1800.00

B-9-202
51121 STL PILE DEL & DRIVEN, HP 250M M 146.000 55.000 8030.00 70.000 10220.00 62.000 9052.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 10000.000 10000.00 15000.000 15000.00 14000.000 14000.00
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CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119031

B-9-202
51605 RUBBERIZED MEMBRANE WATERPROOF M2 13.000 25.000 325.00 25.000 325.00 40.000 520.00
52003 CULVERT PIPE, CLASS III, 450 M M 38.400 52.040 1998.34 52.040 1998.34 60.000 2304.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 125.000 500.00 125.000 500.00 100.000 400.00
60602 HEAVY RIPRAP M3 575.000 26.750 15381.25 32.500 18687.50 29.000 16675.00
61407 STEEL THRIE BEAM STRUCTURE APP M 32.800 91.840 3012.35 91.840 3012.35 98.000 3214.40
61408 STEEL PLATE BEAM GUARD, CLASS M 95.270 32.800 3124.86 32.800 3124.86 44.000 4191.88
61414 ANCHORS FOR STL PLATE BEAM GUA EACH 4.000 700.000 2800.00 700.000 2800.00 975.000 3900.00
61416 SALVAGED GUARD FENCE, STEEL BE M 7.200 32.800 236.16 32.800 236.16 30.000 216.00
61910 MOBILIZATION LS 1.000 20250.000 20250.00 19000.000 19000.00 15500.000 15500.00
62505 SALVAGED TOPSOIL M2 10200.000 0.900 9180.00 0.900 9180.00 0.800 8160.00
62702 MULCHING M2 12000.000 0.180 2160.00 0.120 1440.00 0.140 1680.00
62811 EROSION BALES, DELIVERED EACH 40.000 4.000 160.00 5.000 200.00 6.000 240.00
62812 EROSION BALES, INSTALLED EACH 40.000 4.000 160.00 5.000 200.00 4.000 160.00
62817 SILT FENCE MAINTENANCE M 375.000 0.010 3.75 0.010 3.75 1.000 375.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 200.000 200.00 150.000 150.00 300.000 300.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 50.000 100.00 100.000 200.00 350.000 700.00
62824 EROSION MAT, DELIVERED, CLASS M2 945.000 0.660 623.70 0.770 727.65 1.250 1181.25
62825 EROSION MAT, INSTALLED, CLASS M2 945.000 0.660 623.70 0.770 727.65 1.000 945.00
62849 SILT FENCE, SANDY SOIL, DELIVE M 375.000 3.600 1350.00 3.600 1350.00 4.500 1687.50
62851 SILT FENCE, SANDY SOIL, INSTAL M 375.000 3.600 1350.00 3.600 1350.00 4.500 1687.50
62902 FERTILIZER, TYPE A KG 475.000 0.700 332.50 0.580 275.50 1.250 593.75
63009 SEEDING, MIXTURE NO. 20 KG 180.000 13.200 2376.00 9.340 1681.20 14.500 2610.00
63013 SEEDING, MIXTURE NO. 60 KG 30.000 15.000 450.00 19.800 594.00 19.000 570.00
63401 WOOD POSTS, 100 X 100 MM X 3 M EACH 4.000 40.000 160.00 35.000 140.00 35.000 140.00
63702 SIGNS, TYPE II, REFLECTIVE M2 1.200 198.000 237.60 150.000 180.00 180.000 216.00
64202 FIELD OFFICE, TYPE B LS 1.000 1000.000 1000.00 1500.000 1500.00 1000.000 1000.00
64301 TRAFFIC CONTROL LS 1.000 1500.000 1500.00 1200.000 1200.00 1200.000 1200.00
64326 TRAFFIC CONTROL, SIGNS DAYS 1248.000 0.500 624.00 0.700 873.60 0.700 873.60
64506 GEOTEXTILE FABRIC, TYPE HR M2 1199.000 2.750 3297.25 1.800 2158.20 3.000 3597.00
64601 PAVEMENT MARKING, 100 MM, PAIN M 1410.000 1.000 1410.00 1.000 1410.00 1.100 1551.00
66501 SAWING EXISTING PAVEMENT M 14.000 13.000 182.00 13.000 182.00 6.000 84.00
90001 MISC M 19.000 473.000 8987.00 650.000 12350.00 500.000 9500.00

90001A, PREBORING STEEL PILING

PROPOSAL TOTAL....... 378088.01 386611.11 389208.83



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 222
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119031

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: ZENITH TECH., INC.
BIDDER NO 3: LARSON CONSTRUCTION CO., INC.
BIDDER NO 4: EDWARD KRAEMER & SONS, INC.
BIDDER NO 5: RUZIC CONSTRUCTION CO., INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 8.000 150.000 1200.00 375.000 3000.00 0.000 0.00
20104 GRUBBING 40M 8.000 150.000 1200.00 375.000 3000.00 0.000 0.00
20351 REMOVING OLD BRIDGE, STATION LS 1.000 9000.000 9000.00 5000.000 5000.00 0.000 0.00

10+020
20411 REMOVING GUARDRAIL M 16.000 10.000 160.00 16.410 262.56 0.000 0.00
20503 UNCLASSIFIED EXCAVATION M3 13500.000 3.800 51300.00 3.250 43875.00 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3500.000 3500.00 10000.000 10000.00 0.000 0.00

B-9-202
20801 BORROW EXCAVATION M3 6185.000 4.500 27832.50 7.000 43295.00 0.000 0.00
21001 STRUCTURE BACKFILL M3 279.000 22.250 6207.75 12.000 3348.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 300.000 300.00 500.000 500.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE MG 2452.000 9.100 22313.20 8.900 21822.80 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 260.000 1.290 335.40 1.290 335.40 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE MG 575.000 1.000 575.00 1.000 575.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 34.000 160.000 5440.00 160.000 5440.00 0.000 0.00
40714 ASPHALTIC CONCRETE PAVEMENT, T MG 575.000 39.620 22781.50 39.620 22781.50 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES M3 185.000 455.000 84175.00 395.000 73075.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT M2 325.000 2.000 650.00 4.000 1300.00 0.000 0.00
50303 PRESTRESSED GIRDER, I TYPE, 91 M 141.800 160.000 22688.00 215.000 30487.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 9715.000 0.940 9132.10 1.320 12823.80 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, KG 6530.000 1.240 8097.20 1.470 9599.10 0.000 0.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 16.000 45.000 720.00 34.000 544.00 0.000 0.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 6.000 325.000 1950.00 500.000 3000.00 0.000 0.00

B-9-202
51121 STL PILE DEL & DRIVEN, HP 250M M 146.000 70.000 10220.00 65.000 9490.00 0.000 0.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 10000.000 10000.00 11000.000 11000.00 0.000 0.00

B-9-202
51605 RUBBERIZED MEMBRANE WATERPROOF M2 13.000 50.000 650.00 35.000 455.00 0.000 0.00
52003 CULVERT PIPE, CLASS III, 450 M M 38.400 52.040 1998.34 60.000 2304.00 0.000 0.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 125.000 500.00 100.000 400.00 0.000 0.00
60602 HEAVY RIPRAP M3 575.000 45.000 25875.00 29.000 16675.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP M 32.800 91.840 3012.35 102.070 3347.90 0.000 0.00
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
61408 STEEL PLATE BEAM GUARD, CLASS M 95.270 32.800 3124.86 32.640 3109.61 0.000 0.00
61414 ANCHORS FOR STL PLATE BEAM GUA EACH 4.000 700.000 2800.00 850.000 3400.00 0.000 0.00
61416 SALVAGED GUARD FENCE, STEEL BE M 7.200 32.800 236.16 166.670 1200.02 0.000 0.00
61910 MOBILIZATION LS 1.000 31300.000 31300.00 36500.000 36500.00 0.000 0.00
62505 SALVAGED TOPSOIL M2 10200.000 0.900 9180.00 0.800 8160.00 0.000 0.00
62702 MULCHING M2 12000.000 0.180 2160.00 0.230 2760.00 0.000 0.00
62811 EROSION BALES, DELIVERED EACH 40.000 4.000 160.00 6.000 240.00 0.000 0.00
62812 EROSION BALES, INSTALLED EACH 40.000 4.000 160.00 6.000 240.00 0.000 0.00
62817 SILT FENCE MAINTENANCE M 375.000 0.010 3.75 0.500 187.50 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 200.000 200.00 200.000 200.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 50.000 100.00 300.000 600.00 0.000 0.00
62824 EROSION MAT, DELIVERED, CLASS M2 945.000 0.660 623.70 1.190 1124.55 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS M2 945.000 0.660 623.70 1.190 1124.55 0.000 0.00
62849 SILT FENCE, SANDY SOIL, DELIVE M 375.000 3.600 1350.00 4.100 1537.50 0.000 0.00
62851 SILT FENCE, SANDY SOIL, INSTAL M 375.000 3.600 1350.00 4.100 1537.50 0.000 0.00
62902 FERTILIZER, TYPE A KG 475.000 0.700 332.50 1.250 593.75 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 KG 180.000 13.200 2376.00 7.940 1429.20 0.000 0.00
63013 SEEDING, MIXTURE NO. 60 KG 30.000 15.000 450.00 20.050 601.50 0.000 0.00
63401 WOOD POSTS, 100 X 100 MM X 3 M EACH 4.000 40.000 160.00 35.000 140.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE M2 1.200 198.000 237.60 150.000 180.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 250.000 250.00 500.000 500.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 1200.000 1200.00 1200.000 1200.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 1248.000 0.700 873.60 0.700 873.60 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR M2 1199.000 2.500 2997.50 1.750 2098.25 0.000 0.00
64601 PAVEMENT MARKING, 100 MM, PAIN M 1410.000 1.000 1410.00 1.600 2256.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT M 14.000 13.000 182.00 6.000 84.00 0.000 0.00
90001 MISC M 19.000 575.000 10925.00 500.000 9500.00 0.000 0.00

90001A, PREBORING STEEL PILING

PROPOSAL TOTAL....... 406579.71 419113.59 0.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 224
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119032

STATE PROJECT(S): 8940-00-02 LOCATION 55/ST CROIX COUNTY
EAST FIRST STREET, NEW RICHMOND
LOCAL STREET
ST. CROIX COUNTY

TYPE OF WORK: ASPHALTIC SURFACING

BIDDER NO 1: TIMME, INC.
BIDDER NO 2: MONARCH PAVING, DIV. OF MATHY
BIDDER NO 3: MCCABE CONSTRUCTION, INC.
BIDDER NO 4: PEMBER EXCAVATING, INC.
BIDDER NO 5: A-1 EXCAVATING, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING 25MM 15.000 15.000 225.00 25.000 375.00 17.000 255.00
20405 REMOVING CURB AND GUTTER M 950.000 8.000 7600.00 6.500 6175.00 5.500 5225.00
20406 REMOVING CONCRETE SIDEWALK M2 185.000 2.000 370.00 2.500 462.50 4.000 740.00
20414 REMOVING MANHOLES EACH 2.000 120.000 240.00 150.000 300.00 135.000 270.00
20416 REMOVING INLETS EACH 2.000 120.000 240.00 125.000 250.00 60.000 120.00
20496 SEALING PIPES EACH 6.000 120.000 720.00 125.000 750.00 65.000 390.00
20503 UNCLASSIFIED EXCAVATION M3 796.000 5.860 4664.56 4.000 3184.00 13.000 10348.00
21301 FINISHING ROADWAY LS 1.000 2500.000 2500.00 1500.000 1500.00 4000.000 4000.00
30404 CRUSHED AGGREGATE BASE COURSE MG 1846.000 12.350 22798.10 9.220 17020.12 11.250 20767.50
40204 ASPHALTIC MATERIAL FOR TACK CO L 1060.000 1.100 1166.00 1.100 1166.00 1.100 1166.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 156.000 154.320 24073.92 154.320 24073.92 154.320 24073.92
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 2578.000 17.410 44882.98 17.410 44882.98 17.410 44882.98
41605 CONCRETE DRIVEWAY, 150 MM M2 155.000 32.000 4960.00 28.500 4417.50 32.000 4960.00
41653 PAVEMENT TIES EACH 12.000 15.000 180.00 25.000 300.00 15.000 180.00
52266 RCCP, APRON ENDWALLS, 750 MM EACH 1.000 525.000 525.00 700.000 700.00 670.000 670.00
60133 CONCRETE CURB AND GUTTER, 750 M 950.000 25.000 23750.00 21.750 20662.50 25.000 23750.00
60204 CONCRETE SIDEWALK, 100 MM M2 742.000 24.000 17808.00 22.500 16695.00 23.420 17377.64
60601 RIPRAP M3 4.000 75.000 300.00 75.000 300.00 60.000 240.00
60825 REINF CONC PIPE, CLASS III, SS M 147.200 77.000 11334.40 64.000 9420.80 64.000 9420.80
60826 REINF CONC PIPE, CLASS III, SS M 38.000 80.580 3062.04 72.000 2736.00 71.500 2717.00
60827 REINF CONC PIPE, CLASS III, SS M 171.000 94.000 16074.00 85.000 14535.00 79.000 13509.00
60828 REINF CONC PIPE, CLASS III, SS M 56.100 104.000 5834.40 101.000 5666.10 86.500 4852.65
60829 REINF CONC PIPE, CLASS III, SS M 80.600 117.000 9430.20 117.000 9430.20 97.500 7858.50
60831 REINF CONC PIPE, CLASS III, SS M 185.500 144.000 26712.00 156.000 28938.00 122.000 22631.00
61110 MANHOLES, TYPE 1 EACH 2.000 575.000 1150.00 750.000 1500.00 885.000 1770.00
61112 MANHOLES, TYPE 3 EACH 7.000 1522.650 10658.55 1600.000 11200.00 1735.000 12145.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 225
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119032

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
61122 INLETS, TYPE 3 EACH 19.000 445.000 8455.00 350.000 6650.00 435.000 8265.00
61151 MANHOLE COVERS, TYPE J EACH 8.000 250.000 2000.00 275.000 2200.00 250.000 2000.00
61156 INLET COVERS, TYPE H-S EACH 7.000 260.000 1820.00 300.000 2100.00 275.000 1925.00
61167 INLET COVERS, TYPE H EACH 13.000 260.000 3380.00 300.000 3900.00 275.000 3575.00
61182 ADJUSTING MANHOLE COVERS EACH 8.000 125.000 1000.00 200.000 1600.00 150.000 1200.00
61210 PIPE UNDERDRAIN, UNPERFORATED, M 4.000 45.000 180.00 43.000 172.00 60.000 240.00
61211 PIPE UNDERDRAIN, UNPERFORATED, M 2.000 45.000 90.00 55.000 110.00 115.000 230.00
61910 MOBILIZATION LS 1.000 7500.000 7500.00 24000.000 24000.00 25555.000 25555.00
62505 SALVAGED TOPSOIL M2 1475.000 1.300 1917.50 1.000 1475.00 2.800 4130.00
62702 MULCHING M2 1854.000 0.350 648.90 0.350 648.90 0.350 648.90
62817 SILT FENCE MAINTENANCE M 35.000 1.000 35.00 1.000 35.00 1.000 35.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 140.000 4.100 574.00 4.100 574.00 4.100 574.00
62850 SILT FENCE, SILTY SOIL, INSTAL M 140.000 4.100 574.00 4.100 574.00 4.100 574.00
62905 FERTILIZER, TYPE B KG 80.800 1.150 92.92 1.150 92.92 1.150 92.92
63011 SEEDING, MIXTURE NO. 40 KG 23.600 22.000 519.20 22.000 519.20 22.000 519.20
64201 FIELD OFFICE, TYPE A LS 1.000 2200.000 2200.00 3500.000 3500.00 1000.000 1000.00
64301 TRAFFIC CONTROL LS 1.000 1000.000 1000.00 1000.000 1000.00 2000.000 2000.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 6510.000 0.650 4231.50 0.650 4231.50 0.500 3255.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 7665.000 0.100 766.50 0.100 766.50 0.250 1916.25
64326 TRAFFIC CONTROL, SIGNS DAYS 1785.000 0.500 892.50 0.500 892.50 0.650 1160.25
64505 GEOTEXTILE FABRIC, TYPE R M2 27.000 3.500 94.50 3.500 94.50 2.500 67.50
64602 PAVEMENT MARKING, 100 MM, EPOX M 52.000 2.800 145.60 9.843 511.84 2.800 145.60
64706 PVMT MRKNG, STOP LINE, 300 MM, M 75.300 11.800 888.54 13.123 988.16 11.800 888.54
64718 PVMT MRKNG, CROSSWALK, 150 MM, M 244.000 11.550 2818.20 8.202 2001.29 11.550 2818.20
64782 PAVEMENT MARKING, CURB RAMP, E M 138.000 13.200 1821.60 13.123 1810.97 13.200 1821.60
64786 PAVEMENT MARKING, PARKING STAL M 78.000 13.200 1029.60 19.685 1535.43 13.200 1029.60
66501 SAWING EXISTING PAVEMENT M 101.000 15.000 1515.00 6.500 656.50 8.250 833.25
66502 SAWING CONCRETE PAVEMENT, FULL M 10.500 18.000 189.00 13.000 136.50 20.000 210.00
90001 MISC M 146.200 27.950 4086.29 44.000 6432.80 62.000 9064.40

90001A, WATER SERVICE, 25 MM
90001 MISC M 100.000 6.300 630.00 16.500 1650.00 20.000 2000.00

90001B, REMOVING UNDERGROUND P
90001 MISC M 136.230 65.000 8854.95 70.000 9536.10 54.000 7356.42

90001C, SANITARY SEWER, 200 mm
90001 MISC M 86.000 38.000 3268.00 43.000 3698.00 59.000 5074.00

90001D, SANITARY SEWER SERVICE
100 MM

90001 MISC M 2.210 300.000 663.00 550.000 1215.50 285.000 629.85



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 226
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119032

90001E, EXTRA SANITARY MANHOLE
90001 MISC M 0.840 210.000 176.40 640.000 537.60 1020.000 856.80

90001F, SANITARY MANHOLE OUTSI
90005 MISC EACH 1.000 425.000 425.00 1300.000 1300.00 710.000 710.00

90005A, GATE VALVES WITH BOXES
90005 MISC EACH 3.000 499.980 1499.94 1450.000 4350.00 900.000 2700.00

90005B, GATE VALVES WITH BOXES
90005 MISC EACH 1.000 695.000 695.00 1750.000 1750.00 1065.000 1065.00

90005C, GATE VALVES WITH BOXES
90005 MISC EACH 1.000 1885.000 1885.00 2300.000 2300.00 2155.000 2155.00

90005D, REMOVE & REPLACE EXIST
HYDRANTS

90005 MISC EACH 10.000 145.000 1450.00 75.000 750.00 37.000 370.00
90005E, CORPORATION STOPS, 25

90005 MISC EACH 10.000 185.000 1850.00 125.000 1250.00 80.000 800.00
90005F, CURB STOPS & BOXES, 25

90005 MISC EACH 10.000 145.000 1450.00 125.000 1250.00 45.000 450.00
90005G, CONNECT EXISTING WATER

90005 MISC EACH 3.000 100.000 300.00 125.000 375.00 75.000 225.00
90005H, ADJUST WATER VALVE BOX

90005 MISC EACH 9.000 150.000 1350.00 175.000 1575.00 225.000 2025.00
90005J, EXPLORATORY EXCAVATION

90005 MISC EACH 2.000 795.000 1590.00 1800.000 3600.00 1430.000 2860.00
90005K, SANITARY MANHOLE WITH

90005 MISC EACH 7.000 200.000 1400.00 100.000 700.00 45.000 315.00
90005L, CONNECT EXISTING SANIT
SERVICE

90005 MISC EACH 3.000 275.000 825.00 200.000 600.00 335.000 1005.00
90005M, CONNECT EXISTING SANIT
OR MANHOLE

90005 MISC EACH 2.000 400.000 800.00 350.000 700.00 450.000 900.00
90005N, CUT INTO AND CONNECT T
STORM SEWER MANHOLES

90005 MISC EACH 7.000 100.000 700.00 100.000 700.00 35.000 245.00
90005P, WYE, 100 MILLIMETER

90357 PULVERIZE & RELAY EXISTNG BASE M2 9268.000 1.000 9268.00 0.920 8526.56 1.500 13902.00
90590 PIPE GRATES EACH 1.000 1700.000 1700.00 475.000 475.00 455.000 455.00
90905 POLYSTYRENE INSULATION BOARD, M2 6.000 15.000 90.00 10.000 60.00 11.000 66.00

PROPOSAL TOTAL....... 332594.79 342748.89 356259.27
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CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119032

BIDDER NO 1: TIMME, INC.
BIDDER NO 2: MONARCH PAVING, DIV. OF MATHY
BIDDER NO 3: MCCABE CONSTRUCTION, INC.
BIDDER NO 4: PEMBER EXCAVATING, INC.
BIDDER NO 5: A-1 EXCAVATING, INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20102 CLEARING 25MM 15.000 23.000 345.00 14.000 210.00 0.000 0.00
20405 REMOVING CURB AND GUTTER M 950.000 7.150 6792.50 6.400 6080.00 0.000 0.00
20406 REMOVING CONCRETE SIDEWALK M2 185.000 7.700 1424.50 3.250 601.25 0.000 0.00
20414 REMOVING MANHOLES EACH 2.000 206.000 412.00 460.000 920.00 0.000 0.00
20416 REMOVING INLETS EACH 2.000 138.000 276.00 245.000 490.00 0.000 0.00
20496 SEALING PIPES EACH 6.000 260.000 1560.00 125.000 750.00 0.000 0.00
20503 UNCLASSIFIED EXCAVATION M3 796.000 6.300 5014.80 5.500 4378.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 1200.000 1200.00 500.000 500.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE MG 1846.000 10.400 19198.40 9.750 17998.50 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 1060.000 1.100 1166.00 1.100 1166.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 156.000 154.320 24073.92 154.320 24073.92 0.000 0.00
40713 ASPHALTIC CONCRETE PAVEMENT, T MG 2578.000 17.410 44882.98 17.410 44882.98 0.000 0.00
41605 CONCRETE DRIVEWAY, 150 MM M2 155.000 31.000 4805.00 32.000 4960.00 0.000 0.00
41653 PAVEMENT TIES EACH 12.000 10.000 120.00 15.000 180.00 0.000 0.00
52266 RCCP, APRON ENDWALLS, 750 MM EACH 1.000 750.000 750.00 490.000 490.00 0.000 0.00
60133 CONCRETE CURB AND GUTTER, 750 M 950.000 23.900 22705.00 25.000 23750.00 0.000 0.00
60204 CONCRETE SIDEWALK, 100 MM M2 742.000 25.750 19106.50 23.420 17377.64 0.000 0.00
60601 RIPRAP M3 4.000 50.000 200.00 94.000 376.00 0.000 0.00
60825 REINF CONC PIPE, CLASS III, SS M 147.200 63.800 9391.36 86.000 12659.20 0.000 0.00
60826 REINF CONC PIPE, CLASS III, SS M 38.000 76.000 2888.00 93.000 3534.00 0.000 0.00
60827 REINF CONC PIPE, CLASS III, SS M 171.000 76.200 13030.20 103.000 17613.00 0.000 0.00
60828 REINF CONC PIPE, CLASS III, SS M 56.100 92.100 5166.81 111.000 6227.10 0.000 0.00
60829 REINF CONC PIPE, CLASS III, SS M 80.600 98.250 7918.95 126.000 10155.60 0.000 0.00
60831 REINF CONC PIPE, CLASS III, SS M 185.500 127.350 23623.43 151.000 28010.50 0.000 0.00
61110 MANHOLES, TYPE 1 EACH 2.000 980.000 1960.00 1100.000 2200.00 0.000 0.00
61112 MANHOLES, TYPE 3 EACH 7.000 2300.000 16100.00 2100.000 14700.00 0.000 0.00
61122 INLETS, TYPE 3 EACH 19.000 675.000 12825.00 525.000 9975.00 0.000 0.00
61151 MANHOLE COVERS, TYPE J EACH 8.000 210.000 1680.00 215.000 1720.00 0.000 0.00
61156 INLET COVERS, TYPE H-S EACH 7.000 275.000 1925.00 310.000 2170.00 0.000 0.00
61167 INLET COVERS, TYPE H EACH 13.000 275.000 3575.00 310.000 4030.00 0.000 0.00
61182 ADJUSTING MANHOLE COVERS EACH 8.000 130.000 1040.00 140.000 1120.00 0.000 0.00
61210 PIPE UNDERDRAIN, UNPERFORATED, M 4.000 45.000 180.00 64.000 256.00 0.000 0.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 228
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119032

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
61211 PIPE UNDERDRAIN, UNPERFORATED, M 2.000 70.000 140.00 82.000 164.00 0.000 0.00
61910 MOBILIZATION LS 1.000 14070.000 14070.00 13700.000 13700.00 0.000 0.00
62505 SALVAGED TOPSOIL M2 1475.000 2.400 3540.00 2.250 3318.75 0.000 0.00
62702 MULCHING M2 1854.000 1.000 1854.00 0.250 463.50 0.000 0.00
62817 SILT FENCE MAINTENANCE M 35.000 1.000 35.00 0.010 0.35 0.000 0.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 140.000 1.000 140.00 5.000 700.00 0.000 0.00
62850 SILT FENCE, SILTY SOIL, INSTAL M 140.000 1.000 140.00 5.000 700.00 0.000 0.00
62905 FERTILIZER, TYPE B KG 80.800 1.000 80.80 1.000 80.80 0.000 0.00
63011 SEEDING, MIXTURE NO. 40 KG 23.600 1.000 23.60 25.000 590.00 0.000 0.00
64201 FIELD OFFICE, TYPE A LS 1.000 2000.000 2000.00 2000.000 2000.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 1000.000 1000.00 2000.000 2000.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 6510.000 0.650 4231.50 0.500 3255.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 7665.000 0.100 766.50 0.250 1916.25 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 1785.000 0.500 892.50 0.650 1160.25 0.000 0.00
64505 GEOTEXTILE FABRIC, TYPE R M2 27.000 6.000 162.00 4.500 121.50 0.000 0.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 52.000 2.800 145.60 8.000 416.00 0.000 0.00
64706 PVMT MRKNG, STOP LINE, 300 MM, M 75.300 11.800 888.54 23.300 1754.49 0.000 0.00
64718 PVMT MRKNG, CROSSWALK, 150 MM, M 244.000 11.550 2818.20 11.200 2732.80 0.000 0.00
64782 PAVEMENT MARKING, CURB RAMP, E M 138.000 13.200 1821.60 14.000 1932.00 0.000 0.00
64786 PAVEMENT MARKING, PARKING STAL M 78.000 13.200 1029.60 7.800 608.40 0.000 0.00
66501 SAWING EXISTING PAVEMENT M 101.000 7.200 727.20 6.000 606.00 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL M 10.500 20.000 210.00 19.000 199.50 0.000 0.00
90001 MISC M 146.200 60.000 8772.00 48.000 7017.60 0.000 0.00

90001A, WATER SERVICE, 25 MM
90001 MISC M 100.000 18.000 1800.00 43.000 4300.00 0.000 0.00

90001B, REMOVING UNDERGROUND P
90001 MISC M 136.230 66.350 9038.86 58.000 7901.34 0.000 0.00

90001C, SANITARY SEWER, 200 mm
90001 MISC M 86.000 55.750 4794.50 55.000 4730.00 0.000 0.00

90001D, SANITARY SEWER SERVICE
100 MM

90001 MISC M 2.210 420.000 928.20 350.000 773.50 0.000 0.00
90001E, EXTRA SANITARY MANHOLE

90001 MISC M 0.840 1780.000 1495.20 580.000 487.20 0.000 0.00
90001F, SANITARY MANHOLE OUTSI

90005 MISC EACH 1.000 1085.000 1085.00 850.000 850.00 0.000 0.00
90005A, GATE VALVES WITH BOXES

90005 MISC EACH 3.000 1085.000 3255.00 900.000 2700.00 0.000 0.00
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90005B, GATE VALVES WITH BOXES
90005 MISC EACH 1.000 1335.000 1335.00 1300.000 1300.00 0.000 0.00

90005C, GATE VALVES WITH BOXES
90005 MISC EACH 1.000 2000.000 2000.00 1800.000 1800.00 0.000 0.00

90005D, REMOVE & REPLACE EXIST
HYDRANTS

90005 MISC EACH 10.000 55.000 550.00 50.000 500.00 0.000 0.00
90005E, CORPORATION STOPS, 25

90005 MISC EACH 10.000 100.000 1000.00 110.000 1100.00 0.000 0.00
90005F, CURB STOPS & BOXES, 25

90005 MISC EACH 10.000 55.000 550.00 85.000 850.00 0.000 0.00
90005G, CONNECT EXISTING WATER

90005 MISC EACH 3.000 130.000 390.00 85.000 255.00 0.000 0.00
90005H, ADJUST WATER VALVE BOX

90005 MISC EACH 9.000 240.000 2160.00 50.000 450.00 0.000 0.00
90005J, EXPLORATORY EXCAVATION

90005 MISC EACH 2.000 1900.000 3800.00 1500.000 3000.00 0.000 0.00
90005K, SANITARY MANHOLE WITH

90005 MISC EACH 7.000 85.000 595.00 85.000 595.00 0.000 0.00
90005L, CONNECT EXISTING SANIT
SERVICE

90005 MISC EACH 3.000 450.000 1350.00 540.000 1620.00 0.000 0.00
90005M, CONNECT EXISTING SANIT
OR MANHOLE

90005 MISC EACH 2.000 580.000 1160.00 440.000 880.00 0.000 0.00
90005N, CUT INTO AND CONNECT T
STORM SEWER MANHOLES

90005 MISC EACH 7.000 60.000 420.00 60.000 420.00 0.000 0.00
90005P, WYE, 100 MILLIMETER

90357 PULVERIZE & RELAY EXISTNG BASE M2 9268.000 2.970 27525.96 2.800 25950.40 0.000 0.00
90590 PIPE GRATES EACH 1.000 1040.000 1040.00 925.000 925.00 0.000 0.00
90905 POLYSTYRENE INSULATION BOARD, M2 6.000 20.000 120.00 22.000 132.00 0.000 0.00

PROPOSAL TOTAL....... 367217.71 370511.32 0.00
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STATE PROJECT(S): 8996-00-54 LOCATION 09/CHIPPEWA COUNTY
EAST SIDE BRIDGE, CHIPPEWA
LOCAL STREET
CHIPPEWA COUNTY

TYPE OF WORK: HIGHWAY STRUCTURES

BIDDER NO 1: ZENITH TECH., INC.
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY
BIDDER NO 3: EDWARD KRAEMER & SONS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 4.000 175.000 700.00 175.000 700.00 175.000 700.00
20104 GRUBBING 40M 4.000 175.000 700.00 175.000 700.00 175.000 700.00
20503 UNCLASSIFIED EXCAVATION M3 2919.000 5.200 15178.80 5.200 15178.80 5.200 15178.80
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 35000.000 35000.00 18500.000 18500.00 98000.000 98000.00

B-9-235
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 35000.000 35000.00 18500.000 18500.00 70100.000 70100.00

B-9-236
20651 COFFERDAMS, STRUCTURE LS 1.000 35000.000 35000.00 53000.000 53000.00 32200.000 32200.00

Piers 1 & 4 B-9-235
20652 COFFERDAMS, STRUCTURE LS 1.000 50000.000 50000.00 119000.000 119000.00 76500.000 76500.00

Piers 2 & 3 b-9-235
20653 COFFERDAMS, STRUCTURE LS 1.000 35000.000 35000.00 53000.000 53000.00 32200.000 32200.00

Piers 1 & 4 B-9-236
20654 COFFERDAMS, STRUCTURE LS 1.000 50000.000 50000.00 119000.000 119000.00 76500.000 76500.00

Piers 2 & 3 B-9-236
20801 BORROW EXCAVATION M3 614.000 7.250 4451.50 7.250 4451.50 7.250 4451.50
21001 STRUCTURE BACKFILL M3 1672.000 8.500 14212.00 8.500 14212.00 8.500 14212.00
50201 CONCRETE MASONRY, BRIDGES M3 3777.000 250.000 944250.00 254.000 959358.00 396.600 1497958.20
50211 CONCRETE MASONRY, SEAL M3 1604.000 110.000 176440.00 110.000 176440.00 150.600 241562.40
50231 CLEAR PROTECTIVE COATING L 286.000 52.000 14872.00 15.000 4290.00 52.000 14872.00
50265 PROTECTIVE SURFACE TREATMENT M2 8220.000 1.500 12330.00 2.000 16440.00 2.000 16440.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 169790.000 0.950 161300.50 0.850 144321.50 0.920 156206.80
50511 COATED HIGH STR BAR STL REINF, KG 280105.000 1.080 302513.40 1.050 294110.25 1.070 299712.35
50606 HIGH STRENGTH STRUCTURAL STEEL KG 1425030.000 1.930 2750307.90 1.850 2636305.50 1.890 2693306.70
50630 WELDED STUD SHEAR CONNECTORS, EACH 126.000 2.250 283.50 1.500 189.00 1.750 220.50
50631 WELDED STUD SHEAR CONNECTORS, EACH 10827.000 2.000 21654.00 1.600 17323.20 1.750 18947.25
50650 FIXED BEARING ASSEMBLIES, STRU EACH 8.000 1500.000 12000.00 1400.000 11200.00 1400.000 11200.00

B-9-235



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 231
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119033

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
50651 FIXED BEARING ASSEMBLIES, STRU EACH 10.000 1500.000 15000.00 1400.000 14000.00 1400.000 14000.00

B-9-236
50660 EXPANSION BEARING ASSEMBLIES, EACH 16.000 1700.000 27200.00 1700.000 27200.00 1800.000 28800.00

B-9-235
50661 EXPANSION BEARING ASSEMBLIES, EACH 20.000 1700.000 34000.00 1700.000 34000.00 1800.000 36000.00

B-9-236
51122 STL PILE DEL & DRIVEN, HP 310M M 384.000 71.000 27264.00 77.500 29760.00 91.000 34944.00
51130 PILE POINTS EACH 64.000 75.000 4800.00 75.000 4800.00 106.000 6784.00
51405 FLOOR DRAINS, TYPE GC EACH 6.000 1000.000 6000.00 1100.000 6600.00 950.000 5700.00
51605 RUBBERIZED MEMBRANE WATERPROOF M2 50.000 25.000 1250.00 30.000 1500.00 60.000 3000.00
51706 PAINTING, EPOXY SYSTEM, STRUCT LS 1.000 5200.000 5200.00 5000.000 5000.00 5200.000 5200.00

B-9-235
51707 PAINTING, EPOXY SYSTEM, STRUCT LS 1.000 6800.000 6800.00 5000.000 5000.00 6800.000 6800.00

B-9-236
60602 HEAVY RIPRAP M3 595.000 31.000 18445.00 26.000 15470.00 46.000 27370.00
61201 PIPE UNDERDRAIN, 150 MM M 78.000 5.200 405.60 5.200 405.60 5.200 405.60
61211 PIPE UNDERDRAIN, UNPERFORATED, M 56.000 7.000 392.00 7.000 392.00 7.000 392.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 8.000 55.000 440.00 60.000 480.00 98.000 784.00
61611 CHAIN LINK FENCE, 1.5 M M 278.000 54.000 15012.00 54.000 15012.00 54.000 15012.00
61910 MOBILIZATION LS 1.000 110000.000 110000.00 264500.000 264500.00 430900.000 430900.00
62505 SALVAGED TOPSOIL M2 710.000 1.500 1065.00 1.500 1065.00 2.000 1420.00
62811 EROSION BALES, DELIVERED EACH 73.000 5.000 365.00 4.000 292.00 4.000 292.00
62812 EROSION BALES, INSTALLED EACH 73.000 5.000 365.00 4.000 292.00 4.000 292.00
62817 SILT FENCE MAINTENANCE M 756.000 0.010 7.56 0.100 75.60 0.100 75.60
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 150.000 150.00 300.000 300.00 300.000 300.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 100.000 200.00 50.000 100.00 50.000 100.00
62824 EROSION MAT, DELIVERED, CLASS M2 2000.000 0.780 1560.00 0.620 1240.00 0.620 1240.00
62825 EROSION MAT, INSTALLED, CLASS M2 2000.000 0.780 1560.00 0.620 1240.00 0.620 1240.00
62849 SILT FENCE, SANDY SOIL, DELIVE M 756.000 3.610 2729.16 3.600 2721.60 3.600 2721.60
62851 SILT FENCE, SANDY SOIL, INSTAL M 756.000 3.610 2729.16 3.600 2721.60 3.600 2721.60
62905 FERTILIZER, TYPE B KG 94.000 0.770 72.38 1.000 94.00 1.000 94.00
63009 SEEDING, MIXTURE NO. 20 KG 30.000 6.000 180.00 15.300 459.00 15.300 459.00
63101 SODDING M2 710.000 3.590 2548.90 3.000 2130.00 3.000 2130.00
64201 FIELD OFFICE, TYPE A LS 1.000 2500.000 2500.00 3500.000 3500.00 2000.000 2000.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 734.000 2.000 1468.00 1.000 734.00 2.000 1468.00
64326 TRAFFIC CONTROL, SIGNS DAYS 2202.000 0.500 1101.00 0.800 1761.60 0.500 1101.00
64503 GEOTEXTILE FABRIC, TYPE DF M2 143.000 2.000 286.00 2.000 286.00 2.500 357.50
64506 GEOTEXTILE FABRIC, TYPE HR M2 1084.000 1.550 1680.20 2.250 2439.00 3.000 3252.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 232
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119033

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
65219 NONMETALLIC CONDUIT, SCHEDULE M 574.000 8.200 4706.80 7.250 4161.50 8.200 4706.80
90004 MISC LS 1.000 46000.000 46000.00 45000.000 45000.00 54600.000 54600.00

90004A MODULAR EXPANSION DEVIC
STRUCTURE B-9-235

90004 MISC LS 1.000 61000.000 61000.00 62000.000 62000.00 74700.000 74700.00
90004B MODULAR EXPANSION DEVIC
STRUCTURE B-9-236

90005 MISC EACH 8.000 250.000 2000.00 650.000 5200.00 267.000 2136.00
90005a ANCHOR ASSEMBLIES FOR L

90501 QMP READY MIXED CONC MASONRY F M3 3777.000 5.500 20773.50 5.500 20773.50 5.500 20773.50
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 45324.000 1.000 45324.00 1.000 45324.00 0.010 453.24

PROPOSAL TOTAL....... 5143773.86 5304249.75 6165893.94



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 233
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119034

STATE PROJECT(S): 1177-06-60 LOCATION 43/ONEIDA COUNTY
CTH D - MINOCQUA
USH 51
ONEIDA COUNTY

TYPE OF WORK:

BIDDER NO 1: PITLIK & WICK, INC.
BIDDER NO 2: NORTHEAST ASPHALT, INC.
BIDDER NO 3: MATHY CONSTRUCTION COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20419 REMOVING ASPHALTIC SURFACE, BU M2 2750.000 8.280 22770.00 5.200 14300.00 4.700 12925.00
20420 REMOVING ASPHALTIC SURFACE, MI M2 6200.000 4.250 26350.00 2.500 15500.00 1.690 10478.00
21301 FINISHING ROADWAY LS 1.000 2000.000 2000.00 100.000 100.00 100.000 100.00
30404 CRUSHED AGGREGATE BASE COURSE MG 300.000 20.000 6000.00 19.900 5970.00 10.000 3000.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 31400.000 0.240 7536.00 0.260 8164.00 0.450 14130.00
40301 QMP, ASPHALTIC MIXTURE MG 22300.000 0.600 13380.00 0.550 12265.00 0.850 18955.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 1370.000 162.000 221940.00 160.000 219200.00 154.000 210980.00
40712 ASPHALTIC CONCRETE PAVEMENT, T MG 22300.000 13.240 295252.00 16.350 364605.00 18.920 421916.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 1.000 1.00 1.000 1.00
61910 MOBILIZATION LS 1.000 1500.000 1500.00 200.000 200.00 8000.000 8000.00
64202 FIELD OFFICE, TYPE B LS 1.000 2500.000 2500.00 2800.000 2800.00 3500.000 3500.00
64301 TRAFFIC CONTROL LS 1.000 5000.000 5000.00 2210.000 2210.00 3700.000 3700.00
64326 TRAFFIC CONTROL, SIGNS DAYS 1050.000 0.600 630.00 1.000 1050.00 0.600 630.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 17700.000 1.060 18762.00 1.060 18762.00 1.060 18762.00
64618 PVMT MRKNG, CHANNELIZING, 200 M 150.000 2.000 300.00 2.000 300.00 2.000 300.00
64626 PVMT MRKNG, SAME DAY, 100 MM, M 27700.000 1.790 49583.00 1.790 49583.00 1.790 49583.00
64718 PVMT MRKNG, CROSSWALK, 150 MM, M 128.000 14.300 1830.40 14.300 1830.40 14.300 1830.40
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 40.000 110.000 4400.00 110.000 4400.00 110.000 4400.00
64770 PVMT MRKNG, DIAGONAL, 300 MM, M 165.000 16.000 2640.00 16.000 2640.00 16.000 2640.00
66501 SAWING EXISTING PAVEMENT M 500.000 7.000 3500.00 3.300 1650.00 10.000 5000.00
90005 MISC EACH 1830.000 14.000 25620.00 15.950 29188.50 2.000 3660.00

90005A REMOVING RAISED PAVEMEN

PROPOSAL TOTAL....... 711494.40 754718.90 794490.40



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 234
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119035

STATE PROJECT(S): 9030-06-60 LOCATION 35/LINCOLN COUNTY
BIG HAYMEADOW CREEK BRIDGE & APPROACHES
STH 17
LINCOLN COUNTY

TYPE OF WORK:

BIDDER NO 1: ZENITH TECH., INC.
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 780.000 5.500 4290.00 5.930 4625.40 0.000 0.00
20503 UNCLASSIFIED EXCAVATION C.Y. 110.000 16.000 1760.00 10.000 1100.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 100.000 100.00 500.000 500.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 50.000 29.000 1450.00 20.000 1000.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 5.000 150.000 750.00 150.000 750.00 0.000 0.00
40713 ASPHALTIC CONCRETE PAVEMENT, T TON 70.000 73.000 5110.00 78.000 5460.00 0.000 0.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 200.000 92.000 18400.00 100.000 20000.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 316.000 2.400 758.40 1.300 410.80 0.000 0.00
50903 PREPARATION, DECKS, TYPE 1 S.Y. 65.000 50.000 3250.00 70.000 4550.00 0.000 0.00
50904 PREPARATION, DECKS, TYPE 2 S.Y. 55.000 45.000 2475.00 50.000 2750.00 0.000 0.00
50905 CLEANING, DECKS S.Y. 316.000 11.000 3476.00 18.000 5688.00 0.000 0.00
50912 CURB REPAIR L.F. 30.000 22.000 660.00 40.000 1200.00 0.000 0.00
50925 CONCRETE MASONRY, OVERLAY, DEC C.Y. 27.000 600.000 16200.00 225.000 6075.00 0.000 0.00
60305 TEMP PRECAST CONC BARR, CONTR L.F. 225.000 7.000 1575.00 8.000 1800.00 0.000 0.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 450.000 2.500 1125.00 2.000 900.00 0.000 0.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 1.000 1.00 0.000 0.00
61910 MOBILIZATION LS 1.000 21000.000 21000.00 34500.000 34500.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 400.000 400.00 400.000 400.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 450.000 1.000 450.00 1.000 450.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 45.000 4.000 180.00 4.000 180.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 450.000 0.500 225.00 0.500 225.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 810.000 0.500 405.00 0.500 405.00 0.000 0.00
64642 REMOVING PAVEMENT MARKINGS L.F. 480.000 0.500 240.00 0.500 240.00 0.000 0.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 2000.000 0.950 1900.00 0.950 1900.00 0.000 0.00
64912 TEMP PVMT MRKG STOP LNE 18IN R L.F. 40.000 5.000 200.00 5.000 200.00 0.000 0.00

PROPOSAL TOTAL....... 86479.40 95310.20 0.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 235
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119036

STATE PROJECT(S): 9165-08-60 LOCATION 21/FOREST COUNTY
PINE RIVER BRIDGE & APPROACHES
STH 55
FOREST COUNTY

TYPE OF WORK:

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: ZENITH TECH., INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20405 REMOVING CURB AND GUTTER L.F. 20.000 10.000 200.00 24.000 480.00 0.000 0.00
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 760.000 6.080 4620.80 5.500 4180.00 0.000 0.00
20503 UNCLASSIFIED EXCAVATION C.Y. 110.000 10.000 1100.00 16.000 1760.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 300.000 300.00 100.000 100.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE TON 50.000 15.000 750.00 25.000 1250.00 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 5.000 170.000 850.00 160.000 800.00 0.000 0.00
40713 ASPHALTIC CONCRETE PAVEMENT, T TON 70.000 50.000 3500.00 74.000 5180.00 0.000 0.00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 190.000 100.000 19000.00 97.000 18430.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT S.Y. 265.000 1.300 344.50 2.500 662.50 0.000 0.00
50903 PREPARATION, DECKS, TYPE 1 S.Y. 70.000 70.000 4900.00 50.000 3500.00 0.000 0.00
50904 PREPARATION, DECKS, TYPE 2 S.Y. 40.000 50.000 2000.00 45.000 1800.00 0.000 0.00
50905 CLEANING, DECKS S.Y. 265.000 22.000 5830.00 14.000 3710.00 0.000 0.00
50920 FULL DEPTH DECK REPAIR S.Y. 5.000 150.000 750.00 200.000 1000.00 0.000 0.00
50925 CONCRETE MASONRY, OVERLAY, DEC C.Y. 19.000 320.000 6080.00 800.000 15200.00 0.000 0.00
60305 TEMP PRECAST CONC BARR, CONTR L.F. 225.000 8.000 1800.00 7.600 1710.00 0.000 0.00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 450.000 2.000 900.00 2.000 900.00 0.000 0.00
61129 RECONSTRUCTING INLETS EACH 2.000 500.000 1000.00 375.000 750.00 0.000 0.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 100.000 100.00 0.000 0.00
61910 MOBILIZATION LS 1.000 27800.000 27800.00 25500.000 25500.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 650.000 650.00 650.000 650.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 450.000 1.000 450.00 1.000 450.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 45.000 10.000 450.00 10.000 450.00 0.000 0.00
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 450.000 0.200 90.00 0.200 90.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 1200.000 0.500 600.00 0.500 600.00 0.000 0.00
64642 REMOVING PAVEMENT MARKINGS L.F. 600.000 0.500 300.00 0.500 300.00 0.000 0.00
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 1700.000 1.000 1700.00 1.000 1700.00 0.000 0.00
64912 TEMP PVMT MRKG STOP LNE 18IN R L.F. 40.000 5.000 200.00 5.000 200.00 0.000 0.00

PROPOSAL TOTAL....... 86166.30 91452.50 0.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 236
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119036



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 237
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119037

STATE PROJECT(S): 9240-04-70 LOCATION 50/PRICE COUNTY
SAUNDERS AVE - IRON COUNTY LINE
STH 182
PRICE COUNTY

TYPE OF WORK:

BIDDER NO 1: AMERICAN ASPHALT OF WISCONSIN, DIV. OF M
BIDDER NO 2: B. R. AMON & SONS, INC.
BIDDER NO 3: PITLIK & WICK, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20419 REMOVING ASPHALTIC SURFACE, BU M2 700.000 1.000 700.00 10.000 7000.00 7.000 4900.00
20503 UNCLASSIFIED EXCAVATION M3 2850.000 5.750 16387.50 8.500 24225.00 8.500 24225.00
20901 GRANULAR BACKFILL M3 1000.000 6.950 6950.00 19.000 19000.00 19.000 19000.00
21301 FINISHING ROADWAY LS 1.000 950.000 950.00 2000.000 2000.00 4000.000 4000.00
30404 CRUSHED AGGREGATE BASE COURSE MG 19000.000 6.420 121980.00 7.600 144400.00 8.450 160550.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 19600.000 0.150 2940.00 0.260 5096.00 0.270 5292.00
40301 QMP, ASPHALTIC MIXTURE MG 39850.000 0.150 5977.50 0.440 17534.00 0.600 23910.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 2240.000 154.000 344960.00 152.400 341376.00 162.000 362880.00
40714 ASPHALTIC CONCRETE PAVEMENT, T MG 39850.000 11.610 462658.50 13.530 539170.50 15.950 635607.50
41101 ASPHALTIC SURFACE MG 150.000 56.000 8400.00 45.000 6750.00 40.000 6000.00
52205 RCCP, CL III, 600 MM M 270.000 155.000 41850.00 115.000 31050.00 115.000 31050.00
52207 RCCP, CL III, 750 MM M 43.300 182.000 7880.60 145.000 6278.50 145.000 6278.50
52264 RCCP, APRON ENDWALLS, 600 MM EACH 22.000 350.000 7700.00 425.000 9350.00 425.000 9350.00
52266 RCCP, APRON ENDWALLS, 750 MM EACH 4.000 405.000 1620.00 575.000 2300.00 575.000 2300.00
61408 STEEL PLATE BEAM GUARD, CLASS M 134.000 32.000 4288.00 32.000 4288.00 32.000 4288.00
61434 STL PLT BM GRD, SLOT RAIL TERM EACH 4.000 1400.000 5600.00 1400.000 5600.00 1400.000 5600.00
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 10.000 10.00 1.000 1.00
61910 MOBILIZATION LS 1.000 8000.000 8000.00 11600.000 11600.00 4000.000 4000.00
62201 ASPHALTIC CONCRETE CURB M 70.000 11.000 770.00 15.000 1050.00 10.000 700.00
62505 SALVAGED TOPSOIL M2 200.000 2.000 400.00 1.750 350.00 1.750 350.00
62702 MULCHING M2 200.000 0.160 32.00 1.250 250.00 1.250 250.00
62811 EROSION BALES, DELIVERED EACH 65.000 4.500 292.50 5.000 325.00 5.000 325.00
62812 EROSION BALES, INSTALLED EACH 65.000 4.500 292.50 5.000 325.00 5.000 325.00
62817 SILT FENCE MAINTENANCE M 100.000 0.150 15.00 0.010 1.00 0.010 1.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 120.000 240.00 300.000 600.00 300.000 600.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 120.000 120.00 150.000 150.00 150.000 150.00
62824 EROSION MAT, DELIVERED, CLASS M2 800.000 0.850 680.00 1.200 960.00 1.200 960.00
62825 EROSION MAT, INSTALLED, CLASS M2 800.000 0.850 680.00 1.200 960.00 1.200 960.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 238
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119037

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
62849 SILT FENCE, SANDY SOIL, DELIVE M 200.000 2.550 510.00 3.280 656.00 3.280 656.00
62851 SILT FENCE, SANDY SOIL, INSTAL M 200.000 2.550 510.00 3.280 656.00 3.280 656.00
62905 FERTILIZER, TYPE B KG 510.000 0.600 306.00 0.800 408.00 0.800 408.00
63010 SEEDING, MIXTURE NO. 30 KG 150.000 10.250 1537.50 9.250 1387.50 9.250 1387.50
64202 FIELD OFFICE, TYPE B LS 1.000 2000.000 2000.00 3000.000 3000.00 2500.000 2500.00
64301 TRAFFIC CONTROL LS 1.000 2600.000 2600.00 2600.000 2600.00 3600.000 3600.00
64326 TRAFFIC CONTROL, SIGNS DAYS 2000.000 0.700 1400.00 0.700 1400.00 0.700 1400.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 47000.000 0.910 42770.00 0.910 42770.00 0.910 42770.00
64626 PVMT MRKNG, SAME DAY, 100 MM, M 27350.000 1.090 29811.50 1.030 28170.50 1.420 38837.00
64901 TEMPORARY PAVEMENT MARKING, 10 M 23800.000 0.580 13804.00 0.580 13804.00 0.580 13804.00
90012 MISC 40M 8.000 395.000 3160.00 800.000 6400.00 800.000 6400.00

CLEANING DITCHES
90329 GRADE, SHAPE & FINISH FOR BEAM EACH 4.000 460.000 1840.00 475.000 1900.00 475.000 1900.00
90357 PULVERIZE & RELAY EXISTNG BASE M2 158480.000 0.590 93503.20 0.730 115690.40 0.880 139462.40
90365 QMP, BASE COURSES MG 19000.000 0.260 4940.00 0.170 3230.00 0.180 3420.00
90394 PROFILOGRAPH LS 1.000 3000.000 3000.00 4500.000 4500.00 5500.000 5500.00

PROPOSAL TOTAL....... 1254057.30 1408571.40 1576553.90



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 239
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119038

STATE PROJECT(S): 9303-02-60 LOCATION 26/IRON COUNTY
UPSON - SAXON
STH 122
IRON COUNTY

TYPE OF WORK:

BIDDER NO 1: NORTHWOODS PAVING, A DIV. OF MATHY
BIDDER NO 2: SCOTT CONSTRUCTION, INC.
BIDDER NO 3: PITLIK & WICK, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
30413 PRODUCING AND STOCKPILING CABC TON 8500.000 1.600 13600.00 3.280 27880.00 2.600 22100.00
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1165.000 146.000 170090.00 150.000 174750.00 150.000 174750.00
61910 MOBILIZATION LS 1.000 11615.000 11615.00 12100.000 12100.00 7500.000 7500.00
90035 MISC TON 17950.000 7.760 139292.00 6.700 120265.00 8.820 158319.00

90035 ASPHALTIC COLD MIX

PROPOSAL TOTAL....... 334597.00 334995.00 362669.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 240
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119039

STATE PROJECT(S): 8313-03-71 LOCATION 03/BARRON COUNTY
YELLOW RIVER BRIDGE AND APPROACHES LASALLE AV
LOCAL STREET
BARRON COUNTY

TYPE OF WORK:

BIDDER NO 1: EDWARD KRAEMER & SONS, INC.
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 2.000 150.000 300.00 250.000 500.00 0.000 0.00
20104 GRUBBING 40M 2.000 150.000 300.00 250.000 500.00 0.000 0.00
20301 REMOVING OLD CULVERT, STATION LS 1.000 6500.000 6500.00 11500.000 11500.00 0.000 0.00

1+973.91
20302 REMOVING OLD CULVERT, STATION LS 1.000 55000.000 55000.00 129000.000 129000.00 0.000 0.00

2+00
20330 REMOVING OLD CULVERTS EACH 1.000 50.000 50.00 250.000 250.00 0.000 0.00
20351 REMOVING OLD BRIDGE, STATION LS 1.000 23000.000 23000.00 15000.000 15000.00 0.000 0.00

2+000
20401 REMOVING PAVEMENT M2 465.000 5.200 2418.00 4.500 2092.50 0.000 0.00
20405 REMOVING CURB AND GUTTER M 90.000 3.900 351.00 7.000 630.00 0.000 0.00
20411 REMOVING GUARDRAIL M 179.000 3.500 626.50 4.000 716.00 0.000 0.00
20414 REMOVING MANHOLES EACH 2.000 150.000 300.00 1000.000 2000.00 0.000 0.00
20503 UNCLASSIFIED EXCAVATION M3 295.000 7.000 2065.00 5.000 1475.00 0.000 0.00
20505 MARSH EXCAVATION M3 1190.000 6.450 7675.50 7.000 8330.00 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 12500.000 12500.00 12000.000 12000.00 0.000 0.00

B-03-141
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 5000.000 5000.00 8000.000 8000.00 0.000 0.00

C-03-37
20621 EXCAVATION FOR STRUCTURES, CUL LS 1.000 5000.000 5000.00 6000.000 6000.00 0.000 0.00

LASALLE AVE DAM
20650 COFFERDAMS LS 1.000 61000.000 61000.00 30000.000 30000.00 0.000 0.00
20651 COFFERDAMS, STRUCTURE LS 1.000 81500.000 81500.00 65000.000 65000.00 0.000 0.00

B-03-141
20652 COFFERDAMS, STRUCTURE LS 1.000 42500.000 42500.00 30000.000 30000.00 0.000 0.00

C-03-37
20811 SELECTED BORROW EXCAVATION M3 8850.000 6.830 60445.50 7.000 61950.00 0.000 0.00
21001 STRUCTURE BACKFILL M3 1720.000 8.000 13760.00 16.000 27520.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 300.000 300.00 1000.000 1000.00 0.000 0.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 241
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119039

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
30404 CRUSHED AGGREGATE BASE COURSE MG 2365.000 8.910 21072.15 8.250 19511.25 0.000 0.00
41605 CONCRETE DRIVEWAY, 150 MM M2 85.000 29.200 2482.00 29.200 2482.00 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES M3 263.000 350.000 92050.00 625.000 164375.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT M2 330.000 2.250 742.50 3.000 990.00 0.000 0.00
50313 PRESTRESSED GIRDER, BOX TYPE, M 207.000 450.000 93150.00 430.000 89010.00 0.000 0.00
50401 CONCRETE MASONRY, CULVERTS M3 204.000 385.000 78540.00 225.000 45900.00 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 16980.000 1.800 30564.00 1.600 27168.00 0.000 0.00
50505 HIGH STRENGTH BAR STEEL REINF. KG 15820.000 1.800 28476.00 1.600 25312.00 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, KG 2725.000 2.000 5450.00 2.600 7085.00 0.000 0.00
50512 COATED HIGH STR BAR STL REINF, KG 660.000 2.250 1485.00 2.600 1716.00 0.000 0.00
50601 STRUCTURAL CARBON STEEL KG 5785.000 14.500 83882.50 9.500 54957.50 0.000 0.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 24.000 30.000 720.00 35.000 840.00 0.000 0.00
50702 TREATED LUMBER AND TIMBER M3 0.450 2000.000 900.00 2000.000 900.00 0.000 0.00
50925 CONCRETE MASONRY, OVERLAY, DEC M3 11.000 1200.000 13200.00 925.000 10175.00 0.000 0.00
51121 STL PILE DEL & DRIVEN, HP 250M M 240.000 87.000 20880.00 68.000 16320.00 0.000 0.00
51330 STEEL RAILING, STRUCTURE LS 1.000 10000.000 10000.00 6000.000 6000.00 0.000 0.00

B-03-141
51331 STEEL RAILING, STRUCTURE LS 1.000 3500.000 3500.00 2500.000 2500.00 0.000 0.00

C-03-37
51605 RUBBERIZED MEMBRANE WATERPROOF M2 39.000 50.000 1950.00 25.000 975.00 0.000 0.00
51706 PAINTING, EPOXY SYSTEM, STRUCT LS 1.000 22040.000 22040.00 19500.000 19500.00 0.000 0.00

GATES
52261 RCCP, APRON ENDWALLS, 375 MM EACH 2.000 300.000 600.00 400.000 800.00 0.000 0.00
60133 CONCRETE CURB AND GUTTER, 750 M 451.000 22.750 10260.25 22.750 10260.25 0.000 0.00
60204 CONCRETE SIDEWALK, 100 MM M2 335.000 25.250 8458.75 25.250 8458.75 0.000 0.00
60602 HEAVY RIPRAP M3 487.000 30.000 14610.00 40.000 19480.00 0.000 0.00
60604 MEDIUM RANDOM RIPRAP M3 4.000 50.000 200.00 40.000 160.00 0.000 0.00
60825 REINF CONC PIPE, CLASS III, SS M 20.400 56.000 1142.40 80.000 1632.00 0.000 0.00
60826 REINF CONC PIPE, CLASS III, SS M 22.900 74.320 1701.93 90.000 2061.00 0.000 0.00
61122 INLETS, TYPE 3 EACH 4.000 750.000 3000.00 800.000 3200.00 0.000 0.00
61156 INLET COVERS, TYPE H-S EACH 4.000 300.000 1200.00 275.000 1100.00 0.000 0.00
61407 STEEL THRIE BEAM STRUCTURE APP M 42.600 88.560 3772.66 100.000 4260.00 0.000 0.00
61408 STEEL PLATE BEAM GUARD, CLASS M 80.000 31.160 2492.80 37.000 2960.00 0.000 0.00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 6.000 85.000 510.00 65.000 390.00 0.000 0.00
61434 STL PLT BM GRD, SLOT RAIL TERM EACH 4.000 1600.000 6400.00 1350.000 5400.00 0.000 0.00
61610 CHAIN LINK FENCE, 1.2 M M 47.000 127.000 5969.00 126.320 5937.04 0.000 0.00
61620 CHAIN LINK FENCE, GATES, EACH 2.000 402.500 805.00 402.500 805.00 0.000 0.00

1.5 m Wide



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 242
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119039

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
61910 MOBILIZATION LS 1.000 77000.000 77000.00 87700.000 87700.00 0.000 0.00
62501 TOPSOIL M2 2160.000 1.800 3888.00 2.500 5400.00 0.000 0.00
62702 MULCHING M2 2475.000 0.180 445.50 0.150 371.25 0.000 0.00
62817 SILT FENCE MAINTENANCE M 400.000 0.010 4.00 0.010 4.00 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 200.000 800.00 225.000 900.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 50.000 100.00 200.000 400.00 0.000 0.00
62824 EROSION MAT, DELIVERED, CLASS M2 170.000 0.700 119.00 1.250 212.50 0.000 0.00
62825 EROSION MAT, INSTALLED, CLASS M2 170.000 0.700 119.00 1.250 212.50 0.000 0.00
62849 SILT FENCE, SANDY SOIL, DELIVE M 400.000 3.650 1460.00 2.960 1184.00 0.000 0.00
62851 SILT FENCE, SANDY SOIL, INSTAL M 400.000 3.650 1460.00 2.960 1184.00 0.000 0.00
62905 FERTILIZER, TYPE B KG 86.000 0.700 60.20 0.710 61.06 0.000 0.00
63011 SEEDING, MIXTURE NO. 40 KG 25.000 15.300 382.50 24.000 600.00 0.000 0.00
63402 WOOD POSTS, 100 X 100 MM X 3.7 EACH 4.000 40.000 160.00 39.000 156.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE M2 1.080 198.000 213.84 160.000 172.80 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 250.000 250.00 1800.000 1800.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 400.000 400.00 400.000 400.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3618.000 0.500 1809.00 0.500 1809.00 0.000 0.00
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 7236.000 0.150 1085.40 0.150 1085.40 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 3216.000 0.600 1929.60 0.600 1929.60 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR M2 1023.000 1.650 1687.95 2.500 2557.50 0.000 0.00
64507 GEOTEXTILE FABRIC, TYPE C M2 184.000 2.500 460.00 2.000 368.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT M 73.000 13.250 967.25 7.000 511.00 0.000 0.00
66502 SAWING CONCRETE PAVEMENT, FULL M 11.000 32.800 360.80 11.000 121.00 0.000 0.00
90001 MISC M 21.000 59.000 1239.00 59.000 1239.00 0.000 0.00

90001A CONCRETE CURB AND GUTTE
TYPE D MODIFIED

90005 MISC EACH 112.000 11.000 1232.00 18.000 2016.00 0.000 0.00
90005A CONCRETE MASONRY ANCHOR
NO 16 M BARS

90005 MISC EACH 1741.000 13.250 23068.25 18.000 31338.00 0.000 0.00
90005B CONCRETE MASONRY ANCHOR
NO 19 M BARS

90310 REMOVING MARKER POSTS EACH 10.000 10.000 100.00 15.000 150.00 0.000 0.00
90338 GRADING, SHAPING & FINISHING LS 1.000 1400.000 1400.00 1300.000 1300.00 0.000 0.00

Station 1+908, Lt.
90339 GRADING, SHAPING & FINISHING LS 1.000 1000.000 1000.00 1300.000 1300.00 0.000 0.00

Station 1+908, Rt



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 243
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119039

PROPOSAL TOTAL....... 1075999.73 1122566.90 0.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 244
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119040

STATE PROJECT(S): 8427-04-71 LOCATION 54/RUSK COUNTY
LITTLE THORNAPPLE RIVER BRIDGE AND APPROACHES
TOWN ROAD
RUSK COUNTY

TYPE OF WORK:

BIDDER NO 1: LARSON CONSTRUCTION CO., INC.
BIDDER NO 2: HOEPPNER BUILDING CORPORATION
BIDDER NO 3: EDWARD KRAEMER & SONS, INC.
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY
BIDDER NO 5: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 6: PHEIFER BROTHERS CONSTRUCTION COMPANIES

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 3.000 300.000 900.00 200.000 600.00 200.000 600.00
20104 GRUBBING 40M 3.000 300.000 900.00 200.000 600.00 200.000 600.00
20351 REMOVING OLD BRIDGE, STATION LS 1.000 3500.000 3500.00 4464.000 4464.00 5135.000 5135.00

STA 5+00
20503 UNCLASSIFIED EXCAVATION M3 125.000 10.000 1250.00 10.500 1312.50 10.500 1312.50
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2500.000 2500.00 1975.000 1975.00 2000.000 2000.00

B-54-81
21001 STRUCTURE BACKFILL M3 130.000 18.000 2340.00 15.000 1950.00 18.000 2340.00
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 350.000 350.00 350.000 350.00
30403 CRUSHED AGGREGATE BASE COURSE M3 240.000 18.000 4320.00 15.600 3744.00 15.600 3744.00
41101 ASPHALTIC SURFACE MG 105.000 74.340 7805.70 74.340 7805.70 74.340 7805.70
50201 CONCRETE MASONRY, BRIDGES M3 102.000 325.000 33150.00 342.000 34884.00 277.000 28254.00
50265 PROTECTIVE SURFACE TREATMENT M2 115.000 3.000 345.00 3.750 431.25 2.250 258.75
50504 HIGH STRENGTH BAR STEEL REINF. KG 6750.000 1.100 7425.00 1.310 8842.50 0.850 5737.50
50511 COATED HIGH STR BAR STL REINF, KG 940.000 1.200 1128.00 1.670 1569.80 1.070 1005.80
51030 CIP CONC PILING, DELIV & DRIVE M 124.000 65.000 8060.00 59.000 7316.00 52.000 6448.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 6000.000 6000.00 7918.000 7918.00 3155.000 3155.00

B-54-81
51605 RUBBERIZED MEMBRANE WATERPROOF M2 12.000 30.000 360.00 24.000 288.00 50.000 600.00
60602 HEAVY RIPRAP M3 95.000 42.000 3990.00 39.000 3705.00 45.000 4275.00
61910 MOBILIZATION LS 1.000 6500.000 6500.00 6597.000 6597.00 24100.000 24100.00
62501 TOPSOIL M2 570.000 1.500 855.00 2.000 1140.00 2.000 1140.00
62702 MULCHING M2 950.000 0.500 475.00 0.180 171.00 0.180 171.00
62811 EROSION BALES, DELIVERED EACH 20.000 2.000 40.00 5.000 100.00 5.000 100.00
62812 EROSION BALES, INSTALLED EACH 20.000 2.000 40.00 5.000 100.00 5.000 100.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 245
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119040

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
62817 SILT FENCE MAINTENANCE M 130.000 0.100 13.00 0.010 1.30 0.010 1.30
62818 SILT SCREEN M 40.000 55.000 2200.00 54.120 2164.80 54.120 2164.80
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 25.000 25.00 200.000 200.00 200.000 200.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 25.000 25.00 50.000 50.00 50.000 50.00
62832 EROSION MAT, DELIVERED, CLASS M2 280.000 2.000 560.00 1.250 350.00 1.250 350.00
62833 EROSION MAT, INSTALLED, CLASS M2 280.000 2.000 560.00 0.600 168.00 0.600 168.00
62849 SILT FENCE, SANDY SOIL, DELIVE M 130.000 4.000 520.00 4.000 520.00 4.000 520.00
62851 SILT FENCE, SANDY SOIL, INSTAL M 130.000 4.000 520.00 4.000 520.00 4.000 520.00
62902 FERTILIZER, TYPE A KG 34.000 1.000 34.00 1.000 34.00 1.000 34.00
63009 SEEDING, MIXTURE NO. 20 KG 18.000 15.000 270.00 15.000 270.00 15.000 270.00
63401 WOOD POSTS, 100 X 100 MM X 3 M EACH 4.000 40.000 160.00 40.000 160.00 40.000 160.00
63702 SIGNS, TYPE II, REFLECTIVE M2 1.200 180.000 216.00 198.000 237.60 198.000 237.60
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 600.000 600.00 250.000 250.00
64301 TRAFFIC CONTROL LS 1.000 2400.000 2400.00 2450.000 2450.00 2450.000 2450.00
64506 GEOTEXTILE FABRIC, TYPE HR M2 195.000 3.000 585.00 2.150 419.25 2.650 516.75

PROPOSAL TOTAL....... 100971.70 104008.70 107124.70



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 246
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119040

BIDDER NO 1: LARSON CONSTRUCTION CO., INC.
BIDDER NO 2: HOEPPNER BUILDING CORPORATION
BIDDER NO 3: EDWARD KRAEMER & SONS, INC.
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY
BIDDER NO 5: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 6: PHEIFER BROTHERS CONSTRUCTION COMPANIES

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 3.000 200.000 600.00 100.000 300.00 300.000 900.00
20104 GRUBBING 40M 3.000 200.000 600.00 50.000 150.00 300.000 900.00
20351 REMOVING OLD BRIDGE, STATION LS 1.000 8000.000 8000.00 7500.000 7500.00 8000.000 8000.00

STA 5+00
20503 UNCLASSIFIED EXCAVATION M3 125.000 10.500 1312.50 7.500 937.50 25.000 3125.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 6000.000 6000.00 2500.000 2500.00 8000.000 8000.00

B-54-81
21001 STRUCTURE BACKFILL M3 130.000 12.000 1560.00 12.500 1625.00 17.000 2210.00
21301 FINISHING ROADWAY LS 1.000 350.000 350.00 500.000 500.00 2000.000 2000.00
30403 CRUSHED AGGREGATE BASE COURSE M3 240.000 14.000 3360.00 15.000 3600.00 45.000 10800.00
41101 ASPHALTIC SURFACE MG 105.000 74.340 7805.70 74.340 7805.70 74.340 7805.70
50201 CONCRETE MASONRY, BRIDGES M3 102.000 280.000 28560.00 325.000 33150.00 400.000 40800.00
50265 PROTECTIVE SURFACE TREATMENT M2 115.000 1.500 172.50 2.500 287.50 3.000 345.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 6750.000 1.000 6750.00 1.390 9382.50 0.850 5737.50
50511 COATED HIGH STR BAR STL REINF, KG 940.000 1.500 1410.00 1.600 1504.00 1.400 1316.00
51030 CIP CONC PILING, DELIV & DRIVE M 124.000 58.000 7192.00 55.000 6820.00 45.000 5580.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4200.000 4200.00 5000.000 5000.00 6000.000 6000.00

B-54-81
51605 RUBBERIZED MEMBRANE WATERPROOF M2 12.000 15.000 180.00 35.000 420.00 15.000 180.00
60602 HEAVY RIPRAP M3 95.000 40.000 3800.00 50.000 4750.00 45.000 4275.00
61910 MOBILIZATION LS 1.000 19500.000 19500.00 17000.000 17000.00 21161.000 21161.00
62501 TOPSOIL M2 570.000 2.000 1140.00 3.000 1710.00 5.000 2850.00
62702 MULCHING M2 950.000 0.180 171.00 0.160 152.00 0.420 399.00
62811 EROSION BALES, DELIVERED EACH 20.000 5.000 100.00 4.500 90.00 5.500 110.00
62812 EROSION BALES, INSTALLED EACH 20.000 5.000 100.00 4.500 90.00 5.500 110.00
62817 SILT FENCE MAINTENANCE M 130.000 0.010 1.30 0.150 19.50 0.010 1.30
62818 SILT SCREEN M 40.000 54.120 2164.80 67.500 2700.00 68.780 2751.20
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 200.000 200.00 120.000 120.00 250.000 250.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 50.000 50.00 120.000 120.00 150.000 150.00
62832 EROSION MAT, DELIVERED, CLASS M2 280.000 1.250 350.00 1.350 378.00 1.900 532.00
62833 EROSION MAT, INSTALLED, CLASS M2 280.000 0.600 168.00 0.870 243.60 1.900 532.00



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 247
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119040

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
62849 SILT FENCE, SANDY SOIL, DELIVE M 130.000 4.000 520.00 2.550 331.50 4.100 533.00
62851 SILT FENCE, SANDY SOIL, INSTAL M 130.000 4.000 520.00 2.550 331.50 4.100 533.00
62902 FERTILIZER, TYPE A KG 34.000 1.000 34.00 0.650 22.10 0.710 24.14
63009 SEEDING, MIXTURE NO. 20 KG 18.000 15.000 270.00 10.000 180.00 18.500 333.00
63401 WOOD POSTS, 100 X 100 MM X 3 M EACH 4.000 40.000 160.00 35.000 140.00 39.000 156.00
63702 SIGNS, TYPE II, REFLECTIVE M2 1.200 198.000 237.60 160.000 192.00 160.000 192.00
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00
64301 TRAFFIC CONTROL LS 1.000 2450.000 2450.00 2450.000 2450.00 2450.000 2450.00
64506 GEOTEXTILE FABRIC, TYPE HR M2 195.000 2.800 546.00 1.000 195.00 3.000 585.00

PROPOSAL TOTAL....... 111035.40 113197.40 142126.84
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CERTIFIED BY-
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REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99
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STATE PROJECT(S): 8550-06-71 LOCATION 65/WASHBURN COUNTY
CTH I - MINONG
STH 77
WASHBURN COUNTY

TYPE OF WORK:

BIDDER NO 1: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V
BIDDER NO 2: MCCABE CONSTRUCTION, INC.
BIDDER NO 3: MASHUDA CONTRACTORS,INC.
BIDDER NO 4: REUBEN JOHNSON & SON, INC.
BIDDER NO 5: A-1 EXCAVATING, INC.
BIDDER NO 6: HOGAN LAND IMPROVEMENT COMPANY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 49.000 200.000 9800.00 250.000 12250.00 150.000 7350.00
20104 GRUBBING STA. 49.000 200.000 9800.00 250.000 12250.00 150.000 7350.00
20503 UNCLASSIFIED EXCAVATION C.Y. 36227.000 2.200 79699.40 2.730 98899.71 2.600 94190.20
20505 MARSH EXCAVATION C.Y. 12702.000 3.000 38106.00 2.530 32136.06 2.600 33025.20
20811 SELECTED BORROW EXCAVATION C.Y. 20506.000 2.200 45113.20 2.510 51470.06 2.600 53315.60
21301 FINISHING ROADWAY LS 1.000 600.000 600.00 4350.000 4350.00 500.000 500.00
21401 OBLITERATING OLD ROAD STA. 1.750 300.000 525.00 440.000 770.00 300.000 525.00
30404 CRUSHED AGGREGATE BASE COURSE TON 29401.000 6.180 181698.18 6.180 181698.18 6.180 181698.18
30405 CRUSHED AGGREGATE BASE COURSE, C.Y. 1602.000 12.000 19224.00 12.000 19224.00 12.000 19224.00
30409 SHAPING SHOULDERS STA. 120.000 20.000 2400.00 40.000 4800.00 25.000 3000.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1868.000 1.250 2335.00 1.250 2335.00 1.250 2335.00
40301 QMP, ASPHALTIC MIXTURE TON 8619.000 0.700 6033.30 0.700 6033.30 0.700 6033.30
40501 ASPHALTIC MATERIAL FOR PLANT M TON 517.000 145.000 74965.00 145.000 74965.00 145.000 74965.00
40713 ASPHALTIC CONCRETE PAVEMENT, T TON 8619.000 22.560 194444.64 22.560 194444.64 22.560 194444.64
41103 ASPHALTIC SURFACE, DETOURS TON 3604.000 31.330 112913.32 31.330 112913.32 31.330 112913.32
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 138.000 20.000 2760.00 18.000 2484.00 22.000 3036.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 100.000 600.00 100.000 600.00 150.000 900.00
52205 RCCP, CL III, 24-INCH L.F. 202.000 34.000 6868.00 37.000 7474.00 40.000 8080.00
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 2.000 260.000 520.00 510.000 1020.00 300.000 600.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 5.000 320.000 1600.00 415.000 2075.00 375.000 1875.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 3772.000 6.380 24065.36 6.380 24065.36 6.380 24065.36
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 597.000 11.850 7074.45 11.850 7074.45 11.850 7074.45
60204 CONCRETE SIDEWALK, 4-INCH S.F. 6663.000 2.100 13992.30 2.100 13992.30 2.100 13992.30
60601 RIPRAP C.Y. 3.000 100.000 300.00 50.000 150.00 100.000 300.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 135.000 18.000 2430.00 24.000 3240.00 28.850 3894.75
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
60826 REINF CONC PIPE, CLASS III, SS L.F. 35.000 22.000 770.00 26.500 927.50 23.350 817.25
60829 REINF CONC PIPE, CLASS III, SS L.F. 1525.000 23.000 35075.00 31.500 48037.50 33.300 50782.50
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 71.000 18.000 1278.00 24.000 1704.00 24.950 1771.45
60852 REINF CONC PIPE, CLASS IV, SS, L.F. 196.500 26.000 5109.00 28.020 5505.93 28.650 5629.73
61110 MANHOLES, TYPE 1 EACH 7.000 800.000 5600.00 1010.000 7070.00 1058.000 7406.00
61122 INLETS, TYPE 3 EACH 10.000 600.000 6000.00 480.000 4800.00 550.000 5500.00
61148 INLETS, TYPE 4 EACH 2.000 800.000 1600.00 625.000 1250.00 691.000 1382.00
61151 MANHOLE COVERS, TYPE J EACH 5.000 250.000 1250.00 250.000 1250.00 200.000 1000.00
61163 INLET COVERS, TYPE C EACH 2.000 250.000 500.00 250.000 500.00 200.000 400.00
61165 INLET COVERS, TYPE F EACH 2.000 650.000 1300.00 580.000 1160.00 200.000 400.00
61167 INLET COVERS, TYPE H EACH 10.000 330.000 3300.00 295.000 2950.00 200.000 2000.00
61910 MOBILIZATION LS 1.000 13600.000 13600.00 14600.000 14600.00 39950.000 39950.00
62301 CALCIUM CHLORIDE SURFACE TREAT TON 17.000 300.000 5100.00 400.000 6800.00 100.000 1700.00
62505 SALVAGED TOPSOIL S.Y. 21904.000 0.600 13142.40 0.670 14675.68 0.780 17085.12
62702 MULCHING S.Y. 39714.000 0.090 3574.26 0.090 3574.26 0.090 3574.26
62811 EROSION BALES, DELIVERED EACH 171.000 4.000 684.00 4.000 684.00 4.000 684.00
62812 EROSION BALES, INSTALLED EACH 171.000 4.000 684.00 4.000 684.00 4.000 684.00
62817 SILT FENCE MAINTENANCE L.F. 1530.000 0.010 15.30 0.010 15.30 0.010 15.30
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 250.000 250.00 250.000 250.00 250.000 250.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 470.000 0.650 305.50 0.650 305.50 0.650 305.50
62825 EROSION MAT, INSTALLED, CLASS S.Y. 470.000 0.650 305.50 0.650 305.50 0.650 305.50
62849 SILT FENCE, SANDY SOIL, DELIVE L.F. 1530.000 0.880 1346.40 0.900 1377.00 0.900 1377.00
62851 SILT FENCE, SANDY SOIL, INSTAL L.F. 1530.000 1.100 1683.00 0.900 1377.00 0.900 1377.00
62902 FERTILIZER, TYPE A CWT. 35.000 24.500 857.50 24.500 857.50 24.500 857.50
62911 AGRICULTURAL LIMESTONE TREATME TON 4.000 150.000 600.00 150.000 600.00 150.000 600.00
63003 SEEDING, TEMPORARY LB. 24.000 2.000 48.00 2.000 48.00 2.000 48.00
63009 SEEDING, MIXTURE NO. 20 LB. 1435.000 2.950 4233.25 2.950 4233.25 2.950 4233.25
63015 SEEDING, BORROW PIT MIXTURE LB. 132.000 3.500 462.00 3.500 462.00 3.500 462.00
63101 SODDING S.Y. 4075.000 2.200 8965.00 2.200 8965.00 2.200 8965.00
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 3000.000 3000.00 4500.000 4500.00
64210 FIELD LABORATORY LS 1.000 1000.000 1000.00 2500.000 2500.00 3000.000 3000.00
64301 TRAFFIC CONTROL LS 1.000 6250.000 6250.00 7450.000 7450.00 6250.000 6250.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 8.000 10.000 80.00 2.500 20.00 5.000 40.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 15548.000 0.430 6685.64 0.430 6685.64 0.430 6685.64
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 350.000 1.400 490.00 1.400 490.00 1.400 490.00
64636 LOCATING NO-PASSING ZONES MI. 1.310 560.000 733.60 560.000 733.60 560.000 733.60
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 160.000 320.00 160.000 320.00 160.000 320.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 2.000 165.000 330.00 165.000 330.00 165.000 330.00
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----------------------------------------------------------------------------------------------------------------------------------
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 30.000 7.000 210.00 7.000 210.00 7.000 210.00
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 9000.000 0.500 4500.00 0.500 4500.00 0.500 4500.00
65010 CONSTRUCTION STAKING, SUBGRADE STA. 69.000 75.000 5175.00 100.000 6900.00 100.000 6900.00
66501 SAWING EXISTING PAVEMENT L.F. 220.000 3.000 660.00 2.500 550.00 9.090 1999.80
90005 MISC EACH 4.000 125.000 500.00 125.000 500.00 125.000 500.00

90005A REMOVE EXISTING SANITAR
MANHOLE

90005 MISC EACH 2.000 700.000 1400.00 470.000 940.00 700.000 1400.00
90005B CONNECT TO EXISTING SAN
SEWER MANHOLE

90005 MISC EACH 4.000 210.000 840.00 270.000 1080.00 210.000 840.00
90005C SANITARY SEWER MANHOLE

90005 MISC EACH 8.000 85.000 680.00 50.000 400.00 85.000 680.00
90005D CONNECT TO EXISTING SAN
SEWER LATERAL

90005 MISC EACH 3.000 1000.000 3000.00 700.000 2100.00 1000.000 3000.00
90005E CONNECT TO EXISTING WAT

90005 MISC EACH 2.000 1970.000 3940.00 2055.000 4110.00 1970.000 3940.00
90005F FIRE HYDRANT PACKAGE

90005 MISC EACH 3.000 870.000 2610.00 805.000 2415.00 870.000 2610.00
90005G WATER MAIN VALVE DUCTIL
GATE 10-INCH DIAMETER

90005 MISC EACH 1.000 450.000 450.00 220.000 220.00 450.000 450.00
90005H WATER MAIN TEE DUCTILE
10-INCH X 10-INCH

90005 MISC EACH 4.000 325.000 1300.00 140.000 560.00 325.000 1300.00
90005J WATER MAIN FITTING DUCT
10-INCH DIAMETER 45D BEND

90005 MISC EACH 2.000 135.000 270.00 85.000 170.00 135.000 270.00
90005K WATER MAIN FITTING DUCT
10-INCH X 6-INCH REDUCER

90005 MISC EACH 3.000 260.000 780.00 160.000 480.00 260.000 780.00
90005L WATER SERVICE PACKAGE 1

90005 MISC EACH 11.000 250.000 2750.00 145.000 1595.00 250.000 2750.00
90005M WATER SERVICE PACKAGE 3

90005 MISC EACH 5.000 300.000 1500.00 75.000 375.00 100.000 500.00
90005N ADJUST EXISTING GATE VA
GRADE
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----------------------------------------------------------------------------------------------------------------------------------
90005 MISC EACH 2.000 500.000 1000.00 210.000 420.00 200.000 400.00

90005P ADJUST EXISTING SANITAR
TO GRADE

90030 MISC L.F. 1042.000 1.250 1302.50 0.500 521.00 1.250 1302.50
90030A ABANDON EXISTING SANITA
IN PLACE

90030 MISC L.F. 1333.000 16.800 22394.40 15.850 21128.05 16.800 22394.40
90030B SANITARY SEWER 8-INCH D
SDR 35 PVC

90030 MISC L.F. 400.000 13.850 5540.00 15.800 6320.00 13.850 5540.00
90030C SANITARY SEWER LATERAL
DIAMETER SDR 35 PVC

90030 MISC L.F. 1192.000 1.250 1490.00 1.000 1192.00 1.250 1490.00
90030D ABANDON EXISTING WATER
PLACE

90030 MISC L.F. 1192.000 24.150 28786.80 17.500 20860.00 24.150 28786.80
90030E WATER MAIN C900 PVC 10-
DIAMETER

90030 MISC L.F. 25.000 24.150 603.75 21.000 525.00 24.150 603.75
90030F WATER MAIN C900 PVC 6-I
DIAMETER

90030 MISC L.F. 45.000 15.000 675.00 16.250 731.25 15.000 675.00
90030G WATER SERVICE LINE 1-IN
COPPER

90030 MISC L.F. 500.000 12.000 6000.00 16.000 8000.00 12.000 6000.00
90030H WATER SERVICE LINE 3/4-
TYPE K COPPER

90031 MISC S.F. 96.000 2.000 192.00 1.650 158.40 2.000 192.00
90031A WATER/SEWER LATERAL INS
2-INCH POLYSTYRENE

90048 MISC V.F. 44.150 167.000 7373.05 127.000 5607.05 167.000 7373.05
90048A SANITARY SEWER MANHOLE
DIAMETER

90365 QMP, BASE COURSES TON 29401.000 0.180 5292.18 0.180 5292.18 0.180 5292.18
90606 RETAINING WALLS, PERMANENT, S.F. 267.000 18.500 4939.50 18.500 4939.50 18.500 4939.50
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 7.000 20.000 140.00 38.000 266.00 39.000 273.00

PROPOSAL TOTAL....... 1091688.68 1130277.97 1154490.88



 

 

DATE 08/20/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 252
CERTIFIED BY-
TITLE- CONTRACT AND ESTIMATE ENGINEER

REPORT OF ALL BIDS RECEIVED LETTING DATE: 01/19/99

PROPOSAL: 19990119041

BIDDER NO 1: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V
BIDDER NO 2: MCCABE CONSTRUCTION, INC.
BIDDER NO 3: MASHUDA CONTRACTORS,INC.
BIDDER NO 4: REUBEN JOHNSON & SON, INC.
BIDDER NO 5: A-1 EXCAVATING, INC.
BIDDER NO 6: HOGAN LAND IMPROVEMENT COMPANY

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING STA. 49.000 250.000 12250.00 280.000 13720.00 150.000 7350.00
20104 GRUBBING STA. 49.000 225.000 11025.00 280.000 13720.00 150.000 7350.00
20503 UNCLASSIFIED EXCAVATION C.Y. 36227.000 2.400 86944.80 2.850 103246.95 3.600 130417.20
20505 MARSH EXCAVATION C.Y. 12702.000 1.500 19053.00 3.550 45092.10 4.000 50808.00
20811 SELECTED BORROW EXCAVATION C.Y. 20506.000 2.000 41012.00 6.250 128162.50 5.000 102530.00
21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 800.000 800.00 4800.000 4800.00
21401 OBLITERATING OLD ROAD STA. 1.750 50.000 87.50 350.000 612.50 1000.000 1750.00
30404 CRUSHED AGGREGATE BASE COURSE TON 29401.000 7.000 205807.00 6.180 181698.18 7.400 217567.40
30405 CRUSHED AGGREGATE BASE COURSE, C.Y. 1602.000 15.000 24030.00 12.000 19224.00 10.000 16020.00
30409 SHAPING SHOULDERS STA. 120.000 20.000 2400.00 47.000 5640.00 4500.000 540000.00
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1868.000 1.250 2335.00 1.250 2335.00 0.380 709.84
40301 QMP, ASPHALTIC MIXTURE TON 8619.000 0.700 6033.30 0.700 6033.30 0.800 6895.20
40501 ASPHALTIC MATERIAL FOR PLANT M TON 517.000 145.000 74965.00 145.000 74965.00 168.000 86856.00
40713 ASPHALTIC CONCRETE PAVEMENT, T TON 8619.000 25.580 220474.02 22.560 194444.64 22.000 189618.00
41103 ASPHALTIC SURFACE, DETOURS TON 3604.000 34.410 124013.64 31.330 112913.32 29.000 104516.00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 138.000 16.000 2208.00 19.000 2622.00 28.000 3864.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 125.000 750.00 160.000 960.00 250.000 1500.00
52205 RCCP, CL III, 24-INCH L.F. 202.000 34.000 6868.00 30.000 6060.00 48.000 9696.00
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 2.000 370.000 740.00 530.000 1060.00 400.000 800.00
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 5.000 400.000 2000.00 630.000 3150.00 600.000 3000.00
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 3772.000 6.380 24065.36 6.380 24065.36 20.000 75440.00
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 597.000 11.850 7074.45 11.850 7074.45 20.000 11940.00
60204 CONCRETE SIDEWALK, 4-INCH S.F. 6663.000 2.360 15724.68 2.100 13992.30 5.000 33315.00
60601 RIPRAP C.Y. 3.000 70.000 210.00 76.000 228.00 70.000 210.00
60825 REINF CONC PIPE, CLASS III, SS L.F. 135.000 22.000 2970.00 20.000 2700.00 30.000 4050.00
60826 REINF CONC PIPE, CLASS III, SS L.F. 35.000 22.000 770.00 22.000 770.00 35.000 1225.00
60829 REINF CONC PIPE, CLASS III, SS L.F. 1525.000 34.000 51850.00 30.000 45750.00 48.000 73200.00
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 71.000 20.000 1420.00 20.000 1420.00 33.000 2343.00
60852 REINF CONC PIPE, CLASS IV, SS, L.F. 196.500 27.000 5305.50 26.000 5109.00 38.000 7467.00
61110 MANHOLES, TYPE 1 EACH 7.000 700.000 4900.00 1050.000 7350.00 1500.000 10500.00
61122 INLETS, TYPE 3 EACH 10.000 450.000 4500.00 550.000 5500.00 1500.000 15000.00
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----------------------------------------------------------------------------------------------------------------------------------
61148 INLETS, TYPE 4 EACH 2.000 550.000 1100.00 950.000 1900.00 1500.000 3000.00
61151 MANHOLE COVERS, TYPE J EACH 5.000 320.000 1600.00 215.000 1075.00 400.000 2000.00
61163 INLET COVERS, TYPE C EACH 2.000 320.000 640.00 220.000 440.00 200.000 400.00
61165 INLET COVERS, TYPE F EACH 2.000 650.000 1300.00 590.000 1180.00 200.000 400.00
61167 INLET COVERS, TYPE H EACH 10.000 450.000 4500.00 305.000 3050.00 200.000 2000.00
61910 MOBILIZATION LS 1.000 32049.620 32049.62 28700.000 28700.00 48000.000 48000.00
62301 CALCIUM CHLORIDE SURFACE TREAT TON 17.000 235.000 3995.00 220.000 3740.00 300.000 5100.00
62505 SALVAGED TOPSOIL S.Y. 21904.000 0.700 15332.80 0.850 18618.40 0.500 10952.00
62702 MULCHING S.Y. 39714.000 0.090 3574.26 0.090 3574.26 0.140 5559.96
62811 EROSION BALES, DELIVERED EACH 171.000 4.000 684.00 4.000 684.00 5.000 855.00
62812 EROSION BALES, INSTALLED EACH 171.000 4.000 684.00 4.000 684.00 5.000 855.00
62817 SILT FENCE MAINTENANCE L.F. 1530.000 0.010 15.30 0.010 15.30 2.500 3825.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 250.000 250.00 250.000 250.00 400.000 400.00
62824 EROSION MAT, DELIVERED, CLASS S.Y. 470.000 0.650 305.50 0.650 305.50 3.000 1410.00
62825 EROSION MAT, INSTALLED, CLASS S.Y. 470.000 0.650 305.50 0.650 305.50 2.000 940.00
62849 SILT FENCE, SANDY SOIL, DELIVE L.F. 1530.000 0.900 1377.00 0.900 1377.00 2.500 3825.00
62851 SILT FENCE, SANDY SOIL, INSTAL L.F. 1530.000 0.900 1377.00 0.900 1377.00 2.500 3825.00
62902 FERTILIZER, TYPE A CWT. 35.000 24.500 857.50 24.500 857.50 3.000 105.00
62911 AGRICULTURAL LIMESTONE TREATME TON 4.000 150.000 600.00 150.000 600.00 200.000 800.00
63003 SEEDING, TEMPORARY LB. 24.000 2.000 48.00 2.000 48.00 30.000 720.00
63009 SEEDING, MIXTURE NO. 20 LB. 1435.000 2.950 4233.25 2.950 4233.25 8.000 11480.00
63015 SEEDING, BORROW PIT MIXTURE LB. 132.000 3.500 462.00 3.500 462.00 8.000 1056.00
63101 SODDING S.Y. 4075.000 2.200 8965.00 2.200 8965.00 3.500 14262.50
64202 FIELD OFFICE, TYPE B LS 1.000 3000.000 3000.00 2750.000 2750.00 5500.000 5500.00
64210 FIELD LABORATORY LS 1.000 1400.000 1400.00 1300.000 1300.00 2500.000 2500.00
64301 TRAFFIC CONTROL LS 1.000 7450.000 7450.00 6250.000 6250.00 4500.000 4500.00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 8.000 12.000 96.00 6.500 52.00 1.500 12.00
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 15548.000 0.430 6685.64 0.430 6685.64 0.430 6685.64
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 350.000 1.400 490.00 1.400 490.00 1.400 490.00
64636 LOCATING NO-PASSING ZONES MI. 1.310 560.000 733.60 560.000 733.60 560.000 733.60
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 160.000 320.00 160.000 320.00 160.000 320.00
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 2.000 165.000 330.00 165.000 330.00 165.000 330.00
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 30.000 7.000 210.00 7.000 210.00 7.000 210.00
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 9000.000 1.000 9000.00 0.500 4500.00 0.500 4500.00
65010 CONSTRUCTION STAKING, SUBGRADE STA. 69.000 50.000 3450.00 100.000 6900.00 2500.000 172500.00
66501 SAWING EXISTING PAVEMENT L.F. 220.000 2.590 569.80 2.500 550.00 5.000 1100.00
90005 MISC EACH 4.000 170.000 680.00 260.000 1040.00 250.000 1000.00

90005A REMOVE EXISTING SANITAR
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MANHOLE
90005 MISC EACH 2.000 600.000 1200.00 440.000 880.00 250.000 500.00

90005B CONNECT TO EXISTING SAN
SEWER MANHOLE

90005 MISC EACH 4.000 250.000 1000.00 250.000 1000.00 500.000 2000.00
90005C SANITARY SEWER MANHOLE

90005 MISC EACH 8.000 130.000 1040.00 90.000 720.00 500.000 4000.00
90005D CONNECT TO EXISTING SAN
SEWER LATERAL

90005 MISC EACH 3.000 1600.000 4800.00 770.000 2310.00 1500.000 4500.00
90005E CONNECT TO EXISTING WAT

90005 MISC EACH 2.000 2000.000 4000.00 2300.000 4600.00 3000.000 6000.00
90005F FIRE HYDRANT PACKAGE

90005 MISC EACH 3.000 775.000 2325.00 855.000 2565.00 3500.000 10500.00
90005G WATER MAIN VALVE DUCTIL
GATE 10-INCH DIAMETER

90005 MISC EACH 1.000 230.000 230.00 350.000 350.00 2500.000 2500.00
90005H WATER MAIN TEE DUCTILE
10-INCH X 10-INCH

90005 MISC EACH 4.000 160.000 640.00 220.000 880.00 1500.000 6000.00
90005J WATER MAIN FITTING DUCT
10-INCH DIAMETER 45D BEND

90005 MISC EACH 2.000 120.000 240.00 145.000 290.00 1500.000 3000.00
90005K WATER MAIN FITTING DUCT
10-INCH X 6-INCH REDUCER

90005 MISC EACH 3.000 145.000 435.00 275.000 825.00 1400.000 4200.00
90005L WATER SERVICE PACKAGE 1

90005 MISC EACH 11.000 145.000 1595.00 255.000 2805.00 1400.000 15400.00
90005M WATER SERVICE PACKAGE 3

90005 MISC EACH 5.000 220.000 1100.00 85.000 425.00 250.000 1250.00
90005N ADJUST EXISTING GATE VA
GRADE

90005 MISC EACH 2.000 650.000 1300.00 160.000 320.00 250.000 500.00
90005P ADJUST EXISTING SANITAR
TO GRADE

90030 MISC L.F. 1042.000 1.350 1406.70 1.000 1042.00 1.000 1042.00
90030A ABANDON EXISTING SANITA
IN PLACE

90030 MISC L.F. 1333.000 17.000 22661.00 17.000 22661.00 35.000 46655.00
90030B SANITARY SEWER 8-INCH D
SDR 35 PVC

90030 MISC L.F. 400.000 17.000 6800.00 13.000 5200.00 35.000 14000.00
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90030C SANITARY SEWER LATERAL
DIAMETER SDR 35 PVC

90030 MISC L.F. 1192.000 0.400 476.80 1.000 1192.00 1.000 1192.00
90030D ABANDON EXISTING WATER
PLACE

90030 MISC L.F. 1192.000 20.000 23840.00 19.500 23244.00 48.000 57216.00
90030E WATER MAIN C900 PVC 10-
DIAMETER

90030 MISC L.F. 25.000 30.000 750.00 24.000 600.00 38.000 950.00
90030F WATER MAIN C900 PVC 6-I
DIAMETER

90030 MISC L.F. 45.000 20.000 900.00 13.000 585.00 12.000 540.00
90030G WATER SERVICE LINE 1-IN
COPPER

90030 MISC L.F. 500.000 20.000 10000.00 12.000 6000.00 12.000 6000.00
90030H WATER SERVICE LINE 3/4-
TYPE K COPPER

90031 MISC S.F. 96.000 0.650 62.40 2.500 240.00 24.000 2304.00
90031A WATER/SEWER LATERAL INS
2-INCH POLYSTYRENE

90048 MISC V.F. 44.150 125.000 5518.75 145.000 6401.75 500.000 22075.00
90048A SANITARY SEWER MANHOLE
DIAMETER

90365 QMP, BASE COURSES TON 29401.000 0.100 2940.10 0.180 5292.18 0.400 11760.40
90606 RETAINING WALLS, PERMANENT, S.F. 267.000 19.000 5073.00 18.500 4939.50 150.000 40050.00
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 7.000 41.000 287.00 20.000 140.00 40.000 280.00

PROPOSAL TOTAL....... 1186077.77 1240478.98 2307303.74
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STATE PROJECT(S): 8735-06-71 LOCATION 03/BARRON COUNTY
FAIRVIEW ROAD TO SORENSON ROAD
CTH A
BAYFIELD COUNTY

TYPE OF WORK:

BIDDER NO 1: REUBEN JOHNSON & SON, INC.
BIDDER NO 2: NORTHWOODS PAVING, A DIV. OF MATHY

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 3.000 100.000 300.00 300.000 900.00 0.000 0.00
20104 GRUBBING 40M 3.000 100.000 300.00 300.000 900.00 0.000 0.00
20419 REMOVING ASPHALTIC SURFACE, BU M2 270.000 23.000 6210.00 23.000 6210.00 0.000 0.00
20503 UNCLASSIFIED EXCAVATION M3 6660.000 4.000 26640.00 3.000 19980.00 0.000 0.00
20901 GRANULAR BACKFILL M3 5070.000 11.000 55770.00 8.750 44362.50 0.000 0.00
21201 GRANULAR SUBBASE COURSE M3 380.000 11.000 4180.00 9.000 3420.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 1000.000 1000.00 0.000 0.00
30404 CRUSHED AGGREGATE BASE COURSE MG 5050.000 11.500 58075.00 9.750 49237.50 0.000 0.00
40204 ASPHALTIC MATERIAL FOR TACK CO L 3550.000 0.330 1171.50 0.330 1171.50 0.000 0.00
40301 QMP, ASPHALTIC MIXTURE MG 7570.000 0.750 5677.50 0.750 5677.50 0.000 0.00
40501 ASPHALTIC MATERIAL FOR PLANT M MG 452.000 154.300 69743.60 154.300 69743.60 0.000 0.00
40714 ASPHALTIC CONCRETE PAVEMENT, T MG 7570.000 18.950 143451.50 18.950 143451.50 0.000 0.00
52107 CORRUGATED STEEL CULVERT PIPE, M 15.000 45.000 675.00 80.000 1200.00 0.000 0.00
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 200.000 200.00 225.000 225.00 0.000 0.00
60601 RIPRAP M3 1.000 225.000 225.00 60.000 60.00 0.000 0.00
61202 PIPE UNDERDRAIN, 200 MM M 80.000 6.500 520.00 24.000 1920.00 0.000 0.00
61237 PIPE UNDERDRAIN, WRAPPED, 200 M 200.000 6.500 1300.00 20.000 4000.00 0.000 0.00
61250 UNDERDRAIN TRENCH M 80.000 10.000 800.00 2.500 200.00 0.000 0.00
61910 MOBILIZATION LS 1.000 23933.600 23933.60 33230.000 33230.00 0.000 0.00
62501 TOPSOIL M2 1510.000 2.250 3397.50 1.900 2869.00 0.000 0.00
62702 MULCHING M2 2410.000 0.120 289.20 0.250 602.50 0.000 0.00
62811 EROSION BALES, DELIVERED EACH 30.000 4.500 135.00 5.000 150.00 0.000 0.00
62812 EROSION BALES, INSTALLED EACH 30.000 4.500 135.00 5.000 150.00 0.000 0.00
62817 SILT FENCE MAINTENANCE M 710.000 0.150 106.50 0.010 7.10 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 150.000 150.00 350.000 350.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 150.000 150.00 200.000 200.00 0.000 0.00
62822 EROSION MAT, DELIVERED, CLASS M2 1890.000 0.900 1701.00 0.750 1417.50 0.000 0.00
62823 EROSION MAT, INSTALLED, CLASS M2 1890.000 0.800 1512.00 0.800 1512.00 0.000 0.00
62848 SILT FENCE, SILTY SOIL, DELIVE M 710.000 2.550 1810.50 3.280 2328.80 0.000 0.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
62850 SILT FENCE, SILTY SOIL, INSTAL M 710.000 2.550 1810.50 3.280 2328.80 0.000 0.00
62905 FERTILIZER, TYPE B KG 150.000 0.550 82.50 0.900 135.00 0.000 0.00
63003 SEEDING, TEMPORARY KG 65.000 4.600 299.00 5.500 357.50 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 KG 65.000 8.500 552.50 9.000 585.00 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 1750.000 1750.00 3500.000 3500.00 0.000 0.00
64210 FIELD LABORATORY LS 1.000 1000.000 1000.00 500.000 500.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 9000.000 9000.00 1200.000 1200.00 0.000 0.00
64313 TRAFFIC CONTROL, DRUMS DAYS 2080.000 0.400 832.00 0.500 1040.00 0.000 0.00
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 40.000 2.000 80.00 2.000 80.00 0.000 0.00
64326 TRAFFIC CONTROL, SIGNS DAYS 1060.000 1.000 1060.00 0.500 530.00 0.000 0.00
64503 GEOTEXTILE FABRIC, TYPE DF M2 370.000 1.750 647.50 2.250 832.50 0.000 0.00
64505 GEOTEXTILE FABRIC, TYPE R M2 3.000 20.000 60.00 15.000 45.00 0.000 0.00
64602 PAVEMENT MARKING, 100 MM, EPOX M 15200.000 0.860 13072.00 0.810 12312.00 0.000 0.00
64636 LOCATING NO-PASSING ZONES KM 4.680 95.000 444.60 250.000 1170.00 0.000 0.00
64901 TEMPORARY PAVEMENT MARKING, 10 M 320.000 7.500 2400.00 3.000 960.00 0.000 0.00
66501 SAWING EXISTING PAVEMENT M 15.000 14.000 210.00 12.000 180.00 0.000 0.00
90003 MISC M3 1370.000 47.000 64390.00 65.000 89050.00 0.000 0.00

90003A EXPANDED POLYSTYRENE BL
0.8M X 1.2M X 2.4M

90004 MISC LS 1.000 5000.000 5000.00 14000.000 14000.00 0.000 0.00
90004A TEMPORARY TRAFFIC SIGNA

90357 PULVERIZE & RELAY EXISTNG BASE M2 33500.000 0.840 28140.00 0.840 28140.00 0.000 0.00
90416 COARSE AGGREGATE, SIZE NO. M3 80.000 45.000 3600.00 20.000 1600.00 0.000 0.00

2
90651 POLYETHYLENE SHEETING, DELIVER M2 1400.000 0.400 560.00 0.750 1050.00 0.000 0.00
90652 POLYETHYLENE SHEETING, INSTALL M2 1400.000 0.250 350.00 0.750 1050.00 0.000 0.00

PROPOSAL TOTAL....... 544900.00 557121.80 0.00
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STATE PROJECT(S): 9957-01-71 LOCATION 02/ASHLAND COUNTY
BEARTRAP CREEK BRIDGE AND APPROACHES
TOWN ROAD
ASHLAND COUNTY

TYPE OF WORK:

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 4: ZENITH TECH., INC.
BIDDER NO 5: EDWARD KRAEMER & SONS, INC.

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 3.000 270.000 810.00 270.000 810.00 270.000 810.00
20104 GRUBBING 40M 3.000 300.000 900.00 300.000 900.00 300.000 900.00
20351 REMOVING OLD BRIDGE, STATION LS 1.000 12000.000 12000.00 10000.000 10000.00 19700.000 19700.00

STA 5+00
20503 UNCLASSIFIED EXCAVATION M3 86.000 10.450 898.70 10.450 898.70 10.450 898.70
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 8000.000 8000.00 10000.000 10000.00 9000.000 9000.00

B-2-56
20650 COFFERDAMS LS 1.000 18800.000 18800.00 20000.000 20000.00 8000.000 8000.00
20801 BORROW EXCAVATION M3 171.000 10.500 1795.50 10.500 1795.50 10.500 1795.50
21001 STRUCTURE BACKFILL M3 460.000 12.000 5520.00 15.600 7176.00 16.000 7360.00
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00
30403 CRUSHED AGGREGATE BASE COURSE M3 230.000 19.560 4498.80 19.560 4498.80 19.560 4498.80
50201 CONCRETE MASONRY, BRIDGES M3 114.000 320.000 36480.00 360.000 41040.00 410.000 46740.00
50265 PROTECTIVE SURFACE TREATMENT M2 150.000 1.500 225.00 3.000 450.00 2.000 300.00
50301 PRESTRESSED GIRDER, I TYPE, 71 M 91.500 200.000 18300.00 210.000 19215.00 225.000 20587.50
50504 HIGH STRENGTH BAR STEEL REINF. KG 5225.000 1.200 6270.00 1.610 8412.25 0.850 4441.25
50511 COATED HIGH STR BAR STL REINF, KG 1950.000 1.200 2340.00 1.790 3490.50 1.250 2437.50
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 10.000 50.000 500.00 50.000 500.00 25.000 250.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 4.000 350.000 1400.00 350.000 1400.00 250.000 1000.00

B-2-56
51030 CIP CONC PILING, DELIV & DRIVE M 320.000 44.000 14080.00 56.000 17920.00 45.000 14400.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 6000.000 6000.00 6000.000 6000.00 8000.000 8000.00

B-2-56
51605 RUBBERIZED MEMBRANE WATERPROOF M2 16.000 15.000 240.00 35.000 560.00 15.000 240.00
52003 CULVERT PIPE, CLASS III, 450 M M 14.500 66.000 957.00 66.000 957.00 66.000 957.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 150.000 600.00 150.000 600.00 150.000 600.00
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
60602 HEAVY RIPRAP M3 215.000 35.000 7525.00 42.750 9191.25 39.000 8385.00
61910 MOBILIZATION LS 1.000 28000.000 28000.00 21500.000 21500.00 22500.000 22500.00
62501 TOPSOIL M2 690.000 2.500 1725.00 2.500 1725.00 2.500 1725.00
62702 MULCHING M2 1450.000 0.180 261.00 0.140 203.00 0.420 609.00
62811 EROSION BALES, DELIVERED EACH 20.000 5.000 100.00 4.500 90.00 5.000 100.00
62812 EROSION BALES, INSTALLED EACH 20.000 5.000 100.00 4.500 90.00 5.000 100.00
62817 SILT FENCE MAINTENANCE M 170.000 0.010 1.70 0.150 25.50 0.010 1.70
62818 SILT SCREEN M 70.000 52.480 3673.60 64.500 4515.00 77.500 5425.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 300.000 300.00 150.000 150.00 300.000 300.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 150.000 150.00 200.000 200.00
62832 EROSION MAT, DELIVERED, CLASS M2 170.000 1.100 187.00 1.350 229.50 2.100 357.00
62833 EROSION MAT, INSTALLED, CLASS M2 170.000 0.650 110.50 0.850 144.50 2.100 357.00
62849 SILT FENCE, SANDY SOIL, DELIVE M 170.000 4.000 680.00 2.550 433.50 4.120 700.40
62851 SILT FENCE, SANDY SOIL, INSTAL M 170.000 4.000 680.00 2.550 433.50 4.120 700.40
62902 FERTILIZER, TYPE A KG 50.000 1.000 50.00 1.000 50.00 0.840 42.00
63009 SEEDING, MIXTURE NO. 20 KG 25.000 12.800 320.00 10.000 250.00 18.700 467.50
63401 WOOD POSTS, 100 X 100 MM X 3 M EACH 4.000 40.000 160.00 35.000 140.00 45.000 180.00
63702 SIGNS, TYPE II, REFLECTIVE M2 1.200 198.000 237.60 150.000 180.00 180.000 216.00
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 500.000 500.00 1000.000 1000.00
64301 TRAFFIC CONTROL LS 1.000 3000.000 3000.00 3000.000 3000.00 3075.000 3075.00
64506 GEOTEXTILE FABRIC, TYPE HR M2 455.000 2.800 1274.00 1.000 455.00 3.000 1365.00

PROPOSAL TOTAL....... 190600.40 201079.50 201722.25
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BIDDER NO 1: LUNDA CONSTRUCTION COMPANY
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC.
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES
BIDDER NO 4: ZENITH TECH., INC.
BIDDER NO 5: EDWARD KRAEMER & SONS, INC.

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
20101 CLEARING 40M 3.000 270.000 810.00 270.000 810.00 0.000 0.00
20104 GRUBBING 40M 3.000 300.000 900.00 300.000 900.00 0.000 0.00
20351 REMOVING OLD BRIDGE, STATION LS 1.000 15000.000 15000.00 8000.000 8000.00 0.000 0.00

STA 5+00
20503 UNCLASSIFIED EXCAVATION M3 86.000 10.450 898.70 10.450 898.70 0.000 0.00
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 15000.000 15000.00 3500.000 3500.00 0.000 0.00

B-2-56
20650 COFFERDAMS LS 1.000 15000.000 15000.00 28000.000 28000.00 0.000 0.00
20801 BORROW EXCAVATION M3 171.000 10.500 1795.50 10.500 1795.50 0.000 0.00
21001 STRUCTURE BACKFILL M3 460.000 15.600 7176.00 22.000 10120.00 0.000 0.00
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 1000.000 1000.00 0.000 0.00
30403 CRUSHED AGGREGATE BASE COURSE M3 230.000 19.560 4498.80 19.560 4498.80 0.000 0.00
50201 CONCRETE MASONRY, BRIDGES M3 114.000 475.000 54150.00 500.000 57000.00 0.000 0.00
50265 PROTECTIVE SURFACE TREATMENT M2 150.000 2.250 337.50 2.400 360.00 0.000 0.00
50301 PRESTRESSED GIRDER, I TYPE, 71 M 91.500 205.000 18757.50 147.000 13450.50 0.000 0.00
50504 HIGH STRENGTH BAR STEEL REINF. KG 5225.000 1.750 9143.75 0.860 4493.50 0.000 0.00
50511 COATED HIGH STR BAR STL REINF, KG 1950.000 2.250 4387.50 1.070 2086.50 0.000 0.00
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 10.000 45.000 450.00 55.000 550.00 0.000 0.00
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 4.000 225.000 900.00 365.000 1460.00 0.000 0.00

B-2-56
51030 CIP CONC PILING, DELIV & DRIVE M 320.000 48.000 15360.00 70.000 22400.00 0.000 0.00
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 10000.000 10000.00 4500.000 4500.00 0.000 0.00

B-2-56
51605 RUBBERIZED MEMBRANE WATERPROOF M2 16.000 25.000 400.00 50.000 800.00 0.000 0.00
52003 CULVERT PIPE, CLASS III, 450 M M 14.500 66.000 957.00 66.000 957.00 0.000 0.00
52061 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 150.000 600.00 150.000 600.00 0.000 0.00
60602 HEAVY RIPRAP M3 215.000 40.000 8600.00 46.000 9890.00 0.000 0.00
61910 MOBILIZATION LS 1.000 5000.000 5000.00 64900.000 64900.00 0.000 0.00
62501 TOPSOIL M2 690.000 2.500 1725.00 2.500 1725.00 0.000 0.00
62702 MULCHING M2 1450.000 0.180 261.00 0.180 261.00 0.000 0.00
62811 EROSION BALES, DELIVERED EACH 20.000 5.000 100.00 5.000 100.00 0.000 0.00
62812 EROSION BALES, INSTALLED EACH 20.000 5.000 100.00 5.000 100.00 0.000 0.00
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6
ITEM ESTIMATED UNIT UNIT UNIT
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
----------------------------------------------------------------------------------------------------------------------------------
62817 SILT FENCE MAINTENANCE M 170.000 0.010 1.70 0.010 1.70 0.000 0.00
62818 SILT SCREEN M 70.000 52.480 3673.60 52.480 3673.60 0.000 0.00
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 300.000 300.00 300.000 300.00 0.000 0.00
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 100.000 100.00 0.000 0.00
62832 EROSION MAT, DELIVERED, CLASS M2 170.000 1.100 187.00 1.100 187.00 0.000 0.00
62833 EROSION MAT, INSTALLED, CLASS M2 170.000 0.650 110.50 0.650 110.50 0.000 0.00
62849 SILT FENCE, SANDY SOIL, DELIVE M 170.000 4.000 680.00 4.000 680.00 0.000 0.00
62851 SILT FENCE, SANDY SOIL, INSTAL M 170.000 4.000 680.00 4.000 680.00 0.000 0.00
62902 FERTILIZER, TYPE A KG 50.000 1.000 50.00 1.000 50.00 0.000 0.00
63009 SEEDING, MIXTURE NO. 20 KG 25.000 12.800 320.00 12.800 320.00 0.000 0.00
63401 WOOD POSTS, 100 X 100 MM X 3 M EACH 4.000 40.000 160.00 40.000 160.00 0.000 0.00
63702 SIGNS, TYPE II, REFLECTIVE M2 1.200 198.000 237.60 198.000 237.60 0.000 0.00
64202 FIELD OFFICE, TYPE B LS 1.000 1500.000 1500.00 250.000 250.00 0.000 0.00
64301 TRAFFIC CONTROL LS 1.000 3000.000 3000.00 3075.000 3075.00 0.000 0.00
64506 GEOTEXTILE FABRIC, TYPE HR M2 455.000 3.000 1365.00 2.650 1205.75 0.000 0.00

PROPOSAL TOTAL....... 205673.65 256187.65 0.00


